



ADDENDUM NO. 1

Project No. D059IE – Exterior Masonry Repair – Gregory Hall

September 26, 2022

General:

All Bidders submitting proposals for the above-named project shall take note of the following additions and changes, which modify the original bidding documents. The instructions included in this Addendum have precedence over anything contrarily shown on the Drawings or described in the Specifications, and all such shall be taken into consideration and be included in the Proposal. Receipt of this Addendum shall be acknowledged by the Bidder in the space provided on the proposal form.

This Addendum No. 1 consists of **1** page.

Refer to Project Manual dated August 15, 2022:

1. Reference Division 1 – General Requirements (Form 7554-08), Section C – Special Conditions, Item 1. D., which reads: *The work site will be available to begin construction immediately upon Notice to Proceed or on _____.*

CHANGE TO READ:

*The work site will be available to begin construction immediately upon Notice to Proceed or on **May 22, 2023.***

2. Reference Division 1 – General Requirements (Form 7554-08), Section C – Special Conditions, Item 9. Sanitary Facilities, which reads:
The Contractor will be permitted to use existing toilet and janitor closet facilities as designated by the College provided the existing facilities are not misused, defaced, or left in an unsanitary condition. If the University deems that the existing facilities have been subject to misuse or left unsanitary, the Contractor shall be informed and caused to install and maintain (at its own cost) temporary, sanitary facilities at approved locations. The Contractor shall also be held responsible for the cost of cleaning and repair of any damage to said existing facilities and adherence to health and sanitary codes of the State of New York.

CHANGE TO READ:

The contractor will be responsible for providing their own sanitary facilities.

3. Reference Notice to Bidders (Form 7554-03), page 2, which reads:
*If attendance at the above is impossible, an alternate meeting may be arranged by prior contact with the project manager; said alternate meeting must be completed no later than **October 7, 2022;***

CHANGE TO READ:

*If attendance at the above is impossible, an alternate meeting may be arranged by prior contact with the project manager; said alternate meeting must be completed **prior to October 7, 2022;***

End of Addendum No. 1