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Bidding Documents
Section _Title ‘ Page #
INOHCE 10 BIAEES ...vvviiviiiiiieriiieiiir ettt sttt bbb sabes s sba st b b o s b b e s earsaenraaancns NB-1 & NB-2
Information for Bidders
1 DEIINTHONS 1ovveiveiriiieitiite sttt sre e ere e sbb s bbbt b e ob s e b s e s s b bbb e b e e b s s ba e b e b s e s s a s e a b e Eeebaean e reabe st e et IB-1
2 Issuance of Bidding and Contract DOCUMENLS .....covviviviiriiiiiiiiiiniiiiee s IB-1
B PLOPOSALS ©1uvemeeteeriieestereierrecre it ib s e bbb R bbb b et IB-1, IB-2
4 Examination of Bidding and Contract DOCUINENTS .......ccoevuviimiiiiiniiniiiiiiiieiiiessrs e 1B-2
5 Computation 0f Bid ..c.covieiiiiiiiiiiiiii e IB-2, 1B-3
6 Payment Of SECUTTLY .....coiviiiiiiiiiiiiii s 1B-3
7 Qualification of BIAAEIS ...cccoveevveiniiiiiiiiiiii s IB-3, IB-4
8 Submission of Post-Bid INformation .......c.ccvereerereeenieeeniiinnneniienmneecnnee e, 1B-4, IB-5, IB-6, IB-7
O A WAL OF COMUIACT 1vvviviviiveriireeirarereriessireesiaeesrresresensersssissssreresnesionseessustsssasssonnsssnnssssisesisens 1B-7, 1B-8
10 Required Bonds and INSUIANCE .......cciviviiiiriieininiinieiiin s IB-8 IB-9
11 Minority and Women-Owned Business ENterprises ......ccoovvivivieinivineneiinieinnes IB-9, 1B-10
12 Equal Employment Opportunity ReqUIrements .......occovceviicnieviininiinisneeenes 1B-10, IB-11
13 Executive Order 162 (EOLO2) ..viviiiiiiceeenreeeiniiis e s nn st IB-11
14 Executive Order 177 (EOL77) ittt et essssssssie e ssss s ssassassiessens B-11
15 Service Disabled Veteran Owned Business Enterprises ..., IB-11, IB-12
16 Encouraging Use of New York State Business Businesses in Contract Performance .................. 1B-12
17 Single Contract Responsibility ...c...coviiiiiiiiiie s 1B-12
18 Examination of Site and Conditions of Work ....c..cccciviviiniiiiiiinnein, IB_12,1B-13
19 General Terms and CONAItIONS ...ivveviveionreeiioiiiieie e eserrreeseivenesserersesessornroessssinesss IB-13, IB-14, IB-15
20 Additional Terms and Conditions ...vvvvviireeiiiicrieeiireereseereeeairreeesnrereesserersesssisesssessiness s IB-15, IB-16
21 Requirements for Construction Activities To Address Public Health or Safety..........cccvcennnnnn. IB-16
PLOPOSAL ..ottt bbb bR eSS s lto6

Technical Specifications

Division 2 — Existing Conditions

Section 028213 — Asbestos ADAtEIMENT ...ccvvvvereereeniiniirinieninii i e 028213-1 - 028213-6
Summary of Asbestos-Containing Materials by Building (Sienna Report — 7 pages)

Division 7 — Thermal Protection

Section 078400 - FIrESIOPPING vovvevrrireereereeririreresresiesritiisesses s e sresbesssssssssnsssssinssans 078400-1 — 078400-3
Division 9 — Finishes
Section 099102 — PaiNt ..civecereeeriineienr it e s s 099102-1 — 099102-5
Division 26 — Electrical
Section 260519 — Low-Voltage Electrical Power Conductors & Cables .......ccoeeiivenen 260519-1 —260519-5
Section 260529 — Hangers & Supports for Electrical Systems ......ccovviiiininiiiniinnnnin 260529-1 —260529-4
Section 260533 — Raceway & Boxes for Electrical Systems .......cccoviiiiiiininiinnnnnn 260533-1 — 260533-14
Section 260544 — Sleeves & Sleeve Seals for Electrical Raceways and Cabling ........... 260544-1 —260544-3
Section 260553 — Identification for Electrical SyStems ......covvviivvvciiiiiniiininieen, 260553-1 —260553-4
Section 262213 — Low-Voltage Distribution Transformers .......ccvvvvieiviniininiiiecnnn 262213-1 -262213-4
Section 262416 — Panelboards .......eeeiiiiiiieminimiii e 262416-1 —262416-4
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Section 262726 — WiINE DEVICES .viuvevvevieiiiierrierieresriseesisiessesrassesssessessessesesssessesssssenns 262726-1—262726-3
Division 1 - General Requirements (Form 7554-08)
Section A — Description Of WOTK ... ssenne e seseesresiessessseseessessens 0100-1
SeCtion B — ABINALES. ...c.vci ettt sttt b bbb nee e 0100-1
Section C — Special ConditionS.....ceereiiiiniiieniiieriienieseesee e nes s ese e e ssssssennes 0100-1 - 0100-9

Division 1 — Time Progress Schedule

Division 2 — Cutting and Patching

Division 3 — Clean Up

Division 4 — Temporary Access and Parking

Division 5 — Field meetings

Division 6 — Operating Instructions and Manuals

Division 7 — Utility Shutdowns and Cut Overs

Division 8 — Temporary Power for Construction Activities

Division 9 — Sanitary Facilities

Division 10 — Temporary Heat

Division 11 — Temporary Light

Division 12 — Temporary Water for Construction Purposes

Division 13 — Conducting Work

Division 14 — Safety and Protective Facilities

Division 15 — protection of Existing Structures, Vegetation and Utilities
Division 16 — Abbreviations and References

Division 17 — Use of Elevators

Division 18 — Salvage of Materials

Division 19 — Storage of Materials

Division 20 — Shop Drawings and Samples

Division 21 - U.S. Steel

Division 22 - Non-Asbestos Products

Division 23 — Material Safety and Data Sheet

Division 24 — Architect’s/Engineer’s Seal

Division 25 — Construction Permit

Division 26 — Other Contracts

Division 27 — Asbestos

Division 28 — COVID-19 Contractor Requirements & Guidance for Construction Jobsites
Division 29 — Modifications to the Payment Provisions of the Agreement
Division 30 — Wage Rates and Supplements

List of Drawings

Coversheet ‘

Hazardous Materials / Asbestos Abatement

Andrews Complex - Hemingway Hall Second Floor Plan - Abatement ..........ccoccovvevicennenccnnnne. AC HM100
Andrews Complex - Hendrix Hall Second Floor Plan - Abatement ......c.c.cocecvveeerninecnninecnccncenenes AC HM101
Andrews Complex - Igoe Hall Second Floor Plan - Abatement .......ccccevcivinennniennnenenieenesnennnns AC HM102
Andrews Complex - Schulz Hall Second Floor Plan - Abatement .........c.ccooevveevnincinnncncnccnennes AC HM103
Fenton Hall - First Floor Plan - ADAteMENt ........ccccoviireerieneniinreerereriesenesensseeesiessensesssssseessssesssores FH HM100
Gregory Hall - First Floor Plan - ADatement ......cccvvceeverieniniineniniinnresessseseessesmeeseosenesesmiessessees GH HM100
Kirkland Complex - Disney Hall Second Floor Plan - Abatement .........c..ccooveeeecninennecnnnenccneennes KC HM100
Kirkland Complex - Grissom Hall Second Floor Plan - Abatement .......c.ccocveevvceenionieninnieeneenennens KC HM101
Kirkland Complex - Kasling Hall Second Floor Plan - Abatement .......c..cccocorveereineiienenererennnnnnas KC HM102
Mason Hall Basement Plan = ADAtEIMENL ........ccceviieverrerrerenineeesriinnreseesesessesessessesseseeseossssssesssnssses MSH HM100
Mason Hall First Floor Plan - ABatement ..........c.ccceeverinriiineniineenneeesesee e e MSH HM101
Mason Hall Second Floor Plan - Abatement ...........cccevrveeriiieriinncoinnceeseeeseseeese e MSH HM102
McEwen Hall Ground Floor Plan - ADatement ..........ecvcvirieresiinniierenionesenesenionseseesesiiesesnsnnnes MEH HM100
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McGinnies Hall Floor Plans - ADAtEMENT .....iciiiiiiiiiiieeeiiieeeinrereesesneeeessnreessiaresessosiesessesssnsssssnnne MGH HM100
Rockefeller Arts Basement Plan - ADAtEIMENT .....c.ciiivieeiiiniieeeriireeeinsreressrsreessisssessssnieeessssresssssnsesesns RA HM100
Rockefeller Arts Plaza Level Plan - ADAtEIMENT ......ccvvvrivirirveriniiiiieiciiiinieeerireecrneesreessisaessseresrsesesnees RA HM101
Rockefeller Arts Second Floor Plan - ADAtement ...c..covvvvvveiineevinvnniveenreinsrsesenneesnirnnneesnneesnnessennes. RA HM102
Steele Hall Ground Floor Plan - ADatemMENT ........ccivveiiiiveeeiniieeeiirneressreessesnreesssrneeesssssseessssornesssessne SH HM100
Steele Hall Natatorium Ground Floor Plan - Abatement .......c.ooiiveeiiiiiniieniinenieesineeenneessnessonesssenes SH HM101
Electrical
Andrews Complex - Hemingway Hall Floor Plans - Electrical ..., ACE100
Andrews Complex - Hendrix Hall Floor Plans - Electrical ... ACEI101
Andrews Complex - Igoe Hall Floor Plans - Electrical ......ccccccvcnieveviniennniinisienen ACE102
Andrews Complex - Schulz Hall Floor Plans - Electrical ..., ACEI103
Andrews Complex - Basement Plan - Electrical ........ccccooveceininininiii ACE104
Carnahan Jackson — First & Third Floor Plans - BIECIIICAL ...icvvivveriieiiiveeirireiiensieesennreenneeseneessonaesans CJ E101
Carnahan Jackson — Fourth Floor & Penthouse Plans - EIeCtrical .....occvvvvviinineiiicicinerenscrcessnneessees CJE102
Fenton Hall - Basement Plan — Electrical ... e FHEI100
Fenton Hall - First F1oor Plan = EIECIHCAL ..vviiiiiiiiiiiiiiieeeiiriie e csire e sssrees s sireeessevvsseessnennnsesnsnsesessne FHE101
Gregory Hall - Floor Plans - Electrical ..., GH E101
Kirkland Complex - Disney Floor Plans - EIECtrical ......c..ccccccoriiniiniiniiii KCE100
Kirkland Complex - Grissom Floor Plans - Electrical ... KCEI101
Kirkland Complex - Kasling Floor Plans - Electrical .......coiiiimien e, KCE102
Kirkland Complex - Basement Plan - Electrical .......ccccocoicivmiiiiiiiiinnn, KCE103
McEwen Hall Ground F1oor Plan - EIECIIICAL ....iiviivireriiriiiiren e eniessiiessnineesinessssesssnnessssesnrasans MEH E100
MecGinnies Hall FIoor P1ans = EIECIIICAL ...uvvviiivevreeeireeririenirerinieeenneenneesnnesienassseessssessseesssnesssnessns MGHEI101
Mason Hall Basement Plan - EIECIICAL .....iiovviiieiiietieiiiee e ccrirr e siiie e s siineessvannesssnennessssniasensosnses MSH E100
Mason Hall First FIoor Plan - EIECITICAL ..ovvvvivvviiieiiiirii i inessireesvevissiesseneessensesseneesinassnrsesssnessnne MSHE101
Mason Hall Second Floor Plan - EIECIIICAL ..vivvvvivieeriiiiciiriiiniies st nneenteecrnnesssnenssrnnesssessssssesssseesane MSHE102
Maytum Hall - Ground Floor Plan - Electrical ... MTH E100
Maytum Hall — Second through Eighth Floor Plans - Electrical .....ooovviviiviiiiiiiinienne, MTH E101
Rockefeller Arts - Basement Plan - EIECICAL ..viviviiiviiivireriirieriierieieesiiesneecoriesnninessrressssnsessssssnsneesssnes RA E100
Rockefeller Arts - Plaza Level Plan - EIECHTICAL ....vviviivivirirecriemiireniecnieenine s siieesieeesneesssneesonssssmssessees RA E101
Rockefeller Arts - Second Floor Plan - EIECIIICAl ..v.iiviviiiviiiiiniie e sieesnreeesees e smesssessiees RA E102
Reed Library - First Floor Plan - Electrical ........cccccvvmninicniiiicnisis e, RL E101
Steele Hall Ground Floor Plan - EIECHICAL .....covviiiiiiviiiiiiiireirienrres e iresesissesinessvnssssinessereessvessssnensnnns SHE100
Steele Hall Natatorium Ground Floor Plan - EIECHHCAL ..v.vvvvvirieiiieiiiiiiiiiireeree s e serereseesssnesssens SHE101
Williams Center - F100r P1ans = EIECHICAL vu.iviiiiviiirriiiieiosirer e ssineisineesneesevresssesssnsssersesssenssessessansss WCE101
State University of New York Consfruction Agreement
Summary
Article I
General Provisions
Section 101 DEfINIONS 1.vuevivuiriieriiiieiii s 1,2
SECtION 1,02 CAPLIONS ioveirieerieeieierterieeentierere et s e et er e s e s sE e s s s bbb e s tbart s sasebssa s sas s n e snete e 2
SECHON 1,03  INOMENCIATUIE. vvveiveieie e iireerreetreiaessressresresseessseessesssesssssssessarsraessesseresssesssserseossenssessessseesensrerans 2
Section 1.04  Entire AZIEemMENT. ....vivecrrererirerireisbinnieni s s s s s bene s 2
Section 1.05  Successors, Assigns and AGENLS .....c.ccocirriirieiniiiimiini e e e 2
Section 1.06  Accuracy and Completeness of Contract DOCUMENLS........ovviviininriiiniiiiireeen 2,3
Section 1.07  Organization of Contract DOCUMENES ..........ccccciiiiiiiiiiiiorr s 3
Section 1.08  Furnishing of Contract DOCUMENES........ccceviriiiiiieiiiiiniiiiic s 3
Section 1.09  Examination of Contract Documents and SIte.........cccurvvivirirnreorceoreinrisnreneoneeeeraessesesessesses 3
Section 1.10  INVAIIA PIOVISIONS tvveivieiieiiiiriiirieiresreeireessssseesireesneessessaesssessarseesseessssssressnsessesssesnseenessesonsnsressas 3
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Section 1,11 N0 Collusion o FIAUd .......ccvecvriviiirinieiniierocnienieseseeinesteee e sesresieessesnesnssssessnessessassnsanesuans 3
SECHION 1,12 INOLICES oviivrviviieirirriseeiitisreisresseeiteereseteeessesseetbeessersaessesssesasessesensesstsssessssassassresssesssesssesnessinns 3,4
Section 1.13  Singular-Plural; Male-Female...........cccooviinininiiiioionii e 4
Article I
Contract Administration and Conduct
Section 2.01  Consultant’s STALUS .....c.creiririiariiiiiii e 4
Section 2.02  Finality 0f DECISIONS...cccceceirrieeriiiiiiie e 5
Section 2.03  Claims and DiSPULES ......c.ccerriueriiiiiinie i 5,6
Section 2.04  Omitted WOIK ... s e 6
Section 2.05  Extra Work .......ccoeevvvnvvviennns et teseiehereeeihesea aretioa nate et reeaabYbe s ee b baeaetatataeearebeeeeareaaeierereenan 6,7
Section 2,06  Contractor to Give Personal AtENtion........cccovviiiieniiiniinir e 7
Section 2.07  Employment 0f WOTKEIS......c.cvcvreeiriiniriiiniinis s ssons 7
Section 2.08  Detailed Drawings and INSTIUCHIONS ......cocvcriiiriieniiiiir e 7
Section 2.09  Contract Documents to Be Kept at Site......cccoiviviiiiniiiininonnii s 7
Section 2,10  Permits and Building Codes ......iviiiairerrinenininceinctsiienenc e 7
SECHON 2,11 SUIVEYS weveirieiiieriieriitsre sttt s et b s s sa et b e st s s b e e e s e st b et sm e bnn s 7,8
Section 2,12 Site CONAITIONS ..ivvviviieiiieiririiireriisieseeneseeerte st sttt st e s st e s asre s b 8
Section 2.13  Right to Change LoCAtION .........ccvcerireirercnrerninererss i s 8
Section 2,14 Unforeseen Difficulties.......ocvcrererienicirininine i 8
Section 2.15  Moving Materials and EQUIPIENT ........coverrierrirereenirienie it 8
SeCtion 2.16  Other COMtIACTS ....ciivieciisieriirieesirererieerrr st eebeesraesseesesebseesbessabeesrtbessbbeesinaessnsssssrnsnsessrsnssines 8,9
Section 2.17  Inspection and TeStiNZ......coccvceriiiiiiinini e s 9,10
SECHON 2.18  SUDCONIIACLOLS .viovvievieeieireeieiireeireirreertessbeseresesessesseassesaseessessneassersesssesssassresssesssesssessesnsenss 10, 11
Section 2.19  Shop Drawings and Samples ... 11,12
Section 2.20  Equivalents - Approved EqQual..........cocccoviiininiiniiiiniionin 12,13, 14
Section 2.21  Patents, Trademarks and COpYrights .......cccovvviniiiiiiiniimiii i 14
Section 2.22  Possession Prior to COMPIEtion .........covcvvvveviniiiiiiiiiii s 14
Section 2,23  Completion and ACCEPIANCE ......vvvicviiiiniiinici i e e 14, 15
Section 2.24  ReCOIA DIAWINGS c.vviiveinrerrierieninrirtenereerseesencresenesssirtasstessesmsssessisssbssssssissasssssassrssarsssnesssnssos 15
SECHION 2.25  GUATANTEES ..vvieeiiiureeiiitirisiiirreeeesnrresiesereesessaesessraeaatraressossaesssranersssessssansaesssieeseanssessesanness 15, 16
Section 2.26  Default 0f CONIIACIOT ...uviiiviieiviirieeiiitieeesiriesirer e sriresserirreesasrerssbeseessnsneesesseneessceraens 16,17, 18
Section 2.27  TEeIMINALION 1v.iivvivieiiiiriiieeirie et ecstie s ebeeebessrbeassssessbasassseassassasasissnerassessbneesseesessesssssessanens 18,19
Article I11
Time of Performance
Section 3.01 Commencement, Prosecution and Completion of Work ........cccooevevininnininiccinon. 19, 20
Section 3.02  Time Progress SCREAUIE ......cocivvviiriririririineneererenent et e e s 20
Section 3.03  Time Schedule for Shop Drawings and Samples.........ccccvriininiiiiie 20
Section 3.04  Notice of Conditions Causing Delay ........c..cocvvrrcrinricniniiinn et et 20
Section 3.05  EXIENSION OF TIIMIE ...iivviiiiiiieriireeireeiireesrecsireanres s seraeserssarsesesssesmssesssnessseessiesassesssssasreenss 20,21
Section 3,06  Contractor's Progress REPOTTS......cvvvircverirermicierine ettt 21
Article IV
Payment
Section 4.01  Compensation to Be Paid Contractor........cccvviviiiiiiniiinin e 21
Section 4.02  Value of Omitted and EXtra WOrk.......c.cococriiviiiriciincinnininienconesiessseonssoeesensneens 21,22,23
Section 4.03  Adjustment for Bond and Insurance Premitms .........ccovviiniininnninnn 23
SeCtion 4,04 UL PIICES c.eiveiiiiivieiieciiieiesessesresse st stsein s sbeseseb e st srb e st eba e saesa e sassbs st et s shsan s b e ssesbaabssnne e s 23
SECHiON 4.05  ALLOWAIICES .veevireeirireeirieiieeitresrresiteeesraeestesstaeestesesbsnesersesstesassesssnsesssesssessstessssassnsessssess 23,24
SECtioN 4.05A  FIELd OIUETS .eovviiviireierecieieriereriiie st seessrebesseseesbensesteesesabeseeeasbesessabesresr e st s ebe b et s ereseesba e b aeesns 24
Section 4.06  Deductions for Unperformed and/or Uncorrected Work ..o, 24
Section 4.07  Liquidated Damages .....c...vcvvieriieiiirireeirinrorerereesninoinemis s s 24,25
Section 4.08  Contract BreakAOWI ......ccoviiveiiinieieininienecee sttt s isrss s 25
Section 4.09  Prompt Payment REQUIrSMENLS ......ccocriiineiveniiniiiiisi i e 25
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Section 4,10 Progress PAYIMENTS ......ccceruiiiiiiireniieeee ettt s be s sn s sab s onns 25
Section 4.11  Applications for Progress PAYMents ..........ccocvvviiiiniimiiisn s 25,26
Section 4.12  Progress Payments for Materials Delivered t0 Site ......covvviirrviirireenieiiiinrr e 26
Section 4.13  Transfer of Title to Materials Delivered t0 Site.........ccccvvrniiiiniiiic s 26
Section 4.14  Progress Payments for Materials Stored Off Site .........cccocvnviniiiiiiiii 26,27
Section 4.15  Withholding of Progress Payments..........c.cocccvverrerinncinccmimii e, 27
Section 4.16 LN LAW...coiiiiiiiiiiii e 27
Section 4.17  Substitution of Securities for Retainage ........c.coccocrvniviiiii 27,28
Section 4.18  Final PAYIMENL ....c.cooveiiiiiiiiiiiit it 28
Section 4.19  Acceptance of Final PAYMENt .........c.ccoceoviiiiiiiiiiiiii e 28
Section 4.20  Guarantee Payment.......cc..cceocoviivirriniiiiiin i 28,29
Section 4,21  Acceptance of Guarantee Payment...........cccoccvmiriiinnionii e 29
Section 4,22 Confractor Limited to Money Damages ........ccovvvvriimmii e 29
Section 4.23 N0 EStOPPe] 0F WAIVET ......ociiiriiiniiiiiriiii i 29
Section 4.24  LIimitation OF ACHONS ..ucvvviviiiiiieiic et evttes vt cebesaestreeesssbeesesarsaeeassebraesstrareasivnens 29, 30
Section 4.25  Electronic PAyMents. .. .....oiviiiriiiii e 30
Article V
Protection of Rights and Property
Section 5.01  Accidents and Accident PreVENtion ......c.oc.eovvceirrrcrinnneee e s 30
Section 5.02  AdJOINING PIOPEILY «.eocvvieeiiriiieice ettt st a st seneraeas 30
SECtION 5.03  EMEIZENCIES. . icvirviererreeieetrrirerienieereetear st eab ettt er e e sen et e b e se e sre s h e arbesa e se s b e asab e resebeaneenea 30, 31
SeCtion 5.04  FIre SAELY .iuivvvirrererrinieieeiene ettt sttt b e bbb s et 31
Section 5.05  Risks Assumed by COMIACIOr. ......ccovrriririeriiiiiii i e 31,32
Section 5.06  Compensation and Liability INSUIANCE ........c.cccvvineciininiimin 32,33,34
Section 5.07 Builder's RisK INSUTAIICE .1vvviiiuriveeviiiieeiiiiere i iitiessesveresrinsreesiveseessinesesssssessesensenessssnessannes 34, 35
Section 5.08  Effect of Procurement of INSUIANCE ........coiviiniiiiiiiiii s 35
Section 5.09 N0 Third Party RIGHES........coviiiriciiiiiiirienrreese e ssresnesnonssne 35
ATHICIE VIt r et ae et et e e e e s e e sac e bt ebb e sb b e b e bbb b S s bR st 35
Minority & Women’s Business Enterprises (MWBEs) / Equal Employment Opportunities (EEO) Provisions
Article VII
Provisions Required by Law
Section 7.01  Provisions Deemed INSETLed .....cccoiiririecrririirieiireererinc s s s 35
Section 7.02  Wage RaAtES ....c.oveiiiriiiriiciiriinni i i 35,36
ATHCIE VITL..coiiiiiioiiiiinis ettt bbbttt e bbb s b s ae b s h s h b sa s b s an e sa e satare s 36
Vendor Responsibility
ATTICIE TX .ottt ettt b st r e st s r e e E e e R e st b e e bbb 36
Use of Service-Disabled Veteran-Owned Business Enterprises in Contract Performance
Signature of Parties and Governmental APpProvals ... 37
Acknowledgments ...............cooevinniinn PO P R URPURRORPOIIN 38
SCREAUIE T ..ottt et r e ss b s b e b b eSS4 e s E b A b e s b s b s e e e s a s e bbb s st et r e be e 39

Attachments — Terms, Conditions

1. Schedule 1, II, 111

(Schedule I Unit Prices, Schedule IT Allowances, & Schedule 111 Field Order Allowances)
2. Exhibit A Standard Contract Clauses
3. Exhibit A-1 Affirmative Action Clauses

Attachments — Contractor Documentation
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4. Form 7554-07 — Contractor Proposal
5. Form 7554-10 - Bid Bond and Acknowledgement (required with bid)
6. Affirmative Action and Minority & Women Owned Business Enterprises firom SUNY Procedure Item

#7557 “Participation by Minority Group Members and Women (MWBEs) with Respect to State University
of New York Contract” (applies >$100,000)
a. Form 7557-121b — MWBE Prospective Bidders Notice
b. Form 7557-107 - M/WBE Utilization Plan (required within seven days of the bid)
c. The Contractor’s EEO Policy Statement or Form 7557-104 (required within 7 days of the bid)
d. 7557-108 - M/WBE-EEO Work Plan or EEO Staffing Plan (required within 7 days of the bid)
Note: In accordance Procedure Item #7557 MWBE Utilization Plans, EEO policy statements and EEO
Work Plans are due within seven days of submittal of the bid.

7. Service Disabled Owned Business Enterprise fiom SUNY Procedure Item #7564 “Participation by Service-
Disabled Veteran-Owned Business (SDVOBs) with Respect to State University of New York Contracts”
(applies >$100,000)
a. Form 7564-121b — SDVOB Prospective Bidders Notice
b. Form 7564-107 — SDVOB Utilization Plan (required within seven days of the bid)

Attachments — Additional Contractor Documentation (required after bid opening from the low bidder)

8. State Finance Law §§139-j and 139-k firom SUNY Procedure Item #7552 “Procurement Lobbying
Procedure for State University of New York” (applies >3$15,000)
a. Form A - Summary: Policy and Procedure of the State University of New York Relating to State
Finance Law §§139-j and 139-k
b. Form B - Affirmation with respect to State Finance Law §§139-j and 139-k
c. Form C - Disclosure and Certification with respect to State Finance Law §§139-j and 139-k

9. Bidder’s Certifications (State Finance Law §139-1, Non-collusive bidding, Executive Order 177)
Jfirom SUNY Procedure Item #7554 “Construction Contracting Procedures
a. Form 7554-20 Bidder’s Certifications

10. Procurement Forms fiom SUNY Procedure Item #7553 “Purchasing and Contracting (Procurenient)
a. Form I Omnibus Procurement Act of 1992 (applies >81,000,000)
b. Form Il Omnibus Procurement Act of 1992, Out of state firms (applies >$1,000,000)
¢.  Form XIII Public Officers Law Compliance

11. Bonds and Certificate of Insurance firom SUNY Procedure Item #7554 “Construction Contracting
Procedures '
a. Form 7554-11 Labor & Materials and Performance Bonds (applies >$50,000)
b. Form 7554-12 Certificate of Insurance (applies to all contracts)
c. NYS Workers Compensation and Disability Insurance (applies all contracts)

12. Vendor Responsibility
a. OSC’s VendRep - Online System or Link to paper forms (form applies> $100,000)

13. NYS Labor Law, Section 220-a
a. Form 7554-13
i. Form AC 2947, Prime Contractor's Certification
ii. Form AC 2948, Subcontractor's Certification
ili. Form AC 2958, Sub-subcontractor's Certification

Attachments — Additional Forms (Required during Construction)
Fredonia Inspection Request Form
Fredonia Hot Work Program with Checklist and Temporary Hot Work Permit
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Notice to Bidders and Newspaper Advertisement

The State University of New York at Fredonia (“Fredonia”) will receive sealed bids for project number
051030 titled IT Emergency Power & UPS Replacement until 1:00 PM local time on March 9, 2021 at
the Office of Facilities Planning, located at 140 Hendrix Hall on the Fredonia campus, where such
proposals will be publicly opened and read aloud in the conference room. If mailing a bid, please use the
following address (do not use 140 Hendrix Hall, as it may be delivered to the dormitory side of the building
and delivery unnecessarily delayed). The State University of New York at Fredonia, Office of Facilities
Planning, 280 Central Avenue, Fredonia, NY 14063,

All work on this Contract is to be completed by December 31, 2021, starting ten (10) calendar days after
the contract approval date of the New York State Comptroller or authorized signatory.

Bidding and Contract Documents may be examined free of charge at the campus (Office of Facilities
Planning; 140 Hendrix Hall) and at the following locations:

Consultant’s Office: P Max Engineering, 598 Lafayette Avenue, Buffalo, NY 14222

Plan Room: Southern Tier Builders Association, Inc., 65 East Main Street, Falconer, NY 14733-1397
FREE online viewing available at: http://login.onlineplanservice.com/SP/code.aspx
Password: NYBX21-00575-1030

Plan Room: Dodge Data & Analytics — Subscribers Only. Online viewing available at:
WWW.construction.com

Plan Room: Construction Market Data (CMD Group) — Subscribers Only: Online viewing available at:
www.cmdgroup.com

Complete sets of Contract Documents for bidding may be obtained from the campus: Gretchen Fronczak,
Capital Project Assistant at the Office of Facilities Planning, located at 140 Hendrix Hall on the Fredonia
campus. If mailing a deposit check, please use the following address (do not use 140 Hendrix Hall, as it
may be delivered to the dormitory side of the building and delivery unnecessarily delayed): SUNY
Fredonia, Office of Facilitics Planning, 280 Central Avenue, Fredonia, NY 14063,

Section 143 of the State Finance Law requires payment of a deposit to receive these documents.
Accordingly, a deposit check of $49 for printed copies OR $25 for electronic copies, made payable to
SUNY Fredonia, is required. Deposits less than $50.00 are nonrefundable.

All prospective bidders must obtain official bid documents from The State University of New York
Fredonia pursuant to SFL §143 above. This will also allow for inclusion on the project’s Plan Holders List
and direct receipt of any Addenda and/or Clarifications that may be issued. Bids submitted by contractors
who have obtained bid forms in any other manner will be considered informal.

A Pre-Bid Video Conference Meeting will be held on Thursday, February 25, 2021 at 10:00 AM.
Interested contractors should submit in writing their intent to attend the scheduled video conference
meeting. Please submit this information via email to: Gretchen.Fronczak@fredonia.edu. Upon receipt of
this information, contractors will receive a confirmation, which will include the login link for the meeting.
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If attendance at the above is impossible, an alternate meeting may be arranged by prior contact with
Markus Kessler at (716) 673-3722; said alternate site visit must be completed no later than March 5, 2021;
therefore, contractors must plan accordingly and allow sufficient time when scheduling the visit since all
alternate meetings will be accommodated as the project manager’s schedule will allow and cannot be
guaranteed.

Please note that attendance at a pre-bid video meeting has been deemed mandatory for all potential
bidders on this project. All potential bidders are advised that they will be required to email a passcode to
the campus that will be given at the meeting, in order to verify that they have complied with this
requirement. Failure to fulfill this requirement will disqualify the contractor’s bid. Failure to attend a
walk-through shall not be the cause for extra payment.

Bids must be submitted in duplicate in accordance with the instructions contained in the Information for
Bidders. Security will be required for each bid in an amount not less than five (5) percent of the Total Bid.

It is the policy of the State of New York and the State University of New York to encourage minority
business enterprise participation in this project by contractors, subcontractors and suppliers, and all bidders
are expected to cooperate in implementing this policy. For inquiries related specifically to Minority
Women-Owned Business Enterprises (MWBE) & Service-Disabled Veteran-Owned Business (SDVOB)
provisions of this procurement solicitation, the designated contact is: Gretchen Fronczak, Capital Project
Assistant at Facilities Planning; Phone: (716) 673-3722; Email: Gretchen.Fronczak@fredonia.edu.

The MWBE Goals for this project are 18% for Certified Minority-Owned Business Enterprises (MBE) and
12% for Certified Women-Owned Business Enterprises (WBE) for an overall MWBE Goal of 30%. The
Service-Disabled Veteran-Owned Business (SDVOB) Goal for this project is 6%.

The State University of New York reserves the right to reject any or all bids.

State Finance Law §§139-j and 139-k imposes certain restrictions on communications between a
Governmental Entity and a Bidder during the procurement process. During the restricted period the Bidder
is restricted from making contacts to other than designated contact unless it is a contact that is included
among certain statutory exceptions set forth in State Finance Law §139-j(3)(a). The restricted period is
from the earliest notice of intent to solicit offers through final award and approval of the Contract.
Designated Staff is identified as follows:

Solicitation & Contractual Questions: Gretchen Fronczak, Capital Project Assistant at Facilities Planning;
Phone: (716) 673-3722; Email: Gretchen.Fronczak@fredonia.edu

Technical Questions (Project Manager): Markus Kessler, Director of Facilities Planning;
Email: Markus.Kessler@fredonia.edu OR Ken Schmitz, Capital Project Manager at Facilities Planning;
Email: Kenneth.Schmitz@fredonia.edu; Phone: (716) 673-3722

University employees and their designated representatives are also required to obtain certain information
when contacted during the restricted period and make a determination of the responsibility of the Bidder
pursuant to these two statutes. Certain findings of non-responsibility can result in rejection for contract
award and in the event of two findings within a 4-year period the Bidder is debarred from obtaining
government procurement contracts.
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INFORMATION FOR BIDDERS

Section 1 Definitions

All definitions set forth in the Agreement are applicable to the Notice to Bidders, Information for Bidders and the
Proposal, all of which documents are hereinafter referred to as the Bidding Documents.

Section 2 Issuance of Bidding and Contract Documents

Drawings and Specifications will be issued by the Campus upon request after payment of the deposit specified in
the Notice to Bidders.

Section 3 Proposals

(1)

(2)

(4)

(5)

(6)

Proposals must be submitted in duplicate on the forms provided by the University. They shall be
addressed to the University in a sealed envelope, marked with the name and address of the bidder, the
title of the Project and the Project number. The University accepts no responsibility for Proposals that may
be delivered by any courier or other messenger service that does not contain all of the above-noted
information on the outside of a sealed envelope. Facsimile or email copies of the Proposal will not be
accepted.

All blank spaces in the Proposal must be filled in and, except as otherwise expressly provided in the
Bidding Documents; no change is to be made in the phraseology of the Proposal or in the items mentioned
therein.

Proposals that are illegible or that contains omissions, alterations, additions or items not called for in the
Bidding Documents may be rejected as informal. In the event any bidder modifies, limits or restricts all or
any part of its Proposal in a manner other than that expressly provided for in the Bidding Documents, its
Proposal may be rejected as informal.

Any Proposal may be considered informal which does not contain prices in words and figures in all of the
spaces provided or which is not accompanied by a bid security in proper form. In case any price shown
in words and its equivalent shown in figures do not agree, the written words shall be binding upon the
bidder. In case of a discrepancy in the prices contained in the Proposal forms submitted in duplicate by
the bidder, the Proposal form which contains the lower bid shall be deemed the bid of the bidder; provided,
however, the University at its election may consider the Proposal of such bidder informal.

If the Proposal is made by a corporation, the names and piaces of residence of the president, secretary
and treasurer shall be given. If by a partnership, the names and places of residence of the partners shall
be given. If by a joint venture, the names and addresses of the members of the joint venture shall be
given. If by an individual, the name and place of residence shall be given.

No Proposal will be considered which has not been deposited with the University at the location
designated in and prior to the time of opening of bids designated in the Bidding and Contract Documents
or prior to the time of opening as extended by Addendum.

Bids may be modified, withdrawn or canceled only in writing or by email notice received by the University
prior to the time of opening of bids designated in the Bidding and Contract Documents. A written or email
notice of modification, withdrawal or cancellation shall be marked by the bidder with the name and address
of the bidder, the title of the Project and the Project number. Upon receipt by the University a duly
authorized employee of the University, who shall note thereon the date and time of receipt and shall
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thereupon attach said written or email notice of modification, withdrawal or cancellation to the envelope
submitted by the bidder pursuant to subdivision (1) of this

Permission will not be given to modify, explain, withdraw or cancel any Proposal or part thereof after the
time designated in the Bidding and Contract Documents for the opening of bids, unless such modification,
explanation, withdrawal or cancellation is permitted by law and the University is of the opinion that it is in
the public interest to permit the same.

Section 4 Examination of Bidding and Contract Documents

(1)

)

Prospective bidders shall examine the Bidding and Contract Documents carefully and, before bidding,
shall make written request to the Consultant (with a copy thereof to the University) for an interpretation or
correction of any ambiguity, inconsistency or error therein which should be discovered by a reasonably
prudent bidder. Such interpretation or correction as well as any additional Contract provision the University
shall decide to include will be issued in writing by the Consultant as an Addendum, which will be sent to
each person recorded as having received a copy of the Bidding and Contract Documents from the
Consultant, and which also will be available at the places where the Bidding and Contract Documents are
available for inspection by prospective bidders. Upon such emailing or delivery and making available for
inspection, such Addendum will become a part of the Bidding and Contract Documents and will be binding
on all bidders whether or not the bidder receives or acknowledges the actual notice of it. Prospective
bidders are responsible for ensuring that all addenda have been incorporated into the bid. The
requirements contained in all Bidding and Contract Documents shall apply to all Addenda.

Only the written interpretation or correction so given by Addendum shall be binding. Prospective bidders
are warned that no trustee, officer, agent or employee of the University or the Consultant is authorized to
explain or interpret the Bidding and Contract Documents by any other method, and any such explanation
or interpretation, if given, must not be relied upon. ’

Section 5 Computation of Bid

(1)

(2)

(3)

In computing their bids, bidders are not to include the sales and compensating use taxes of the State of
New York or of any city and county in the State of New York for any supplies or materials which are
incorporated into the completed Project as the University is exempt from such taxes.

Unit prices may be inserted in the Proposal by the University or the bidder at the discretion of the
University. Any unit prices listed in the Proposal by the University are based upon the Consultant's
appraisal of a fair cost for the work involved. Such listed prices will be binding upon both the bidder and
the University unless the bidder wishes to change any of such unit prices by crossing out the listed unit
price and inserting a revised unit price. Such revised unit price shall not be binding upon the University
unless it accepts the same, in writing, before it issues a Notice of Award. In the event the Proposal
contains blank spaces for unit prices or the bidder revises any stated unit price, the amount of such unit
prices for additions shall not vary by more than 15 percent from the prices inserted by the bidder for
deductions, and, if the variance of such prices exceeds 15 percent, the University may adjust the
deduction price inserted by the bidder so that it is only 15 percent lower than the addition price inserted
by the bidder. In addition, the University may adjust any unit price filled in by a bidder to an amount
agreeable to both the bidder and the University or it may reject any unit prices.

Alternates, if any, listed in the Proposal shall be accepted in the order indicated and will be used in
combination with the Base Bid to determine the low bidder. Unit prices will not be used to determine the
low bidder.

If a tie bid should occur the University reserves the right fo use one of the following methods to determine
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the successful bidder. For tie bids between two contractors the University representative shall flip a coin,
both affected contractors must be present for the coin toss. For tie bids between three or more contractors
the University representative shall pull names from a bowl, hat or other container. The affected contractors
must be present for the drawing.

Section 6 Payment of Bid Security

(1) Each Proposal must be accompanied by the required amount of the bid security, which is 5% of the Total
Bid, in the form of a bank draft or certified check, payable at sight to the University and drawn on a bank
authorized to do business in the United States, or by a Bid Bond, on a form approved by the University,
duly executed by the bidder as principal and having as surety thereon a surety company or companies,
approved by the University, authorized to do business in the State of New York as a surety.
Attorneys-in-fact who execute a Bid Bond on behalf of a surety must affix thereto a certified and effectively
dated copy of their power of attorney.

(2) The University will return, without interest, bid securities in accordance with the following procedure:
a. To all bidders except the apparent three (3) lowest bidders within two (2) working days after the
opening of bids.
b. To any bidder submitting a Bid Bond as a replacement for a previously provided bank draft or

certified check, within two (2) working days after the University's approval of such Bid Bond.

C. To the apparent three (3) lowest bidders, unless their bid security was previously returned, within
two (2) working days after delivery to the University by the successful bidder of the executed
Agreement and required Bonds, or within two (2) working days of the University's rejection of all
bids or within two (2) working days after the expiration of forty-five (45) calendar days after the
bid opening, whichever event shall occur first.

d. Bid Bonds, due to their nature, will not be returned.
(3) The University reserves the right to deposit bid security drafts or checks pending final disposal of them.
Section 7 Qualifications of Bidders

(N A bidder must demonstrate, to the satisfaction of the University, that it has successfully completed three
(3) contracts similar in size, scope and complexity to this contract within the last five (5) years.

a. For scope and complexity, similar work is defined as Emergency Power & UPS Replacement
work, of as further described in the General Requirements, Description of Work.

b. The determination of relevant contract experience in terms of size, scope and complexity will be
at the sole discretion of the University.

C. The above three projects shall be submitted on Attachment A of the Proposal (Form 7554-07),
“List of Completed Similar Construction Projects” (the List). If the List is not provided or is missing
information, and/or is found to have erroneous information or information that is no longer
current, a Proposal may be rejected as not responsive. If requested by the University, the bidder
may be permitted to add missing information, modify and/or explain erroneous information or
information that is no longer current on the List. Modifications and/or explanations of the List
must be received within 48 hours of receipt of the University’s request.
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(2)

3)

(4).

(5)

All prospective bidders must demonstrate to the satisfaction of the University that they have the skill and
experience, as well as the necessary facilities, ample financial resources, ability to manage staff and
subcontractors effectively, ability to anticipate and plan construction work for optimal progress, ability to
create, strive for and maintain working environments and relationships that are constructive,
communicative and cooperative, organization and general reliability to do the work to be performed under
the provisions of the Contract in a satisfactory manner and within the time specified.

Each bidder must demonstrate to the satisfaction of the University that it has working capital available for
the Project upon which it is bidding in an amount equal to 15 percent of the first $100,000 of the amount
of its Base Bid plus 10 percent of the next $900,000 plus 5 percent of the remainder of its Base Bid.
Working capital is defined as the excess of current assets over current liabilities. The University defines
current assets as assets which can be reasonably expected to be converted into cash within a year, and
current liabilities as debts which will have to be paid within a year.

The University may make such investigation as the University deems necessary to determine the ability
of any bidder to perform the Work. Bidders shall furnish to the University all information and data required
by the University, including complete financial data, within the time and in the form and manner required
by the University. The University reserves the right to reject any bid if the evidence submitted by or an
investigation of such bidder fails to satisfy the University that such bidder is properly qualified to carry out
its obligations of the contract and to complete the work contemplated therein. Conditional bids will not be
accepted.

At the time of the bid opening, all bidders and subcontractors, domestic and foreign, must be in compliance
with New York State business registration requirements. Contact the NYS Department of State regarding
compliance.

Section 8 Submission of Post-Bid Information

(1)

Within forty-eight (48) hours after the opening of bids, each of the apparent three lowest bidders, unless
otherwise directed by the University or otherwise provided in the Bidding and Contract Documents, shall
submit to both the University and the Consultant:

a. Evidence of a completed New York State Uniform Contracting Questionnaire (Vendor
Responsibility Questionnaire For-Profit Construction (CCA-2)). Either email confirmation that the
bidder's CCA-2 is current and certified in the New York State VendRep System (VendRep) within
the last six months from the bid date, or deliver a certified paper format CCA-2, including all
attachments, to the University.

The University- recommends that vendors file the required CCA-2 online via the VendRep. To
enroll  in and use the VendRep, see the VendRep Instructions at
hitps://www.osc.state.ny.us/vendrep/info_vrsystem.htm or go directly to the VendRep online at
hitps://portal.osc.state.ny.us. To request assistance, contact the Office of the State Comptroller's
("OSC”) Help Desk at 866-370-4672 or 518- 4084672 or by email at
ciohelpdesk@osc.state.ny.us.

The paper format CCA-2 and accompanying definitions are available on the OSC website at the
following location: http://www.osc.state.ny.us/vendrep/forms_vendor.htm

b. A working plan and schedule showing clearly, in sequence and time-scale, all significant activities
of the work. The working plan and schedule shall be in the form of suitable charts, diagrams or
bar graphs and shall be based on the Contractor's logic and time estimates for the anticipated
time of commencement and completion of the work and its significant phases and activities and
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the interrelationship between such significant activities and other items pertinent to the work. This
requirement is in addition to and not a substitute for the schedule requirements of section 3.02
(Time Progress Schedule) of the Agreement. Although the working plan and schedule submitted
shall not be used in determining the lowest responsible bidder, failure to submit the working plan
and schedule may result in the rejection of the Proposal as not responsive.

C. The names and addresses of the bidder's proposed subcontractor for the Asbestos Abatement
work of any value, and proposed subcontractors for Electrical Work, the Heating, Ventilating and
Air-Conditioning Work and the Plumbing Work for each of said work categories valued at
$100,000 or more.

i.

jii.

Vi.

For each proposed subcontractor named, provide a completed “List of Completed Similar
Construction Projects (the List).” If the List is not provided or is missing information, and/or is
found to have erroneous information or information that is no longer current, a proposed
subcontractor may be rejected. If requested by the University, the bidder may be permitted
to add missing information, modify and/or explain erroneous information or information that
is no longer current on the List; modifications and/or explanations of the List must be received
promptly after receipt of the University’s request.

Only one proposed subcontractor should be named for each of such trades. Proposed
subcontractors of the bidder may not be changed except with the specific written approval of
the University.

The naming of the bidder itself for any of such work is not acceptable and may result in
rejection of the bidder unless the bidder can demonstrate to the University that it has
successfully completed or substantially completed three (3) contracts similar in size, scope
and complexity for the designated work within the last five (5) years. The determination of
relevant contract experience in terms of size, scope and complexity will be at the sole
discretion of the University.

The bidder will be required to establish, to the satisfaction of the Consultant and the
University, the reliability and responsibility of each of their said proposed subcontractors to
furnish and perform the work described in the sections of the Specifications pertaining to each
of such proposed subcontractors' respective trades. By submission of the “List of Completed
Similar Construction Projects,” a proposed subcontractor must be able to demonstrate that
they have successfully completed or substantially completed three (3) contracts similar in
size, scope and complexity for the designated work within the last five (5) years. The
determination of relevant contract experience in terms of size, scope and complexity will be
at the sole discretion of the University.

For each of the proposed subcontractors, the bidders must submit to the University, within
seven (7) calendar days after the bid opening, evidence of a completed New York State
Uniform Contracting Questionnaire (Vendor Responsibility Questionnaire For-Profit
Construction (CCA-2)). Either email confirmation that the subcontractor's CCA-2 is current
and certified in the New York State VendRep System (VendRep) within the last six months
from the bid date, or deliver a certified paper format CCA-2, including all attachments, to the
University.

In the event that the University and the Consultant reject any of said proposed subcontractors,
the bidder, within two (2) working days after receipt of notification of such rejection, shall
again submit to the University and the Consultant the name of another proposed
subcontractor in place of the one rejected and it will be required to establish to the satisfaction
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of the University and the Consultant the reliability and responsibility of said proposed
subcontractor; When naming another proposed subcontractor, the bidder must promptly
submit the proposed subcontractor's completed “List of Completed Similar Construction
Projects” and their completed CCA-2.

vil. The bidder will not be permitted to submit another proposed subcontractor if it designated
itself for any of the aforesaid categories of work.

viii. Proposed subcontractors of the bidder, approved by the University and the Consultant, must
be used on the work for which they were proposed and approved and they may not be
changed except with the specific written approval of the University.

d . A breakdown of the amount of the bidder's Proposal. Such breakdown shall be prepared in
accordance with industry standards. No bidder shall be barred from revising, in the Contract
breakdown required under the provisions of Section 4.08 of the Agreement, the various amounts
listed in the bid breakdown required under the provisions of this Section. The amount set forth in
said bid breakdown will not be considered as fixing the basis for additions to or deductions from
the Contract consideration.

(2) Except for Contracts of $100,000 or less, within seven (7) calendar days after the opening of bids, unless
otherwise directed by the University, the three low bidders shall submit to the University for its approval,
a Minority and Women-owned Business Enterprise Utilization Plan (Form 7557-107).

(3) Except for contracts of $100,000 or less, within seven (7) calendar days after the opening of bids, the
three low bidders shall submit to the University for its approval, an Equal Employment Opportunity
Statement and EEO Plan (Form_7557-105) to ensure equal employment opportunities without
discrimination because of race, creed, color, sex or national origin. Such Statement and plan should
demonstrate the bidder's intent to comply with the provisions of Article VI of the Agreement. The EEO
plan should include the methods that the bidder will use to address nondiscrimination and affirmative
action so that minorities and women will be included in the work force. The Equal Employment
Opportunity (“EEQ") Policy Statement that shall contain, but not necessarily be limited to, a provision that
the bidder, as a precondition to entering into a valid and binding Contract with the University, shall during
the performance of the Contract, agree to the following:

a. It will not discriminate against any employee or applicant for employment because of race, creed,
color, national origin, sex, age, disability or marital status, will undertake or continue existing
programs of affirmative action to ensure that minority group membership and women are afforded
equal employment opportunities without discrimination, and shall make and document its
conscientious and active efforts to employ and utilize minority group members and women in its
work force on the Confract.

b. It shall state in all solicitations or advertisements for employees that, in the performance of the
Contract, all qualified applicants will be afforded equal employment opportunities without
discrimination because of race, creed, color, national origin, sex, age, disability or marital status.

C. At the request of the University, it shall request each employment agency, labor union or
authorized representative of workers, with which it has collective bargaining or other agreement
or understanding, to furnish a written statement that such employment agency, labor union or
representative will not discriminate on the basis of race, creed, color, national origin, sex, age,
disability or marital status and that such union or representative will affirmatively cooperate in the
implementation of the bidder’s obligations herein.
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d. After the award of the contract, it shall submit to the University a work force utilization report, in a
form and manner required by the University, of the work force actually utilized on the Contract,
broken down by specified ethnic background, gender and Federal occupational categories or
other appropriate categories specified by the University.

The above information and such other information as the University or the Consultant may request or
obtain will be used by the University in determining the reliability and responsibility of the bidder and any
proposed subcontractors. Each bidder must comply promptly with all requests by the University and the
Consultant for information and must actively cooperate with the University and the Consultant in their
efforts to determine the qualifications of the bidder and any proposed subcontractors. Failure to comply
with the latter may result in the rejection of the Proposal as not responsive. All information required to be
furnished to the University under this Section shall be sent to the State University at {insert address or
email address}.

Section 9 Award of Contract

(1)

()

3)

The award of the Contract shall be made to the bidder submitting the lowest bid that is responsive to the
solicitation and who, in the sole opinion of the University, is qualified to perform the work._ The University
shall determine the lowest bid by adding to or deducting from the Base Bid of the bidders the additive or
deductive alternates, if any, the University elects to accept after the opening of the Proposals. Alternates
will be accepted in the order they are set forth in the Proposal. The unit prices set forth in the Proposal
for additions to or deductions from the work shall not be considered in determining the lowest bid.

The lowest base bid shall not exceed the amount of funds then estimated by the University as available
to finance the contract. If the lowest bidder exceeds such amount, the University may reject all bids, or
may award the contract on the base bid combined with deductive alternates applied in the order they are
set forth in the Proposal as produces the net amount which is within the available funds.

The right is reserved, if, in the University's judgment, the public interest will be promoted thereby, to reject
any or all Proposals, to waive any informality in any Proposal received or to afford any bidder an
opportunity to remedy any deficiency resulting from a minor informality or irregularity. Without limiting the
generality of the foregoing:

a. A Proposal may be rejected as not responsive if the bidder fails to furnish the required bid security
or to submit the data required with or after its Proposal and this Information for Bidders.

b. A Proposal may be rejected as not responsive if the bidder cannot show to the satisfaction of the
University: (i) that it has the necessary qualifications and capital; or (i) that it owns, controls or
can procure the necessary plant and equipment to commence the work at the time prescribed in
the Contract and thereafter to prosecute and complete the work at the rate, or within the time
specified; or (iii) that it is not already obligated by the performance of so much other work as is
likely to delay the commencement, prosecution or completion of the work contemplated by the
Contract.

C. A Proposal will be rejected as not responsive if it does not provide for the completion of the work
by the date of completion specified in the Proposal.

The University also expressly reserves the right to reject any Proposal as not responsive if, in its opinion,
considering the work to be performed, the facts, as to the bidder's business or technical organization,
plant, financial and other sources of business experience compared with the work bid upon, justify
rejection.
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The award of the Contract shall not be construed as a guarantee by the University that the plant,
equipment and the general scheme of operations and other data submitted by the bidder with or after its
Proposal is either adequate or suitable for the satisfactory performance of the work.

Section 10 Required Bonds and Insurance

(1)

(2)

(3)

(4)

(%)

Unless otherwise agreed to by the University, within ten (10) working days after the receipt of Letter of
Intent, the Contractor shall procure, execute and deliver to the University and maintain, at its own cost
and expense:

a. A Performance Bond and a Labor and Material Bond, both of which bonds shall be on the form
prescribed by the University and in an amount not less than 100 percent of the total amount of the
Contract awarded to the Contractor by the University said bonds must be issued by a surety company
approved by the University and authorized to do business in the State of New York as a surety.

b. Attorneys-in-fact who execute said Bonds on behalf of a surety must affix thereto a certified and
effectively dated copy of their power of appointment.

Prior to the commencement of work the Successful Bidder will provide, at its sole cost and expense,
Certificates of Insurance in accordance with Section 5.06 and 5.07 of the Construction Agreement, which
shall remain in force throughout the term of the agreement, or any extension thereof. Such Certificates of
Insurances shall be from an insurance company licensed by the New York State Department of Insurance
with a rating of at least "A-" as published with Standard & Poor's, and a liability insurance policy with limits
no less than $2,000,000 each occurrence; $2,000,000 general aggregate; and products/completed
operations with an aggregate limit of $2,000,000. If during the term of the policy, the carrier's rating falls
below "A-", the liability insurance must be replaced no later than the renewal date of the policy with an
insurer acceptable to the State of New York. Such policies shall name the STATE UNIVERSITY OF NEW
YORK as an additional insured. The policy shall designate the State University of New York as the loss
payee and shall contain a provision that the State University of New York shall receive at least thirty (30)
days’ notice prior to material change, cancellation or expiration of any such policy.

Workers Compensation Insurance & Disability Benefits Coverage

All employees of the Successful Bidder shall be adequately and -properly covered by Workers'
Compensation Insurance and Disability Benefits coverage for all work related to the resultant contract.
Such policies shall name the STATE UNIVERSITY OF NEW YORK as an additional insured and are to
be written by recognized and well-rated insurance companies authorized to transact business in the State
of New York. The Successful Bidder shall deliver certificates of such coverage, or proof that such
coverage is not required, in the required format, as required by the Workers' Compensation Board, to the
following when the agreement is signed by the parties and thereafter not less than thirty (30) days prior
to material change or cancellation of such coverage.

Proof of insurances with the specific coverage and limits required in Article V of the Agreement.
Acceptable documents are: ‘

a. Proof of NYS Worker's Compensation is only accepted on the C-105.2 or U-26.3 form.
b. Proof of Disability insurance is only accepted on the DB-120.1 form. Use the link below for a
description of the required forms for Workers Compensation and Disability:
http://www.osc.state.ny.us/agencies/quide/MyWebHelp/Content/X1/18/G. htm
c. All other proof of insurance must be on the Acord 25 Certificate of Liability Insurance form.

A 120-day schedule
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a. After receipt of the Letter of Intent but before receipt of the Contract is Awarded, the Contractor,
unless otherwise directed by the University, shall update the working plan and schedule
previously submitted in accordance with the Information for Bidders to define the contractor’s
planned operations during the first 120 days and submit it to the University and the Consultant
for their acceptance. The updated working plan and schedule shall be in the form of suitable
charts, diagrams or bar graphs and shall be based on the Contractor's logic and time estimates.
When updated, such plan and schedule shall be sufficiently detailed to show clearly, in
sequence, all salient features of the work of each trade including: the anticipated time of
commencement and completion of such work and the interrelationship between such work,
submission of Shop Drawings and Samples for approval, approval of Shop Drawings and
Samples, placing of orders of materials, fabrication and delivery of materials, installation and
testing of materials, contiguous or related work under other contracts, and other items pertinent
to the work. The Notice to Proceed may be withheld until this schedule is received and is
deemed responsive to the project requirements.

b. After Contract Award, but before processing second progress payment application, the
Contractor, unless otherwise directed by the University, shall submit to the University and the
Consultant for their acceptance its proposed working plan and project time schedule for all the
work covered by the Contract, and shall include activities for preparation and submission of all
Shop Drawings and Samples. Said proposed working plan and schedule shall be prepared in
accordance with the form and requirements set forth in the preceding paragraph.

Section 11 Minority and Women-Owned Business Enterprises

(1)

(2)

(3)

(4)

(6)

Pursuant to New York State Executive Law Article 15-A, the University recognizes its obligation under the
law to promote opportunities for maximum feasible participation of certified Minority and Women-Owned
Business Enterprises and the employment of minority group members and women in the performance of
University contracts.

For purposes of this solicitation, the University hereby establishes an overall goal of 30% for MWBE -
participation, 18% for Minority-Owned Business Enterprises (‘MBE") participation and 12% for Women-
Owned Business Enterprises (“WBE”") participation (based on the current availability of qualified MBEs
and WBEs). For additional information please refer to the MWBE requirements outlined in the Prospective
Bidders Notice (Form 7557-121b) and Exhibit A-1.

For guidance on how the University will determine a Contractor's “good faith efforts,” refer to 5 NYCRR
§142.8.

Please note the forms identified in the Prospective Bidders Notice (Form 7557-121b) must be submitted
within seven days of the bid opening. Required forms include the MWBE-EEO Policy Statement (Form
7557-104 or equivalent), the MWBE Utilization Plan (Form 7557-107) and the EEO Staffing Plan (Form
7557-108).

Upon contract award and prior to contract execution the selected awardee will enter its Statewide
Utilization Management Plan (SUMP) and document its good faith efforts to achieve the applicable MWBE
participation goals by submitting evidence through the New York State Contract System, which can be
viewed at: http://ny.newnycontracts.com, provided however, that the selected awardee may arrange to
provide such evidence via a non-electronic method by contacting the SUNY Office of Diversity, Equity,
and Inclusion.

Any modifications or changes to the MWBE Utilization Plan after the Contract award and during the term
of the Contract must be reported on a revised MWBE Utilization Plan and submitted to the University. The
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University will review the submitted MWBE Utilization Plan and advise the Bidder of the University’s
acceptance or issue a notice of deficiency within 30 days of receipt.

If a notice of deficiency is issued, Awardee agrees that it shall respond to the notice of deficiency within
seven (7) business days of receipt by submitting to SUNY [address phone and fax information], a written
remedy in response to the notice of deficiency. If the written remedy that is submitted is not timely or is
found by SUNY to be inadequate, SUNY shall notify the Awardee and direct the Awardee to submit, within
five (5) business days, a request for a partial or total waiver of MWBE participation goals on Form 7557-
114. Failure to file the waiver form in a timely manner may be grounds for disqualification of the bid or
proposal.

SUNY may disqualify a Bidder as being non-responsive under the following circumstances:
i. If a Bidder fails to submit a MWBE Utilization Plan;
ii. If aBidder fails to submit a written remedy to a notice of deficiency;
ii. If a Bidder fails to submit a request for waiver; or
iv. If SUNY determines that the Bidder has failed to document good faith efforts.

Section 12 Equal Employment Opportunity Requirements

(1)

(2)

(3)

(4)

Pursuant to Article 15 of the Executive Law (the "Human Rights Law"), and all other State and Federal
statutory and constitutional non-discrimination provisions, the Bidder will not discriminate against any
employee or applicant for employment because of race, creed, color, sex, religion, national origin, military
status, sexual orientation, gender identity or expression, age, disability, predisposing genetic
characteristics, domestic violence victim status, familial status or marital status. The Bidder shall also
follow the requirements of the Human Rights Law with regard to non-discrimination on the basis of prior
criminal conviction and prior arrest. The Bidder will state in all solicitations or advertisements for
employees that, in the performance of this Contract, all qualified applicants will be afforded equal
employment opportunities without discrimination.

The Bidder will undertake, or continue existing programs of affirmative action to ensure that minority group
members and women are afforded equal employment opportunities without discrimination, and, if
awarded a Contract pursuant to this solicitation, will make and document its conscientious and active
efforts to employ and utilize minority group members and women in its work force during its legal
engagement with SUNY.

By submission of a bid or proposal in response to this solicitation, the Bidder agrees with all of the terms
and conditions of SUNY Exhibit A including Clause 12 - Equal Employment Opportunities for Minorities
and Women and acknowledges that, if the Bidder is awarded a Contract, The Contractor is required to
ensure that it and any subcontractors awarded a subcontract over $25,000 for the construction,
demolition, replacement, major repair, renovation, planning or design of real property and improvements
thereon (the "Work") except where the Work is for the beneficial use of the Contractor, shall undertake or
continue programs to ensure that minority group members and women are afforded equal employment
opportunities without discrimination because of race, creed, color, national origin, sex, age, disability or
marital status. For these purposes, equal opportunity shall apply in the areas of recruitment, employment,
job assignment, promotion, upgrading, demotion, transfer, layoff, termination, and rates of pay or other
forms of compensation. This requirement does not apply to: (i) work, goods, or services unrelated to the
Contract; or (ii) employment outside New York State.

The Bidder further agrees, where applicable, to submit with the bid a staffing plan (Form 7557-108)
identifying the anticipated work force to be utilized on the Contract and, if awarded a Contract, will, upon
request, submit to SUNY a workforce utilization report identifying the workforce actually utilized on the
Contract if known. Forms are available in SUNY Procurement Policies and Procedures Document 7557
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online at: hitp://www.suny.edu/sunypp/documents.cfm?doc_id=611.

Please Note: Failure to comply with the foregoing requirements may result in a finding of non-
responsiveness, non-responsibility and/or a breach of the Confract, leading to the withholding of funds,
suspension or termination of the Contract or such other actions or enforcement proceedings as allowed
by the Contract.

Section 13 Executive Order 162 (EO0162)

(1)

)

Governor Cuomo’s Executive Order 162 requires state contractors to disclose data on the gender, race,
ethnicity, job title, and salary of employees performing work on state contracts.

Bidder agrees to submit Workforce Utilization Report (Form 7557-110) and to require the same
information to be submitted by any of their subcontractors on the state contract, in such format as shall
be required by SUNY on a monthly basis for all construction contracts and quarterly basis for all other
contracts during the term of the contract. Empire State Development has provided specific details on this
requirement at https://esd.ny.gov/doing-business-ny/mwbe/mwbe-executive-order-162.

Section 14 Executive Order 177 (EO177)

(1)

()

(4)

The New York State Human Rights Law, Article 15 of the Executive Law, prohibits discrimination and
harassment based on age, race, creed, color, national origin, sex, sexual orientation, gender identity,
disability, marital status, military status, or other protected status.

The Human Rights Law may also require reasonable accommodation for persons with disabilities and
pregnancy-related conditions. A reasonable accommodation is an adjustment to a job or work
environment that enables a person with a disability to perform the essential functions of a job in a
reasonable manner. The Human Rights Law may also require reasonable accommodation in employment
on the basis of Sabbath observance or religious practices.

Generally, the Human Rights Law applies to: (i) all employers of four or more people, employment
agencies, labor organizations and apprenticeship training programs in all instances of discrimination or
harassment; (ii) employers with fewer than four employees in all cases involving sexual harassment; and
(iiiy any employer of domestic workers in cases involving sexual harassment or harassment based on
gender, race, religion or national origin.

In accordance with Executive Order No. 177, prior to contract award, selected Awardee must submit a
certification that it does not have institutional policies or practices that fail to address harassment and
discrimination as described above. SUNY is electing to obtain the certification with the bid documents to
avoid unnecessary delay in the contract award process. All Bidders must sign and submit the certification
attached to this IFB, SUNY Form 7554-20.

Section 15 Service Disabled Veteran Owned Business Enterprises

(1)

(2)

Consistent with the State University of New York's commitment to, and in accordance with, Article 17-B
of the New York State Executive Law, contractors are required to ensure that good faith efforts are made
to include meaningful participation by Service Disabled Veteran-Owned Business in SUNY’s MWBE
Program. The requirements apply to contracts in excess of $100,000.

To ensure that SDVOB Enterprises are afforded the opportunity for meaningful participation in the
performance of the University’s contracts, and to assist in achieving the SDVOB Act's statewide goal for
participation on state contracts the University hereby establishes an overall goal of 6% for SDVOB
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participation for this solicitation.

For additional information please refer to the SDVOB requirements outlined in the Prospective Bidders
Notice (Form 7564-121b). Please note the SDVOB Utilization Plan (Form 7564-107) must be submitted
within seven days of the bid opening.

Section 16 Encouraging Use of New York State Business Businesses in Contract Performance

(1

()

(3)

®)

New York State businesses have a substantial presence in State contracts and strongly contribute to
the economies of the state and the nation. In recognition of their economic activity and leadership in
doing business in New York State, bidders/proposers for this contract for commodities, services or
technology are strongly encouraged and expected to consider New York State businesses in the
fulfillment of the requirements of the contract. Such partnering may be as subcontractors, suppliers,
protégés or other supporting roles.

Bidders/proposers need to be aware that all authorized users of this contract will be strongly
encouraged, to the maximum extent practical and consistent with legal requirements, to use
responsible and responsive New York State businesses in purchasing commodities that are of equal
quality and functionality and in utilizing services and technology. Furthermore, bidders/proposers are
reminded that they must continue to utilize small, minority and women-owned businesses, consistent
with current State law.

Utilizing New York State businesses in State contracts will help create more private sector jobs,
rebuild New York's infrastructure, and maximize economic activity to the mutual benefit of the
contractor and its New York State business partners. New York State businesses will promote the
contractor's optimal performance under the contract, thereby fully benefiting the public sector
programs that are supported by associated procurements.

Public procurements can drive and improve the State’s economic engine through promotion of the
use of New York businesses by its contractors. The State therefore expects bidders/proposers to
provide maximum assistance to New York businesses in their use of the contract. The potential
participation by all kinds of New York businesses will deliver great value to the State and its taxpayers.

Information on the availability of New York State subcontractors and suppliers is available from: New
York State Department of Economic Development, Procurement Assistance Unit, One Commerce
Plaza, Albany, New York 12245, Phone: (518) 474-7756, Fax: (518) 486-7577.

Section 17 Single Contract Responsibility

This is a single bid general construction project. The Contractor submitting the bid is responsible for all work
associated with this Project.

Section 18 Examination of Site and Conditions of Work

(1)

A Pre-Bid Video Conference Meeting will be held on Thursday, February 25, 2021 at 10:00AM.
Interested contractors should submit in writing their intent to attend the scheduled video
conference meeting. Please submit this information via email to: Gretchen.Fronczak@fredonia.edu.
Upon receipt of this information, contractors will receive a confirmation, which will include the login link
for the meeting.

If attendance at the above is impossible, an alternate meeting may be arranged by prior contact with
Markus Kessler at (716) 673-3722; said alternate site visit must be completed no later than March 5,
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2021; therefore, contractors must plan accordingly and allow sufficient time when scheduling the visit
since all alternate meetings will be accommodated as the project manager’s schedule will allow and
cannot be guaranteed.

Please note that attendance at a pre-bid video meeting has been deemed mandatory for all
potential bidders on this project. All potential bidders are advised that they will be required to email a
passcode to the campus that will be given at the meeting, in order to verify that they have complied with
this requirement. Failure to fulfill this requirement will disqualify the contractor's bid. Failure to attend a
walk-through shall not be the cause for extra payment.

Each bidder must inform itself fully of the conditions relating to the construction of the project and the
employment of labor on the project. Failure to do so will not relieve a successful bidder of their obligation
to furnish all material and labor necessary to carry out the provisions of their contract. To the extent
possible, the contractor, in carrying out the work, must employ such methods or means as will not cause
any interruption of or interference with the work of any other contractor.

Section 19 General Terms and Conditions

(1)

(2)

The following items will be incorporated into, and made part of, the formal agreement: (1)the
University's Invitation for Bid; (2) the Successful Bidder's proposal; (3) Exhibit A, Standard Contract
Clauses; (4) Exhibit A-1, Affirmative Action Clauses; and, (5) Forms A and B Procurement Lobbying
Forms.

In the event of any inconsistency in or conflict among the document elements of the agreement
described above, such inconsistency or conflict shall be resolved by giving precedence to the document
elements in the following order: (1) Exhibits A and A-1; (2) Forms A and B Procurement Lobbying
Forms, (3) the Agreement; (4) this IFB; and (5) the Successful Bidder's proposal.

Section 19.1 Vendor Debriefing and Contract Award Protest Procedure

(1)

()

Upon being notified of their unsuccessful bids, unsuccessful bidders may request in writing a debriefing
within 15 calendar days of such notice. The 15 day period starts once unsuccessful bidders are
notified. Once a request is made by the bidder, the University must schedule a debriefing within a
reasonable time of such request. Unless the campus and bidder mutually agree to use another method
such as by telephone, video conference or another type of electronic communication the debriefing
must be conducted in person with the bidder.

This procurement is subject to SUNY Procedure Item 7561, Contract Award Protest Procedure.

Section 19.2 Proposal Confidentiality

(1)

All proposals and qualifications submitted for the University’s consideration will be held in confidence.
However, the resulting contract is subject to the New York State Freedom of Information Law (FOIL).
Therefore, if an Bidder believes that any information in its proposal constitutes a trade secret or should
otherwise be treated as confidential and wishes such information not to be disclosed the Bidder shall
submit with its proposal a separate letter to the designated contact. The letter shall specifically identify
the page number(s), line(s) or other appropriate designation(s) containing such information, explaining
in detail why such information is a trade secret and formally requesting that such information be kept
confidential. Failure by an Bidder to submit such a letter will constitute a waiver by the Bidder of any
rights it may have under Section 89(5) of the Public Officers' Law relating to protection of trade secrets.

The proprietary nature of the information designated confidential by the Bidder may be subject to
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disclosure if ordered by a court of competent jurisdiction. A request that an entire proposal be kept
confidential is not advisable since a proposal cannot reasonably consist of all data subject to FOIL
proprietary status.

Section 19.3 Information Security Breach and Notification Act

(1)

The Bidder shall comply with the provisions of the New York State Information Security Breach and
Notification Act (General Business Law Section 899-aa and State Technology Law, Section 208). The
Bidder shall be liable for the costs associated with such breach if caused by its negligent or willful acts
or omissions, or the negligent or willful acts or omissions of its agents, officers, employees or
subcontractors.

Section 19.4 State Finance Law §§ 139-j and 139-k

(1)

(2)

State Finance Law §§139-j and 139-k imposes certain restrictions on communications between the
University and a Bidder during the procurement process. During the restricted period the Bidder is
restricted from making contacts to other than designated contact unless it is a contact that is included
among certain statutory exceptions set forth in State Finance Law §139-j(3)(a). The restricted period is
from the earliest notice of intent to solicit offers through final award and approval of the Contract.

University employees and their designated representatives are also required to obtain certain
information when contacted during the restricted period and make a determination of the responsibility
of the Bidder pursuant to these two statutes. Certain findings of non-responsibility can result in rejection
for contract award and in the event of two findings within a 4 year period the Bidder is debarred from
obtaining government procurement contracts.

Section 19.5 State Finance Law §§ 139-1

(1)

(@)

(3)

(4)

Pursuant to N.Y. State Finance Law §139-1, every bid made on or after January 1, 2019 to the State of
any public department or agency thereof, where competitive bidding is required by statute, rule or
regulation, for work or services performed or to be performed or goods sold or to be sold, and where
otherwise required by such public department or agency, shall contain a certification that the bidder has
and has implemented a written policy addressing sexual harassment prevention in the workplace and
provides annual sexual harassment prevention training to all of its employees. Such policy shall, at a
minimum, meet the requirements of N.Y. State Labor Law §201-g.

N.Y. State Labor Law §201-g provides requirements for such policy and training and directs the
Department of Labor, in consultation with the Division of Human Rights, to create and publish a model
sexual harassment prevention guidance document, sexual harassment prevent policy and sexual
harassment training program that employers may utilize to meet the requirements of N.Y. State Labor
Law §201-g. The model sexual harassment prevention policy, model sexual harassment training
materials, and further guidance for employers, can be found online at the following URL:
https://www.ny.gov/combating-sexual-harassment-workplace/employers.

Pursuant to N.Y. State Finance Law §139-1, any bid by a corporate bidder containing the certification
required above shall be deemed to have been authorized by the board of directors of such bidder, and
such authorization shall be deemed to include the signing and submission of such bid and the inclusion
therein of such statement as the act and deed of the bidder.

If the bidder cannot make the required certification, such bidder shall so state and shall furnish with the
bid a signed statement that sets forth in detail the reasons that the bidder cannot make the certification.
After review and consideration of such statement, SUNY may reject the bid or may decide that there are

Page IB-14 of IB-16 SUNY Procedure 7554

November 2020




The State University
of New York

Form 7554-06

(5)

sufficient reasons to accept the bid without such certification.

All Bidders must sign and submit the certification attached to this IFB, SUNY Form 75564-20.

Section 20 Additional Terms and Conditions

(1)

)

3)

(4)
(5)
(6)

(10)

(11)

(12)

(13)

The terms and conditions of the State University of New York Construction Agreement (Form 7554-09)
shall apply and is provided as an attachment to this IFB.

The resulting agreement shall be binding upon its execution by both parties and, if required by New
York State law, upon the approval of the Attorney General and the Office of the State Comptroller.

The agreement may be revised at any time upon mutual consent of the parties in writing. Such written
consent will not be effective until signed by both parties and, if required by New York State law,
approved by the Attorney General and the Office of the State Comptroller.

The relationship of the Successful Bidder to the University shall be that of independent contractor.
Compliance with the post-employment restrictions of the Ethics in Government Act is required.
The submission of a proposal constitutes a binding offer to perform and provide said services.

In the event the Successful Bidder uses pariners, subcontracts or subcontractors, the Successful Bidder
will remain responsible for compliance with all specifications and performance of all obligations under
the contract resulting from this IFB. For the resulting agreement, the Successful Bidder will be the prime
contractor.

The University will not be liable for any costs associated with the preparation, transmittal, or
presentation of any proposals or materials submitted in response to this IFB.

Public announcements or news releases regarding this IFB or any subsequent award of a contract must
not be made by any Bidder without the prior written approval of SUNY.

The Successful Bidder is responsible for compliance with all applicable rules and regulations pertaining
to cities, towns, counties and State where the services are provided, and all other laws applicable to the
performance of the resulting contract. The Successful Offeror shall provide all necessary safeguards for
safety and protection as set forth by the United States Department of Labor, Occupational Safety and
Health Administration.

The Successful Bidder will be responsible for the work, direction and compensation of its employees,
consultants, agents and contractors. Nothing in the resulting agreement or the performance thereof by
the Successful Bidder will impose any liability or duty whatsoever on the University including, but not
limited to, any liability for taxes, compensation, commissions, Workers' Compensation, disability
benefits, Social Security, or other employee benefits for any person or entity.

in the event the Successful Bidder is required to be reimbursed for travel, Bidder shall be reimbursed at
rates not to exceed the current NYS Schedule of Allowable Reimbursable Travel Expenses. Refer to
the U.S. Government Administration Rates for Travel at: http://www.gsa.gov

In addition, the University reserves the right to:

a. Not accept any and all proposals received in response to this IFB, waive requirements or
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amend this IFB upon notification to all bidders, waive minor irregularities or adjust or correct
cost or cost figures with the concurrence of the bidder if mathematical or typographical errors
exist.

To terminate any resulting contract for: (1) unavailability of funds; (2) cause; (3) convenience;
(4) in the event it is found that the certification filed by the Bidder in accordance with State
Finance Law §§139-j and 139-k are found to be intentionally false or intentionally incomplete;
and if applicable, the Department of Taxation and Finance Contractor Certification Form ST-
220CA was false or incomplete. Upon such finding the University may exercise its termination
right by providing written notification to the Bidder in accordance with the written notification
terms of the contract.

Request certified audited financial statements for the past three (3) completed fiscal years
and/or other appropriate supplementation including, but not limited to, interim financial
statements and credit reports.

Contact any or all references.

Request clarifications from Bidders for purposes of assuring a full understanding of
responsiveness, and further to permit revisions from all Bidders determined to be susceptible to
being selected for contract award, prior to award.

Advise Bidder of any objectionable employee(s) and/or subcontractor(s) and request their
removal from the project. Such removal shall not be reasonably withheld by the Bidder.

Requirements for Construction Activities To Address Public Health or Safety

(1) The Bidder agrees it is responsible for complying with any and all requirements issued by federal, state
or local entities, including but not limited to New York State Governor Office Executive Orders, New
York State Department of Health rules, regulations and guidance, and other New York State or State
University of New York laws, rules, regulations or requirements that may be issued and/or amended
during the bidding and/or performance of work on this Project.

(2) With respect to the COVID-19 pandemic, Bidder specifically acknowledges and agrees that the NYS
Interim COVID-19 Guidance for Construction Projectsis made a part of the contract work for this Project,
as set forth in General Requirements. Bidder affirms that all costs and time associated with compliance
with the current guidance are included in its bid. The current NYS Interim COVID-19 Guidance for
Construction Projects for is available at the following website: https://forward.ny.gov/industries-
reopening-phase#phase-one-construction. Notwithstanding the foregoing, Bidder agrees to comply with

the Guidance as it may be amended or superseded in the future.
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NAME OF BIDDER

ADDRESS OF BIDDER

PROPOSAL
FOR

Project: 051030 — IT EMERGENCY POWER & UPS REPLACEMENT Date:

TO THE STATE UNIVERSITY OF NEW YORK:

1. The Work Proposed Herein Will Be Completed Within the timeframe stated on page one of
the Agreement. In the event the bidder fails to complete such work by said date or dates, or within
the time to which such completion may have been extended in accordance with the Contract
Documents, the bidder agrees to pay the University liquidated damages in an amount equal to the
values indicate in the Liquidated Damages Schedule below for each calendar day of delay in
completing the work.

LIQUIDATED DAMAGES SCHEDULE

Contract Amount Liquidated Damages
Under $100,000 $100/day
$100,000-3499,999 $200/day
$500,000-3999,999 $300/day
$1MM-$1,999,999 $400/day
$2MM-$3,499,999 $500/day
$3.5MM-$5MM $700/day
Over $5MM (to be determined by the University in each instance) S /day

2. The bidder hereby declares that it has carefully examined all Bidding and Contract Documents and
that it has personally inspected the actual location of the work, together with the local sources of
supply, has satisfied itself as to all the quantities and conditions, and understands that in signing this
Proposal, it waives all right to plead any misunderstanding regarding the same.

3. The bidder further understands and agrees that it is to do, perform and complete all work in
accordance with the Contract Documents and to accept in full compensation therefore the amount of
the Total Bid, modified by such additive or deductive alternates, if any, as are accepted by the
University.

4. The bidder further agrees to accept the unit prices, if any, set forth in paragraph (5) of this proposal,
except as the same may be modified pursuant to the provisions of Section (5) of the Information to
Bidders, as full payment for the amount of the credit to the University for any deletions, additions,
modifications or changes to the portion or portions of work covered by said unit prices.
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5. BID CALCULATION

a. BASE BID (does not include allowances)

(in numbers)

(in words)

b. ALLOWANCES: In accordance with the Schedule I and Section 4.05 of Agreement, the bidder
further agrees to the following additions to the Base Bid:

Work or Materjals

o Amount in Words Amount in Figures
Description :

¢. TOTAL BID (base bid + allowances = total bid)

(in numbers)

(in words)

d. ALTERNATES: In accordance with Section B of the General Requirements the bidder
proposes the following additions to or deductions from the Total Bid for the alternates listed

below:
Alternate Add/Deduct Amount in Words Amgunt
Number in Figures
Page2 of 6 SUNY Procedure 7554
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e. UNIT PRICES: In accordance with Section (5) paragraph (2) of the Information to Bidders
and Section 4.04 of the Agreement the bidder or the University may insert unit prices for the
work or materials listed below for clarification.

Work or Materials Amount in Words Amount in Figures
Description
0. By submission of'this bid, each bidder and each person signing on behalf of any bidder certifies, and

in the case of a joint bid, each party thereto certifies as to its own organization, under penalty of
perjury, that to the best of its knowledge and belief: (a) the prices in this bid have been arrived at
independently without collusion, consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices with any other bidder or with any
competitor; (b) unless otherwise required by law, the prices have been quoted in this bid have not
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor; and (c) no attempt has been
made or will be made by the bidder to induce any person, partnership or corporation to submit or not
to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where (a), (b) and (¢) above
have not been complied with; provided, however, that if in any case the bidder cannot make the
foregoing certification the bidder shall so state and shall furnish with the bid a signed statement
which sets forth in detail the reasons therefor. Where (a), (b), and (¢) above shall have not been
complied with, the bid shall not be considered for award nor shall any award be made unless the
Campus President, or designee, or Vice Chancellor for Capital Facilities, or designee, determines
that such disclosure was not made for purposes of restricting competition.

The fact that a bidder (a) has published price lists, rates, or tariffs covering items being procured, (b)
has informed prospective customers of proposed or pending publication of new or revised price lists
for such items, or (c) has sold the same items to other customers at the same prices being bid, does
not constitute, without more, a disclosure within the meaning of this Section.

7. The bidder agrees that if awarded the Contract, it will commence work within (10) calendar days
after date of receipt of a fully executed Agreement and that it will fully complete the work by the
date stated herein.

8. The bidder acknowledges the receipt of the following addenda, but agrees that it is bound by all
addenda whether or not listed herein.

Addendum Number Date Addendum Number Date
_ A
_ A
A A
Page3 of 6 SUNY Procedure 7554
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9. The bidder submits herewith bid security in an amount not less than five (5) percent of the Total Bid.
In the event that (a) the bidder's Total Bid is the lowest one submitted and the bidder does not timely
provide the Post-Bid Information required by the Information for Bidders or (b) this Proposal is
accepted by the University and the bidder shall refuse or neglect, within ten (10) calendar days after
date of receipt of Agreement, to execute and deliver said Agreement in the form provided herein, or
to execute and deliver a Performance Bond and a Labor and Material Bond in the amounts required
and in the form prescribed, the bidder shall be liable to the University, as liquidated damages, for the
amount of the bid security or the difference between the Total Bid of the bidder and the Total Bid of
the bidder submitting the next lowest bid, whichever sum shall be higher, otherwise the total amount
of the bid security will be returned to the bidder in accordance with the provisions set forth in the
Information for Bidders. The University may apply the bid security in full or partial payments, as
the case may be, of said liquidated damages and in the event the bid security is less than the amount
of liquidated damages to which the University is entitled, the bidder shall pay the difference, upon
demand, to the University.

10.  The bidder certifies that all wood products that are to be used in the performance of this Contract
shall be in accordance with the Specifications and provisions of Section 167 b. of the State Finance
Law which Section prohibits the purchase and use of tropical hardwoods.

11.  The bidder affirms that it understands and agrees to comply with the procedures of the Fund relative
to permissible contacts as required by Sections 139-j(3) and 139-j-(6)(b) of the State Finance Law.

12.  The bidder certifies that all information provided or to be provided to the University in connection

with this procurement is, as required by Section 139-k of the State Finance Law, complete, true and
accurate.

Dated /!

Firm's Federal ID Number or ‘
Social Security Number as applicable

Legal name of person, partnership, joint venture or corporation:

By

(signature)

Title

Page 4 of 6 SUNY Procedure 7554
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ACKNOWLEDGMENT FOR THE PROPOSAL

THE LEGAL ADDRESS OF THE BIDDER

Telephone No. Facsimile No.

If a Corporation

Name Address
PRESIDENT
SECRETARY
TREASURER
If a Partnership
Name of Partners Address
If a Joint Venture
Name of Members Address

If an Individual

Name of Individual Address

Page 5 of 6 SUNY Procedure 7554
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SUNY FREDONIA — Bid Set
IT EMERGENCY POWER & UPS REPLACEMENT FEBRUARY 2021
FREDONIA PROJECT NO: 051030

SECTION 028213 - ASBESTOS ABATEMENT

PART 1 GENERAL

1.1  APPLICABLE REGULATIONS

A.

All work to be done under this Contract shall be in compliance with Part 56 of Title 12 of the Official
Compilation of Codes, Rules and Regulations of the State of New York (cited as 12 NYCRR Part 56), as
currently amended, and applicable federal and state regulations.

1.2 PRESUMED ASBESTOS-CONTAINING MATERIAL

A

During any work of this contract that disturbs existing material, all material that can be defined as
“presumed asbestos-containing material” according to 29 CFR Part 1926 and guidance documents
published by New York State Department of Health's (NYSDOH) Environmental Laboratory Approval
Program (ELAP) and Bureau of Occupational Health (BOH), and the NYS Department of Labor (DOL)
shall be considered asbestos-containing materials unless asbestos test results bound at the end of this
section indicated otherwise; or if the Contractor, at its own expense, tests the presumed ashestos-
containing material and rebuts the presumption, as permitted by 29 CFR Part 1926.

1.3 APPLICABLE VARIANCE

A

During the performance of the work, comply with the requirements of variance(s), if any, obtained by the
Owner and/or consultant, which are bound after this section. The Contractor is responsible for the cost
and the time required to obtain any additional variance(s) that they deem desirable in the performance of
the work and feel may be consistent with the policies/ procedures as set forth in 12 NYCRR Part 56. Prior
to requesting any additional variance(s), submit a draft(s) of the request to the Consultant and the Fund
for review and approval. Copies of all additional variance(s) obtained by the Contractor shall be provided
to the Consultant, Fund and the Campus prior to performing any work affected by the additional
variance(s).

1.4 OWNER PROJECT FACT SHEET:

A.

The Contractor shall complete and submit three copies of the Asbestos Material Fact Sheet (appended
to this Section) to the Fund prior to the project startup. If the initial submission is not complete for a reason
approved by the Fund, the complete Asbestos Material Fact Sheet shall be submitted prior to acceptance
of the applicable work.

1.5  AIR MONITORING

A.

The Owner shall be responsible for hiring and paying an independent third party firm to perform the
requirements of air monitoring as called for in 12 NYCRR Part 56 and as permitted in Section 2.17 of the
Agreement. The Owner’s air monitoring firm shall provide 24 hour turn around on tests, will work during
the hours between 7 AM and 4 PM on Monday through Friday unless otherwise agreed to by the Owner,
and may inspect the work for cleanliness prior to performing sampling. Cooperate with the Owner’s air
monitoring firm in sequencing and scheduling the work in concert with the air monitor's availability.
Provide access, electrical power and lighting, cleaning, and other work required to facilitate successful
air monitoring activities. Provide additional air monitoring, at no expense to the Owner, as required to

ASBESTOS ABATEMENT
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FREDONIA PROJECT NO: 051030

protect and monitor on site workers if required by applicable safety regulation or the contractor's safety
plan.

1.6 DISPOSAL PROCEDURES

A.

It is the responsibility of the Contractor to determine and comply with the waste handling, transportation
and disposal regulations in effect at the time the work is performed, as applicable to the work site(s) and
proposed waste disposal facility/landfill(s). The asbestos contractor must comply fully with the latter
regulations and all other applicable U.S. Department of Transportation, Environmental Protection Agency
(EPA), and other Federal, State and local rules and regulations in effect at the time the work is performed.
Submit three copies of all pertinent manifests to the Owner. Use a single source facility for disposal of all
waste of similar type and category.

1.7 SUBMITTALS

A

Prior to commencement of the work on this project, the Contractor must submit the following to the Owner:

Copy of original insurance policy.

Copy of Department of Labor notification.

Copy of EPA noatification.

Abatement Plan Layout - Decon, Negative Air Lines, Variances.
SUCF Asbestos Removal Fact Sheet.

Product Information - Encapsulant, Mask, etc.

Material Safety Data Sheets.

Asbestos Handling License.

Waste Transporter Permits.

10. Dumping Receipt - Waste Manifest.

11. Testing Lab - License, Certification.

12. Employees - Workers Acknowledgement, Certification.
13. Supervisor's Certification

CoNOO~ON=

1.8 SPECIAL REQUIREMENTS

A.

B.

The drawings, schedules and specifications indicate the applicable scope of abatement work.

The Contractor shall have at least one English-speaking supervisor on the job site at all times while the
project is in progress.

Prior to the commencement of work involving asbestos demolition, removal, and/or renovation, the
Contractor must submit to the Owner the name of its on-site asbestos supervisor responsible for such
work and the named supervisor's NYS certification documentation showing completion of an EPA
approved training course for asbestos supervisors. The approved supervisor shall maintain such
certification during the work and be on site at all times when abatement work is being performed.

If a waste shipment record has not been returned to the Owner within 45 days, a report must be filed by
the Owner with the EPA describing the steps the Owner has taken to determine the status of the
shipment. During the Owner’s preparation of the latter report, the Contractor shall give its constant
personal attention and assistance in determining the status and disposition of the shipment.

Scope of Work: All portions of the work being removed, renovated and/or demolished are either
asbestos containing material, presumed asbestos containing material, or other material contaminated
with tightly adhered asbestos containing material. Therefore, the work includes the removal, renovation
and/or demolition of all existing materials as asbestos containing material. The Contractor may refute
this assumption, either through reliance on its own testing or on the test results bound after this section,

ASBESTOS ABATEMENT
028213 -2




SUNY FREDONIA - Bid Set
IT EMERGENCY POWER & UPS REPLACEMENT FEBRUARY 2021
FREDONIA PROJECT NO: 051030

and remove, renovate and/or demolish portions of the work as ordinary construction and demolition
waste, at no change in the contract sum. If the Contractor chooses the latter approach, it shall retain its
asbestos abatement firm on call and mobilized for return to the site within 24 hours during the course of
the work until the completion all removals, renovations and/or demolition of existing material shown for
removal.

ASBESTOS ABATEMENT
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1.9 SUCF ASBESTOS MATERIAL REMOVAL FACT SHEET

ASBESTOS ABATEMENT
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STATE UNIVERSITY CONSTRUCTION FUND
ASBESTOS MATERIAL REMOVAL FACT SHEET

SUCF PROJ NO. PROJECT TITLE DATE
SCOPE OF WORK:
ASBESTOS CONTRACTOR: PRIME CONTRACTOR:
Name/Address (If applicable)
Phone No.: Phone No.
Contract Award Amount: Asbestos Lic No.
Contract Completion Date: Expiration Date:
ASBESTOS ABATEMENT PERSONNEL: (4ttach Additional Sheets as Required)
Social Certificate Expir.
Name Title/Function Security No. No. Date
L.
2.
3.
4.
5.
ASBESTOS ABATEMENT WORK: (dttach Additional Sheets as Required)
Bldg (1) Removal Location Mat’l (2) Methods
Usage (Bldg/Room) Removed. Quantity (3) of Removal
L.
2.
3.
4.
5.
Date Removal Begins: Date Removal Ends
Asbestos Carrier Disposal Site
Phone No. Phone No.

Hauler Permit No.(s):

ASBESTOS ABATEMENT
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NOTE: In addition to the above information, the contractor shall submit all requived documentation as stipulated by the
New York State Labor Law Article 30; Part 56, I2NYCRR, which includes a copy of the asbestos contractor license
and all asbestos handling certificates, waste transporters permits, disposal receipt acknowledgement, and air test
reports (prior, during, and after abatement) ’

STATE UNIVERSITY CONSTRUCTION FUND
ASBESTOS MATERIAL REMOVAL FACT SHEET

KEY
BUILDING USAGE
A Administration F Dormitory
B Academic G Mechanical Room
C Library H Steam Tunnel
D Health/Physical Education 1 Other
E Dining Halls
MATERIAL REMOVED
Acoustical/Decorative Plasters = ADP
Fireproofing Materials = FM
Troweled Wall/Ceiling Plasters = TCP
Mud Joints/Tees = MIT
Pipe Covering = PC (List Pipe Size)
Boiler/Hot Water Tank Insulations = BHTI
Panels/Ceiling Tiles = PCT
Transite Panels = TP
Vent/Drain Pipes = VDP (List Size)
In-Place Gaskets = 1IPG
Vinyl Asbestos Siding = VAS
Vinyl Asbestos Tile = VAT
Vinyl Asbestos Roofing = , Vv
Other (Describe) = ' 0:
QUANTITY OF MATERIAL
S.F. = Square Feet i.e. Walls, Ceiling, etc.
L.F. = Linear Feet i.e. Pipe, etc.
WET
DRY
GLOVEBAG
TENT
OTHER
ASBESTOS ABATEMENT
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ENVIRONMENTAL TECHNOLOGIES

SET3593 SUNY;Fredonia Emergency IT and UPS Backup

Summary of Asbestos-Containing Materials by Building

I. Andrews Complex:

Functional Space ID AN material Description Acm  Approximate oo jiion | Friability

Description ‘ ‘ : . Quantity ‘
Eo15. Uty Glosat 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utili ose . T o :
Y 302.2 | Mastic of 8" x 8" Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
Eo21- Uity Close 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utili ose : oo ;
Y 302.2 | Mastic of 9" x 9 Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
F219. Utility R 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utility Room . T :
Y 302.2 | Mastic of 9" x 9" Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
Foo1. Uty R 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utility Room : oo ;
Y 302.2 | Mastic of 9" x 9" Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
215 Utiity Close 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utili ose . T ;
Y 302.2 | Mastic of 9" x 9" Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
{215 Uty Close 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utili ose . g ;
Y 302.2 | Mastic of 9" x 9" Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
L215- Utiity Close 302.1 | 9" x 9" Floor Tile- Black Note 1 96 SF | Intact Non-Friable
- Utili ose - T :
Y 302.2 | Mastic of 9" x 9 Floor Tile- Black | Note 1 96 SF | Intact Non-Friable
G G e
1 Material has not been analyzed. Material must be assumed to be an asbestos-containing material until such
time that sampling and analysis proves that the material contains less than 1% asbestos.
Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:
e HAN 300.1/.2- 9" x 9" Floor Tile- Blue/ Mastic
5 e HAN 301.1/.2- 12" x 12" Floor Tile- Black with White Specks/ Mastic
o HAN 303.1/.2- 9" x 9” Floor Tile- Tan/ Mastic
o HAN 304.1/.2- 9" x 9” Floor Tile- Red/ Mastic
¢ HAN 400- Mud Elbows on Fiberglass Pipe Insulation
e  HAN 600- Cove Base Mastic- Tan

Il. Kirkland Complex — Disney/Eisenhower:

ACM Approximate

Condition  Friability

Functional Space ID/ AN Material Description

Description . Quantity
0129- Mechanical 213 Mastic Pucks- Green Note 1 925 SF | Intact Non-Friable
12" x 12" Floor Tile- Tan with
310.1 | Gray Mottling Note 1 119 SF | Intact Non-Friable

C218- Utility Room Mastic of 12 x 12° Fioor Tile-

310.2 Tan with Gray Mottling Note 1 119 SF | Intact Non-Friable

12” x 12” Floor Tile- Tan with
C251- Utility Room 310.1 | Gray Mottling Note 1 91 SF | Intact Non-Friable

CERTIFIED WBE - MBE - DBE
siennaet.com
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Functional Space ID/ . Lo Approximate L Lo
Description HAN‘ Material Description | ACM Quantity Condition  Friability
Mastic of 12" x 12” Floor Tile-
310.2 | Tan with Gray Mottling Note 1 91 SF | Intact Non-Friable
12” x 12" Floor Tile- Tan with
310.1 | Gray Mottling Note 1 119 SF | Intact Non-Friable
C276- Utilty Room Mastic of 127 x 12" Floor Tile-
310.2 | Tan with Gray Mottling Note 1 119 SF | Intact Non-Friable

Note #  Description
1 Material has not been analyzed. Material must be assumed to be an asbestos-containing material until such
time that sampling and analysis proves that the material contains less than 1% asbestos.
Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:
2 ¢ HAN 410- Mud Elbow, Water Main

¢ HAN 411- Mud Elbow, Heating
s HAN 610- Gray Cove Base Mastic
e HAN 611- Stick Pin Mastic

Functional Space ID/

Description.

Kirkland Complex — Grissom/Kasling:

Approximate

_ Quantity Condition

Friability

HAN i Material Description

ROT11-Mechanical 223 | Mastic Pucks, Green Note 1 999 SF | Damaged | Non-Friable
12" x 12" Floor Tile- Tan with .
320.1 | Gray Mottling Note 1 91 8F | Intact Non-Friable
A251- Utility Room Mastic of 12” x 12 Floor Tile- _
320.2 | Tan with Gray Mottling Note 1 91 8F | Intact Non-Friable
12" x 12" Floor Tile- Tan with .
320.1 | Gray Mottling Note 1 119 SF | Intact Non-Friabie
A276- Utlity Room Mastic of 12° x 12 Floor Tile-
320.2 Tan with Gray Mott[mg Note 1 119 SF | Intact Non-Friable
12" x 12" Floor Tile- Tan with i
320.1 Gray Mottlmg Note 1 77 SF | Intact Non-Friable
B251- Utility Room Masfic of 12° x 12° Floor Tie- ,
320.2 | Tan with Gray Mottling Note 1 77 SF | Intact Non-Friable
12” x 12" Floor Tile- Tan with
320.1 | Gray Mottling Note 1 84 SF | Intact Non-Friable
B272- Utlity Room Mastic of 12° x 12" Floor Tile- ,
320.2 | Tan with Gray Mottling Note 1 84 SF | Intact Non-Friable
Note#  Description ,
1 Material has not been analyzed. Material must be assumed to be an asbestos-containing material until such
time that sampling and analysis proves that the material contains less than 1% asbestos.

CERTIFIED WBE - MBE « DBE
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Note #

_ Description . ,

Sampling and analysis of the fIIowing suspec asbestos containing aterials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:
¢ HAN 321- Carpet Mastic- Yellow

2 e HAN 420- Mud Elbow, Water Main
¢ HAN 421- Mud Elbow, Heating
o HAN 620- Cove Base Mastic- Tan
o HAN 621- Stick Pin Vent Insulation Mastic
IV. Maytum Hall: No suspect materials have been confirmed to be Asbestos-

Containing Materials and none were assumed to be Asbestos-Containing
Materials within the scope of work.

Description

Note #

Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:

e HAN 241- Terrazzo
HAN 440~ Mud Elbow- Drain

[ ]
1 e HAN 441- Mud Elbow- Domestic
¢ HAN 442- Fiberglass Jacket Mastic
¢ HAN 640- Stick Pin Mastic
o HAN 641- Cove Base Mastic
V. Fenton Hall:

Functional Space ID/ HAN

Approximate

Condition Friability

Description

0156~ Utility Room

’ Material Description ACM Quantity
12" x 12" Floor Tile and Mastic-
331.1 | Black Note 1 60 SF | Intact Non-Friable

Mastic of 12" x 12" Floor Tile ’
331.2 | and Mastic- Black Note 1 60 SF | Intact Non-Friable

24" x 24” Floor Tile- Black with
332.1 | Tan Streaks Note 1 60 SF | Damaged | Non-Friable

Mastic of 24" x 24” Floor Tile-
332.2 | Black with Tan Streaks Note 1 60 SF | Damaged | Non-Friable

Description ‘ _
Destructive sampling of finishes has not been conducted at the client's request. Material must be assumed to

1 be an asbestos-containing material until such time that sampling and analysis proves that the material contains
less than 1% asbestos. ‘
Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:

2 e HAN 230- 2’ x 4’ Dot and Fissure Ceiling Tile

e HAN 231.1/.2- Plaster Base Coat and Skim Coat
o HAN 630- Cove Base Mastic- Tan

CERTIFIED WBE « MBE < DBE
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ENVIRONMENTAL TECHNOLOGIES

McEwen Hall:

Material Description

Approximate

Condition

Friability

Description

Quantity

350.1 | 9" x 9" Floor Tile- Black Note 1 522 SF | Intact Non-Friable
G16- Corridor 350.2 | Mastic of 9" x 9" Floor Tile- Black | Note 1 500 SF | Intact Non-Friable
G16B- Corridor 251 | Textured Plaster Ceiling Note 2 180 SF | Damaged | Friable
152 | Wall Panel Mastic, Brown Note 1 80 SF | Damaged | Non-Friable
G17- Studio/ Storage | 3501 | 9" x 9" Floor Tile- Black Note 1 171 SF | Intact Non-Friable
350.2 | Mastic of 9" x 9" Floor Tile- Black | Note 1 171 SF | Intact Non-Friable
12” x 12” Floor Tile- Black with .
351.1 | White Speckles Note 1 90 SF | Intact Non-Friable
G20- Janitor Closet Mastic of 12" x 12” Floor Tile- )
351.2 | Black with White Speckles Note 1 90 SF | Intact Non-Friable
Stickpin Mastic- Foam Ceiling )
G22- Computer Lab 256 Board Note 1 1700 SF | Intact Non-Friable
G23- Mechanical Room | 252 | Mastic Pucks, Green Note 1 195 SF | Intact Non-Friable
Stickpin Mastic- Foam Ceiling i
G25- Lobby Area 256 | Board Note 1 375 SF | Intact Non-Friable
Note #  Description
1 Material has not been analyzed. Material must be assumed to be an asbestos-containing material until such

time that sampling and analysis proves that the material contains less than 1% asbestos.

Material was observed within the project area, but could not be accessed for sampling and analysis. Material
2 must be assumed to be an asbestos-containing material until such time that sampling and analysis proves that
the material contains less than 1% asbestos.

Sampling and analysis of the following suspect asbestos containing materials observed within the project area

that are not planned to be disturbed by renovations has not been conducted:
e HAN 352- Terrazzo, White and Grey

HAN 450- Magnesia Pipe Insulation

HAN 451- Mudded Elbow, Heating

HAN 650~ Duct Sealant, Grey

HAN 651~ Cove Base Mastic, Grey

HAN 652- Stickpin Mastic

HAN 653- Stickpin Mastic, Brown

VIL.

Functional Space ID/

Description

Steele Hall:

HAN

Material Description

Approximate

Quantity

Condition  Friability

. Mudded Elbows of Fiberglass _
G03- Corridor 470 Insulation Yes 251F | Intact Friable
G28-G31- Utility/ Mudded Elbows of Fiberglass )
Maintenance Rooms 470 Insulation Yes 84 LF | Intact Friable

CERTIFIED WBE « MBE « DBE
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Note #  Description

Sampling and analysis of the following susect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:
o HAN 370.1- 12" x 12" Floor Tile, Tan Mottled

1 e HAN 370.2- Mastic of 12" x 12" Floor Tile, Tan Mottled
¢ HAN 371.1- 2" x 2" Ceramic Floor Tile Grout
¢ HAN 371.2- 2" x 2" Ceramic Floor Tile Mudset
« HAN 670- Cove Base Mastic, Tan
VIIl. Carnahan-Jackson: No suspect materials have been confirmed to be Asbestos-

Containing Materials and none were assumed to be Asbestos-Containing
Materials within the scope of work.

. Description '

Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:

e HAN 361- Yellow Carpet Mastic

e HAN 660~ Duct Sealant- Yellow

IX. Reed Library: No suspect materials have been confirmed to be Asbestos-
Containing Materials and none were assumed to be Asbestos-Containing
Materials within the scope of work.

. Description ‘ , ,
Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:
+ HAN 500 — Remnant Spray-on Fireproofing on Ceiling in Rm. 0164

X. Rockefeller Arts Center:

Approximate

Functional Space ID/
‘ Quantity

Description

HAN :M‘aterial Description L ACM Condition  Friability

Rough Plaster Ceiling Texture

202.1 | Coat Note 1 820 SF | Intact Friable
B41- Corridor

401 | Mudded Elbows and Fitling Yes 10 SF | Intact Friable
B24- Storage (Below Mudded Elbows and Fitting .
Stage)/ Shop 401 Yes 15 SF | Intact Friable
P19- Theatre Stage 401 Mudded Elbows and Fitting Yes 6 SF | Intact Friable
g?;;\é\éork Room/ 401 Mudded Elbows and Fitting Yes 19 SF | Intact Friable

Note#  Descript

ion

containing material until analysis by Method 198.8 is conducted.

Vermiculite was detected during analysis by Method 198.1. Material must be assumed to be an asbestos-
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ENVIRONMENTAL TECHNOLOGIES

Description

Sampling and analysis of the following suspect asbestos containing materials observed within the project area
that are not planned to be disturbed by renovations has not been conducted:

¢ HAN 601- Cove Base Mastic

o HAN 602~ Caulk at Blower (B26A)- White

¢ HAN 604- Pipe Penetration Putty- Red

e HAN 605- Joint Sealant at CMU and Concrete Wall/Column

Xl. Williams Center: No suspect materials have been confirmed to be Asbestos-
Containing Materials and none were assumed to be Asbestos-Containing
Materials within the scope of work.

XIl. Mason Hall:

Functional Space ID/

Approximate

Description HAN  Material Description ACM Quantity Condition . - Friability
) Mudded Elbow on Fiberglass
1132- Electrical 402 Pipe Insulation Note 1 8 SF | Intact Friable

. Mudded Eibow on Fiberglass
15t Floor Stairwell 402 Pipe Insulation Note 1 4 SF | Intact Friable

Note # - Description

1 Material has not been analyzed. Material must be assumed to be an asbestos-containing material until such
: : : h . o
time that sampling and analysis proves that the material contains less than 1% asbestos.
Sampling and analysis of the following suspect asbestos containing materials observed within the project area
2 that are not planned to be disturbed by renovations has not been conducted:
e HAN 608 — End Seam Encapsulant

Xlll.  Gregory Hall:

Functional Space
ID/ Description

Approximate

HAN Material Description Quantity

Condition . Friability

Data Room off G142 Plaster Skim Coat [ntact Friable

XIV. McGinnies Hall:

Functional Space ID/ Approximate

Condition - Friability

Material Description

Description Quantity

301 | 9"x9" Floor Tile - Tan Note 1 2 SF | Damaged | Non-Friable
165- Data Room - -

301 Floor Tile Mastic- Black Note 1 2 SF | Damaged | Non-Friable

301 | 9"x9" Floor Tile - Tan Note 1 2 SF | Damaged | Non-Friable
166- Data Room - -

301 Floor Tile Mastic- Black Note 1 2 SF | Damaged | Non-Friable

CERTIFIED WBE « MBE - DBE
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Functional Space ID/
Description

HAN

Material Description
9"x9” Floor Tile - Tan

ACM

Approximate
_ Quantity

Condition

Friability

301 Note 1 2 SF | Damaged | Non-Friable
233- Data Room Tiie Mastio-B

301 | Floor Tile Mastic- Black Note 1 2 SF | Damaged | Non-Friable

301 | 99" Floor Tile - Tan Note 1 2 SF | Damaged | Non-Friable
266- Data Room Floor Tile Mastic- Black

301 oor Tile Mastic- Blac Note 1 2 SF | Damaged | Non-Friable

Note # Description

1

Material has not been analyzed. Material must be assumed to be an asbestos-containing material until such
time that sampling and analysis proves that the material contains less than 1% asbestos.

Sampling and analysis of the following suspect asbestos containing materials observed within the project area
2 that are not planned to be disturbed by renovations has not been conducted:
» HAN 601- Cove Base Mastic - Brown
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SECTION 078400 — FIRESTOPPING

PART 1 GENERAL

1.01 SECTION INCLUDES

A.

B.

Firestopping systems.

Firestopping of all joints and penetrations in fire resistance rated and smoke resistant
assemblies, whether indicated on drawings or not .

1.02 REFERENCE STANDARDS

A.

K.

M.

N.

ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and Materials;
2015s.

ASTM E814 - Standard Test Method for Fire Tests of Through-Penetration Fire Stops; 2013a.

ASTM E1966 - Standard Test Method for Fire Resistive Joint Systems; 2007 (Reapproved
2011).

ASTM E2174 - Standard Practice for On-Site Inspection of Installed Firestops; 2014.

ASTM E2393 - Standard Practice for On-Site Inspection of Installed Fire Resistive Joint
Systems and Perimeter Fire Barriers; 2010a.

ASTM E2307 - Standard Test Method for Determining Fire Resistance of Perimeter Fire
Barriers Using Intermediate-Scale, Multi-story Test Apparatus; 2015a.

ASTM E2837 - Standard Test Method for Determining the Fire Resistance of Continuity Head-
of-Wall Joint Systems Installed Between Rated Wall Assemblies and Nonrated Horizontal
Assemblies; 2013.

ASTM G21 - Standard Practice for Determining Resistance of Synthetic Polymeric Materials to
Fungi; 2015.

ITS (DIR) - Directory of Listed Products; current edition.
FA (AG) - FM Approval Guide; Factory Mutual Research Corporation ; current edition.
SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition.

UL 2079 - Standard for Tests for Fire Resistance of Building Joint Systems; Current Edition,
Including All Revisions.

UL (DIR) - Online Certifications Directory; current listings at database.ul.com.
UL (FRD) - Fire Resistance Directory; current edition.

1.03 SUBMITTALS

A.

C.

B. Product Data: Provide data on product characteristics and performance ratings.

Sustainable Design Submittal: Submit VOC content documentation for all non-preformed
materials.

FIRESTOPPING 078400 - 1




SUNY FREDONIA - Bid Set
IT EMERGENCY POWER & UPS REPLACEMENT FEBRUARY 2021
FREDONIA PROJECT NO: 051030

1.04 QUALITY ASSURANCE

A. Tire Testing: Provide firestopping assemblies of designs that provide the scheduled fire ratings
when tested in accordance with methods indicated.
1. Listing in the current-year classification or certification books of UL, FM, or ITS
(Warnock Hersey) will be considered as constituting an acceptable test report.

B. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years documented experience.

1.05 FIELD CONDITIONS

A. Comply with firestopping manufacturer's recommendations for temperature and conditions
during and after installation. Maintain minimum temperature before, during, and for 3 days
after installation of materials.

B. Provide ventilation in areas where solvent-cured materials are being installed.
PART 2 PRODUCTS

2.01 FIRESTOPPING - GENERAL REQUIREMENTS

A. Manufacturers:
1. 3M Fire Protection Products : www.3m.com/firestop.
2. Hilti, Inc: www.us.hilti.com.
3. Nelson FireStop Products : www.nelsonfirestop.com.

o

Firestopping: Caulk or putty.

a

Firestopping Materials with Volatile Content: Provide only products having lower volatile
organic compound (VOC) content than required by South Coast Air Quality Management
District Rule No.1168.

D. Mold Resistance: Provide firestoppping materials with mold and mildew resistance rating of 0
as determined by ASTM G21.

E. Primers, Sleeves, Forms, Insulation, Packing, Stuffing, and Accessories: Type required for
tested assembly design.

F. Fire Ratings: Refer to drawings for required systems and ratings.

2.02 FIRESTOPPING SYSTEMS
A. TFirestopping: Caulk or putty.

1. Fire Ratings: Use any system that is listed by FM, ITS (DIR), or UL (FRD) and tested in
accordance with ASTM E814 or ASTM E119 with F Rating equal to fire rating of
penetrated assembly and minimum T Rating Equal to F Rating and in compliance with
other specified requirements.
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PART 3 EXECUTION

3.01 EXAMINATION

A. Verify openings are ready to receive the work of this section.

3.02 PREPARATION

A. Clean substrate surfaces of dirt, dust, grease, oil, loose material, or other matter that could
adversely affect bond of firestopping material.

B. Remove incompatible materials that could adversely affect bond.

3.03 INSTALLATION

A. Install materials in manner described in fire test report and in accordance with manufacturer's
instructions, completely closing openings.

B. Install labeling required by code.

3.04 FIELD QUALITY CONTROL

A. Independent Testing Agency: Inspection agency employed and paid by Owner, will examine
penetration firestopping in accordance with ASTM E2174, “Standard Practice for On-Site
Inspection of Installed Fire Stops and ASTM E2393, “Standard Practice for On-Site Inspection
of Installed Fire Stop Joint Systems.

B. Repair or replace penetration firestopping and joints at locations where inspection results
indicate firestopping or joints do not meet specified requirements.

3.05 CLEANING

A. Clean adjacent surfaces of firestopping materials.

3.06 PROTECTION

A. Protect adjacent surfaces from damage by material installation.

END OF SECTION 078400
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SECTION 099102 PAINTING

PART 1 GENERAL

1.01  DEFINITIONS

A

E.

The word “paint” in this Section refers to substrate cleaners, fillers, sealers,
primers, undercoats, enamels and other first, intermediate, last or finish coatings.

The word “primer” in this Section refers to substrate cleaners, fillers, sealers,
undercoats, and other first or intermediate coats beneath the last or finish
coating.

The words “finish paint” in this Section refers to the last or final coat and previous
coats of the same material or product directly beneath the last or final coat.

Finish Paint Systems: Finish paint and primers applied over the same substrate

shall be considered a paint system of products manufactured or recommended

by the finish coat manufacturer. ,

1. Finish paint products shall meet or exceed specified minimum physical
properties.

Director's Representative: Project Manager representing SUNY Fredonia.

1.02  SUBMITTALS

A

Painting Schedule: Cross-referenced Painting Schedule listing all exterior and
interior substrates to be painted and specified finish paint type designation;
product name and manufacturer, recommended primers and product numbers,
and finish paint color designation for each substrate to be painted. Contractor to
coordinate with SUNY Fredonia for campus color finishes.

1. Designate exterior substrates by building name and number, substrate to
be painted and surface location.
2. Designate interior substrates by building name and number, floor, room

name and number, and surface to be painted.

Product Data Sheets: Manufacturer's published product data sheets describing

the following for each finish paint product to be applied:

1. Percent solids by weight and volume, solvent, vehicle, weight per gallon,
ASTM D 523 gloss/reflectance angle, recommended wet and dry film
thickness, volatile organic compound (VOC) content in lbs/gallon,
product use limitations and environmental restrictions, substrate surface
preparation methods, directions, and precautions for mixing and thinning,
recommended application methods, square foot area coverage per
gallon, storage instructions, and shelf-life expiration date.

2, Manufacturer's recommended primer for each finish paint product and
substrate to be painted.
3. Manufacturer's complete range of available colors for each finish paint

product to be applied.

PAINTING
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C.

Finish Paint Type Samples: Two finish paint samples applied over
recommended primers for each substrate to be painted.
1. Samples shall be in the designated color and specified ASTM D 523
reflectance.
2. Label each sample with the following information:
a. Project number and Painting Schedule designation describing
substrates and locations represented by the sample.
b. Finish paint and primer manufacturer, product names and
numbers, finish paint color and reflectance.
3. Leave a 1-inch wide exposed strip of unpainted substrate and each coat
of primer and finish paint.
4, Sample Sizes:
a. Sheet Metals: 4-inch by 8-inch flat sheets.
b. Bar and Tubular Metals: 8-inch long bars or tubular stock.

1.03  QUALITY ASSURANCE

A

Volatile Organic Compounds (VOCs) Regulatory Requirements: Chapter 1l of
Title 6 of the official compilation of Codes, Rules and Regulations of the State of
New York (Title 6 NYCRR), Part 205 Architectural Surface Coatings.

1. Certificate of Compliance: List of each paint product to be delivered and
installed. List shall include written certification stating that each paint
product listed complies with the VOC regulatory requirements in effect at
the time of job site delivery and installation.

Container Labels: Label each product container with paint manufacturer's name,
product name and number, color name and number, thinning and application
instructions, date of manufacture, shelf-life expiration date, required surface
preparations, recommended coverage per gallon, wet and dry film thickness,
drying time, and clean up procedures.

Field Examples:

1. Prior to on-site painting, at project locations and as designated by the
Director's Representative, apply field examples of each paint type to be
applied.

2, Field examples to be applied on actual substrates to be painted and shall
duplicate earlier approved paint samples.

a. Field Example Minimum Wet and Dry Film Thickness: As
indicated on approved product data sheet.

b. Application: Apply each coat in a smooth uniform wet mil
thickness without brush marks, laps, holidays, runs, stains,
cloudiness, discolorations, and other surface imperfections.

1) Leave a specified exposed width of each previous coat
beneath each subsequent coat of finish paint and primer.
C. Use of Field Examples: Field examples shall serve as a quality

control standard for acceptance or rejection of painting work to
be done under this Section.

PAINTING
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1.04  DELIVERY, STORAGE, AND HANDLING

A Delivery: Deliver materials to the site in original, unopened containers and
cartons bearing manufacturer’s printed labels. Do not deliver products which
have exceeded their shelf life, are in open or damaged containers or cartons, or
are not properly labeled as specified.

B. Storage and Handling: Store products in a dry, well ventilated area in
accordance with manufacturer’s published product data sheets. Storage location
shall have an ambient air temperature between 45 degrees F and 90 degrees F.

1.06 PROJECT CONDITIONS

A. Environmental Requirements:
1. Ambient Air Temperature, Relative Humidity, Ventilation, and Surface
Temperature: Comply with paint manufacturer’s published product data
sheet or other printed product instructions.

2. If paint manufacturer does not provide environmental requirements, use
the following:
a. Ambient Air Temperature: Between 45 degrees F and 75
degrees F.
b. Relative Humidity: Below 75 percent.
C. Ventilation: Maintain the painting environment free from fumes
and odors throughout the Work of this Section.
d. Surface Temperature: At least 5 degrees F above the surface
dewpoint temperature.
3. Maintain environmental requirements throughout the drying period.

PART 2 PRODUCTS

2.01  PAINT MANUFACTURERS

A Where noted, the following finish paint manufacturers produce the paint types,
unless otherwise approved.
1. Ameron Protective Coatings, 201 Berry St., Brea, CA 92621, (800) 926-
3766.
2. Armstrong World Industries, Inc., P.O. Box 3001, Lancaster, PA 17604,
(800) 866-5639,
3. Benjamin Moore and Co., 51 Chestnut Ridge Rd., Montvale, NJ 07645,

(201) 573-9600.

IC] Dulux Paints, 4000 Dupont Cr., Louisville, KY 40207, (800) 984-5444,

Inorganic Coatings, Inc., 500 Lapp Rd., Malvern, PA 18355, (800) 345-

0531.

8. PPG Architectural Finishes, One PPG Plaza, Pittsburgh, PA 15272,

(800) 441-9695.

7. Rust-oleum Corporation, 11 Hawthorn Pky., Vernon Hills, IL 60061, (800)

553-8444,

Sherwin-Williams Co., Cleveland, OH 44101, (800) 321-8194.

Valspar Corp., 1401 Severn St., Baltimore, MD 21230, (800) 638-77586.

0. Wm. Zinsser & Co., 39 Belmont Dr., Somerset, NJ 08875-1285, (908)
469-8100.

o

= ©o®
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PART 3 EXECUTION

3.01

3.03

3.04

3.05 -

EXAMINATION

A. Examine surfaces to be prepared, primed, or painted for compliance with

contract documents, required environmental conditions, manufacturer’s product

data sheets, product label instructions and other written requirements.

1. Do not begin any phase of the work without first checking and verifying
that surfaces and environmental conditions are acceptable for such work
and that any earlier phase deficiencies and discrepancies have been
propetly corrected.

a. The commencement of new work shall be interpreted to mean
acceptance of surfaces to be affected.

PAINTING SCHEDULE

A Exterior Exposed Items: Unless otherwise specified, apply Type EAL-3 paint
with manufacturer's recommended primers on exterior substrates.

B. Interior Exposed Items: Unless otherwise specified, apply the following paint
types with manufacturer’'s recommended primers on the following interior
substrates.

1. Paint Type IAL-3: Exposed raceways, fittings, pull boxes, junction
boxes, etc.
2. Paint Type [AL-4, on shop or factory primed substrates.

C. Coordinate with SUNY Fredonia each building location for existing finish colors,
and type of painting.

FIELD QUALITY CONTROL

A. Paint Samples: Assist the Director's Representative in obtaining random one
quart paint samples for testing at any time during the Work.
1. Notify the Director's Representative upon delivery of paints to the Site.
2. Furnish new one quart metal paint containers with tight fitting lids and
suitable labels for marking.
a. Furnish labor to thoroughly mix paint before sampling and

provide assistance with sampling when required.
ADJUSTING AND CLEANING

A Reinstall removed items after painting has been completed.
1. Restore damaged items to a condition equal to or better than when
removed. Replace damaged items that cannot be restored.

B. Touch up and restore damaged finish paints. Touch up and restoration paint
coats are in addition to the number of specified finish paint coats.

C. Remove spilled, splashed, or spattered paint without marring, staining, or
damaging the surface. Restore damaged surfaces to the satisfaction of the
Director's representative.

PAINTING
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Remove temporary barriers, masking tape, and other protective coverings upon
completion of painting, cleaning, and restoration work,

END OF SECTION 099102
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SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL

1.1

1.2

A,

B.

A.

SUMMARY

Section Includes:

1. Copper building wire rated 600 V or less.

2. Metal-clad cable, Type MC, rated 600 V or less.

3. Connectors, splices, and terminations rated 600 V and less.

Related Requirements:

1. Section 260523 "Control-Voltage Electrical Power Cables" for control systems
communications cables and Classes 1, 2, and 3 control cables.

ACTION SUBMITTALS

Product Data: For each type of product.

PART 2 - PRODUCTS

2.1

A.

B.

C.

D.

COPPER BUILDING WIRE

Description: Flexible, insulated and uninsulated, drawn copper current-carrying conductor with
an overall insulation layer or jacket, or both, rated 600 V or less.

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to the following:

1. Okonite Company (The).
2. Service Wire Co.
3. Southwire Company.

Standards:

1. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for
intended location and use.

2. Conductor and Cable Marking: Comply with wire and cable marking according to UL's
"Wire and Cable Marking and Application Guide."

Conductors: Copper, complying with ASTM B3 for bare annealed copper and with ASTM B§
for stranded conductors.
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E.  Conductor Insulation:
L. Type NM: Comply with UL 83 and UL 719.
2. Type THHN and Type THWN-2: Comply with UL 83.
3. Type THW and Type THW-2: Comply with NEMA WC-70/ICEA S-95-658 and UL 83.
4, Type XHHW-2: Comply with UL 44.

22 METAL-CLAD CABLE, TYPE MC

A.  Description: A factory assembly of one or more current-carrying insulated conductors in an
overall metallic sheath.

B.  Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Okonite Company (The).
2. Service Wire Co.
3, Southwire Company.

C.  Standards:
L. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for
intended location and use.
2. Comply with UL 1569.
3. Conductor and Cable Marking: Comply with wire and cable marking according to UL's
"Wire and Cable Marking and Application Guide."
D.  Circuits:

L. Single circuit.
2, Power-Limited Fire-Alarm Circuits: Comply with UL 1424,

E.  Conductors: Copper, complying with ASTM B3 for bare annealed copper and with ASTM B8
for stranded conductors.

F. Ground Conductor: Insulated.
G. Conductor Insulation:

L. Type TFN/THHN/THWN-2: Comply with UL 83.
2. Type XHHW-2: Comply with UL 44.

H.  Armor: Aluminum, interlocked.

L Jacket: PVC applied over armor.
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23

A,

B.

C.

D.

CONNECTORS AND SPLICES

Description: Factory-fabricated connectors, splices, and lugs of size, ampacity rating, material,
type, and class for application and service indicated; listed and labeled as defined in NFPA 70,
by a qualified testing agency, and marked for intended location and use.

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to the following:

1. AFC Cable Systems: Atkore International.
2. 0-7/Gedney:; Emerson Electric Co., Automation Solutions, Appleton Group.
3, Service Wire Co.

Jacketed Cable Connectors: For steel and aluminum jacketed cables, zinc die-cast with set
screws, designed to connect conductors specified in this Section.

Lugs: One piece, seamless, designed to terminate conductors specified in this Section.
Material: Copper.

1.
2. Type: One hole with standard batrels.
3 Termination: Compression.

PART 3 - EXECUTION

3.1

A.

B.

C.

32

A.

B.

C.

CONDUCTOR MATERIAL APPLICATIONS

Feeders:

l. Copper; solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.

Branch Circuits:

1. Coppet, Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.
Power-Limited Fire Alarm and Control: Solid for No. 12 AWG and smaller.

CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND
WIRING METHODS

Exposed Feeders: Type THHN/THWN-2, single conductors in raceway Metal-clad cable,
Type MC.

Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces: Type THHN/THWN-2,
single conductors in raceway.

Branch Circuits Concealed in Ceilings, Walls, and Partitions: Type THHN/THWN-2, single
conductors in raceway.
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33

A.

34

3.6

INSTALLATION OF CONDUCTORS AND CABLES

Conceal cables in finished walls, ceilings, and floors unless otherwise indicated.

Complete raceway installation between conductor and cable termination points according to
Section 260533 "Raceways and Boxes for Electrical Systems" prior to pulling conductors and
cables.

Use manufacturer-approved pulling compound or lubricant where necessary; compound used
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended

maximum pulling tensions and sidewall pressure values.

Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will
not damage cables or raceway.

Install exposed cables parallel and perpendicular to surfaces of exposed structural members, and
follow surface contours where possible.

Support cables according to Section 260529 "Hangers and Supports for Electrical Systems."

CONNECTIONS
Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in
UL 486A-486B.

Make splices, terminations, and taps that are compatible with conductor material.

Wiring at Outlets: Install conductor at each outlet, with at least 6 inch of slack.

IDENTIFICATION

Identify and color-code conductors and cables according to Section 260553 "Identification for
Electrical Systems."

Identify each spare conductor at each end with identity number and location of other end of
conductor, and identify as spare conductor.

SLEEVE AND SLEEVE-SEAL INSTALLATION FOR ELECTRICAL PENETRATIONS
Install sleeves and sleeve seals at penetrations of exterior floor and wall assemblies. Comply

with requirements in Section 260544 "Sleeves and Sleeve Seals for Electrical Raceways and
Cabling."
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3.7 FIRESTOPPING

A.  Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore
original fire-resistance rating of assembly according to Section 078413 "Penetration
Firestopping."

END OF SECTION 260519
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SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART [ - GENERAL

1.1 SUMMARY

A. Section Includes:

S il

Steel slotted support systems.

Conduit and cable support devices.

Support for conductors in vertical conduit.

Structural steel for fabricated supports and restraints.

Mounting, anchoring, and attachment components, including powder-actuated fasteners,
mechanical expansion anchors, concrete inserts, clamps, through bolts, toggle bolts, and
hanger rods.

Fabricated metal equipment support assemblies.

12 ACTION SUBMITTALS

A.  Product Data: For each type of product.

PART 2 - PRODUCTS

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS

A.  Steel Slotted Support Systems: Preformed steel channels and angles with minimum 13/32-inch-
diameter holes at a maximum of 8 inches o.c. in at least one surface.

L.

Al g

Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. Allied Tube & Conduit; Atkore International.
b. CADDY: nVent.

c. Unistrut; Atkore International.

Standard: Comply with MFMA-4 factory-fabricated components for field assembly.
Material for Channel, Fittings, and Accessories: Plain steel.

Channel Width: Selected for applicable load criteria.

Metallic Coatings: Hot-dip galvanized after fabrication and applied according to MFMA-
4.

B.  Conduit and Cable Support Devices: Steel hangers, clamps, and associated fittings, designed
for types and sizes of raceway or cable to be supported.
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C.  Support for Conductors in Vertical Conduit: Factory-fabricated assembly consisting of threaded
body and insulating wedging plug or plugs for nonarmored electrical conductors or cables in
riser conduits. Plugs shall have number, size, and shape of conductor gripping pieces as
required to suit individual conductors or cables supported. Body shall be made of malleable
iron.

D.  Structural Steel for Fabricated Supports and Restraints: ASTM A36/A36M steel plates, shapes,
and bars; black and galvanized.

E.  Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or their
supports to building surfaces include the following:

1. Powder-Actuated Fasteners: Threaded-steel stud, for use in hardened portland cement
concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for
supported loads and building materials where used.

a. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to the following:

1)  Hilti, Inc.
2)  ITW Ramset/Red Head; Illinois Tool Works, Inc.
3) Simpson Strong-Tie Co., Inc.

2. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel, for use in
hardened portland cement concrete, with tension, shear, and pullout capacities
appropriate for supported loads and building materials where used.

a. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not
limited to the following:

1)  B-line; Eaton, Flectrical Sector.
2)  Hilti, Inc.
3)  ITW Ramset/Red Head; Illinois Tool Works, Inc.

3. Concrete Inserts: Steel or malleable-iron, slotted support system units are similar to MSS
Type 18 units and comply with MFMA-4 or MSS SP-58.

4. Clamps for Attachment to Steel Structural Elements: MSS SP-58 units are suitable for
attached structural element.

5. Through Bolts: Structural type, hex head, and high strength. Comply with
ASTM F3125/F3125M, Grade A325.

6. Toggle Bolts: All-steel springhead type.

7. Hanger Rods: Threaded steel.
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PART 3 - EXECUTION

3.1

32

A,

APPLICATION

Comply with the following standards for application and installation requirements of hangers
and supports, except where requirements on Drawings or in this Section are stricter:

L. NECA 1.
2. NECA 101
3. NECA 102.

Comply with requirements in Section 078413 "Penetration Firestopping" for firestopping
materials and installation for penetrations through fire-rated walls, ceilings, and assemblies.

Comply with requirements for raceways and boxes specified in Section 260533 "Raceways and
Boxes for Electrical Systems."

Multiple Raceways or Cables: Install trapeze-type supports fabricated with steel slottedsupport
system, sized so capacity can be increased by at least 10 percent in future without exceeding
specified design load limits.

L. Secure raceways and cables to these supports with two-bolt conduit clamps.

Spring-steel clamps designed for supporting single conduits without bolts may be used for 1-
1/2-inch and smaller raceways serving branch circuits and communication systems above
suspended ceilings, and for fastening raceways to trapeze suppotts.

SUPPORT INSTALLATION

Comply with NECA | and NECA 101 for installation requirements except as specified in this
article.

Strength of Support Assemblies: Where not indicated, select sizes of components so strength
will be adequate to carry present and future static loads within specified loading limits.
Minimum static design load used for strength determination shall be weight of supported
components plus 200 Ib.

Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten
electrical items and their supports to building structural elements by the following methods
unless otherwise indicated by code:

L. To Wood: Fasten with lag screws or through bolts.
To New Concrete: Bolt to concrete inserts.

3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor
fasteners on solid masonry units.

4. To Existing Concrete: Expansion anchor fasteners.

5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock

washers and nuts may be used in existing standard-weight concrete 4 inches thick or
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greater. Do not use for anchorage to lightweight-aggregate concrete or for slabs less than

4 inches thick.

To Steel: Spring-tension clamps.

To Light Steel: Sheet metal screws.

8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets,
panelboards, disconnect switches, control enclosures, pull and junction boxes,
transformers, and other devices on slotted-channel racks attached to substrate.

~ o

D.  Drill holes for expansion anchors in concrete at locations and to depths that avoid the need for
reinforcing bars.

END OF SECTION 260529
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SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART I - GENERAL

1.1 SUMMARY
A. Section Includes:

Type EMT-A

Type FMC-A raceways.

Type LFMC raceways.

Type PVC raceways and fittings.

Fittings for conduit, tubing, and cable.

Solvent cements.

Surface metal raceways and fittings.

Metallic outlet boxes, device boxes, and covers.
Termination boxes.

Cabinets, cutout boxes, junction boxes, and pull boxes.
Cover plates for device boxes.

-G B

—_ O

1.2 ACTION SUBMITTALS
A.  Product Data: For the following:
1. Surface metal raceways.

PART 2 - PRODUCTS

2.1 TYPE EMT-A AND TYPE EMT-SS RACEWAYS AND ELBOWS
A.  Aluminum Electrical Metal Tubing (EMT-A) and Elbows:

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. American Conduit; Norsk Hydro ASA, Hydro Extrusion USA LLC.
b. Patriot Aluminum Products, LLC.

2. Applicable Standards:
a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and

marked for intended location and use.
b. General Characteristics:
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1)  Reference Standards: UL 797A and UL Category Control Number FIMX.
2)  Material: Aluminum.
c. Options:

1)  Minimum Trade Size: 1/2 inch.

2.2 TYPE FMC-A RACEWAYS
A.  Aluminum Flexible Metal Conduit (FMC-A):

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. ABB, Electrification Products Division.
b. Electri-Flex Company.
c. Topaz Lighting & Electric.

2. Applicable Standards:
a, Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.

b. General Characteristics:

1)  Reference Standard: UL | and UL Category Control Number DXUZ.
2)  Material: Aluminum.

c. Options:
1)  Minimum Trade Size: 1/2 inch.
2)  Colors: As indicated on Drawings.
23 TYPE LFMC RACEWAYS

A.  Steel Liquidtight Flexible Metal Conduit (LFMC-S):

L. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. ABB, Electrification Products Division.
b. Flectri-Flex Company.
c. International Metal Hose Co.

2. Applicable Standards:

{
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a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1) Reference Standard: UL 360 and UL Category Control Number DXHR.
2)  Material: Steel.

c. Options:
1)  Minimum Trade Size: 1/2 inch.

3. Colors: As indicated on Drawings.

24 TYPE PVC RACEWAYS AND FITTINGS

A.  Schedule 40 Rigid PVC Conduit (PVC-40) and Fittings:

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. ABB, Electrification Products Division.
b. JM Eagle: J-M Manufacturing Co.. Inc.
c. NAPCO:; Westlake Chemical Corp.

2. Applicable Standards:

a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1) Reference Standards: UL 651 and UL Category Control Number DZYR.
2)  Dimensional Specifications: Schedule 40.

c. Options:

1)  Minimum Trade Size: 1/2 inch.
2)  Markings: For use with maximum 90 deg C wire.

B.  Schedule 80 Rigid PVC Conduit (PVC-80) and Fittings:

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. ABB, Electrification Products Division.
b. Calconduit; Atkore International.
c. JM Eagle: J-M Manufacturing Co.. Inc.
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2. Applicable Standards:

a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1)  Reference Standards: UL 651 and UL Category Control Number DZYR.
2)  Dimensional Specifications: Schedule 80.

c. Options:
1)  Minimum Trade Size: 1/2 inch.
2)  Markings: For use with maximum 90 deg C wire.
2.5 FITTINGS FOR CONDUIT, TUBING, AND CABLE

A.  Fittings for Type PVC Raceways:

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following;:

a. ABB, Electrification Products Division.
b. 0-Z/Gedney: Emerson Electric Co., Automation Solutions, Appleton Group.
c. Southwire Company.

2. Applicable Standards:

a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.

B.  Fittings for Type EMT Raceways:

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following;:

a. ABB, Electrification Products Division.
b. 0-Z/Gedney:; Emerson Electric Co., Automation Solutions, Appleton Group.
c. Southwire Company.

2. Applicable Standards:

a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1)  Reference Standards: UL 514B and UL Category Control Number FKAV.
2)  Material: Steel.
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3)  Coupling Method: Compression coupling Setscrew coupling. Setscrew
couplings with only single screw per conduit are unacceptable.

C.  Fittings for Type FMC Raceways:

L. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. American Fittings Corp. (AMFICO).

b. Liquid Tight Connector Co.
c. Southwire Company.

2, Applicable Standards:
a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1) Reference Standards: UL 514B and UL Category Control Number ILNR.

D.  Fittings for Type LEMC Raceways:

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. Liquid Tight Connector Co.

2. Applicable Standards:
a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.

b. General Characteristics:

1) Reference Standards: UL 514B and UL Category Control Number DXAS.

2.6 SOLVENT CEMENTS

A.  Solvent Cements for Type PVC Raceways and Fittings:
1. Applicable Standards:

a. General Characteristics:

1) Reference Standards: As recommended by conduit manufacturer in
accordance with UL 514B and UL Category Control Number DWTT.
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2.7 SURFACE METAL RACEWAYS AND FITTINGS
A.  Surface Metal Raceways and Fittings with Metal Covers:
1. Manufacturers: Subject to compliance with requirements, available manufacturers

offering products that may be incorporated into the Work include, but are not limited to
the following:

a. MonoSystems, Inc.
b. Wiremold: Legrand North America, LLC.
c. Wiring Device-Kellems: Hubbell Incorporated, Commercial and Industrial.

2, Applicable Standards:
a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:
1)  Reference Standards: UL 5 and UL Category Control Number RIBT.
C. Options:
1)  Aluminum base with snap-on covers.
2)  Manufacturer's standard enamel finish in color selected by Architect.
3)  Wiring Channels: Single.
B.  Surface Metal Raceways and Fittings with Nonmetallic Covers:
1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to

the following:

a. Union Products International, Inc.

2. Applicable Standards:
a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1)  Reference Standards:

a) UL 5 and UL Category Control Number RIBT.
b) UL 94, V-0 requirements for self-extinguishing characteristics.

c. Options:
1)  Aluminum base with snap-on covers.

2)  Provide texture and color selected by Architect from manufacturer's
standard colors.
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3)  Wiring Channels: Single.

2.8 METALLIC OUTLET BOXES, DEVICE BOXES, AND COVERS
A. Metallic Qutlet Boxes:

L. Description: Box having pryout openings, knockouts, threaded entries, or hubs in either
the sides of the back, or both, for entrance of conduit, conduit or cable fittings, or cables,
with provisions for mounting outlet box cover, but without provisions for mounting
wiring device directly to box.

2. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. Crouse-Hinds; Eaton, Electrical Sector.
b. Raco Taymac Bell; Hubbell Incorporated, Commercial and Industrial.
c. Spring City Electrical Manufacturing Company.

3. Applicable Standards:
a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:
1) Reference Standards: UL 514A and UL Category Control Number QCIT.
c. Options:

1)  Material: Sheet steel.
2) Sheet Metal Depth: Minimum per NFPA 70, Table 314.16(A).

B.  Metallic Conduit Bodies:
1. Description: Means for providing access to interior of conduit or tubing system through

one or more removable covers at junction or terminal point. In the United States conduit
bodies are listed in accordance with outlet box requirements.

2, Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. ABB., FElectrification Products Division.
b. Pass & Seymour; Legrand Noith America, LL.C.
c. Raco Taymac Bell; Hubbell Incorporated, Commercial and Industrial.

3. Applicable Standards:
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2.9

a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1) Reference Standards: UL 514A and UL Category Control Number QCIT.

Metallic Device Boxes:

L.

2.

Description: Box with provisions for mounting wiring device directly to box.

Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following;:

a. ABB. Electrification Products Division.
b. Hubbell Premise Wiring: Hubbell Incorporated, Commercial and Industrial.
c. Raco Taymac Bell: Hubbell Incorporated, Commercial and Industrial.

]

Applicable Standards:

a. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
b. General Characteristics:

1)  Reference Standards: UL 514A and UL Category Control Number QCIT.
c. Options:

1)  Material: Sheet steel.
2) Sheet Metal Depth: minimum per NFPA 70, Table 314.16(A).

CABINETS, CUTOUT BOXES, JUNCTION BOXES, AND PULL BOXES

Indoor Sheet Metal Junction and Pull Boxes:

1.

Description: Box with a blank cover that serves the purpose of joining different runs of
raceway or cable.

Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. 0O-Z/Gedney; Emerson Electric Co., Automation Solutions, Appleton Group.
b. Spring City Electrical Manufacturing Company.
c. Square D: Schneider Electric USA.

Applicable Standards:
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2.1

0

A.

Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
General Characteristics:

1)  Reference Standards: UL Category Control Number BGUZ.

a)  Non-Environmental Characteristics: UL 50.
b)  Environmental Characteristics: UL 50E.

COVER PLATES FOR DEVICES BOXES

Metallic Cover Plates for Device Boxes:

L.

Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a.
b.
c.

Leviton Manufacturing Co., Inc.
0-Z/Gedney: Emerson Electric Co., Automation Solutions, Appleton Group.
Raco Taymac Bell: Hubbell Incorporated, Commercial and Industrial.

Applicable Standards:

a.

b.

Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and
marked for intended location and use.
General Characteristics:

1) Reference Standards: UL 514D and UL Category Control Numbers QCIT
and QCMZ.
2)  Wallplate-Securing Screws: Metal with head color to match wallplate finish.

Options:

D Damp and Wet Locations: Listed, labeled, and marked for location and use.
Provide gaskets and accessories necessary for compliance with listing.
2)  Wallplate Material: Cast aluminum.

PART 3 - EXECUTION

3.1

A.

B.

SELECTION OF RACEWAYS

Unless more stringent requirements are specified in Contract Documents or manufacturers'
written instructions, comply with NFPA 70 for selection of raceways. Consult Architect for
resolution of conflicting requirements.

Outdoors:
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I. Exposed Conduit: PVC-80.
2. Concealed Conduit, Aboveground: EMT.
3. Direct-Buried Conduit: As indicated on drawings.

C.  Indoors:
1. Exposed, Not Subject to Physical Damage: EMT.
2. Concealed in Ceilings and Interior Walls and Partitions: EMT.
3. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic,
Electric Solenoid, or Motor-Driven Equipment): LFMC.
D.  Stub-ups to Above Recessed Ceilings: Provide EMT, IMC, or ERMC for raceways.
E.  Raceway Fittings: Select fittings in accordance with NEMA FB 2.10 guidelines.

I. ERMC and IMC: Provide threaded type fittings unless otherwise indicated.

32 SELECTION OF BOXES AND ENCLOSURES
A.  Unless more stringent requirements are specified in Contract Documents or manufacturers'
written instructions, comply with NFPA 70 for selection of boxes _and enclosures. Consult

Architect for resolution of conflicting requirements.

B.  Degree of Protection:

L. Outdoors:

a. Type 3R uﬁless otherwise indicated.
2. Indoors:

a. Type 1 unless otherwise indicated.

3.3 INSTALLATION OF RACEWAYS
A. Installation Standards:

1. Unless more stringent requirements are specified in Contract Documents or
manufacturers' written instructions, comply with NFPA 70 for installation of raceways.
Consult Architect for resolution of conflicting requirements.

2. Comply with NFPA 70 limitations for types of raceways allowed in specific occupancies
and number of floors.

3. Comply with requirements in Section 260529 "Hangers and Supports for Electrical
Systems" for hangers and supports.

4. Comply with NECA NEIS 101 for installation of steel raceways.

5. Comply with NECA NEIS 102 for installation of aluminum raceways.

6. Comply with NECA NEIS 111 for installation of nonmetallic raceways.

RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 260533 - 10




SUNY FREDONIA — Bid Set
IT EMERGENCY POWER & UPS REPLACEMENT FEBRUARY 2021
FREDONIA PROJECT NO: 051030

7. Install raceways square to the enclosure and terminate at enclosures without hubs with
locknuts on both sides of enclosure wall. Install locknuts hand tight, plus one-quarter turn
more.

8. Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of

boxes or cabinets. Install bushings on conduits up to 1-1/4 inch trade size and insulated
throat metal bushings on 1-1/2 inch trade size and larger conduits terminated with
locknuts.

9. Raceway Terminations at Locations Subject to Moisture or Vibration:

a. Provide insulating bushings to protect conductors, including conductors smaller
than No. 4 AWG..

B.  General Requirements for Installation of Raceways:

—

Complete raceway installation before starting conductor installation.

2. Provide stub-ups through floors with coupling threaded inside for plugs, set flush with
finished floor. Plug coupling until conduit is extended above floor to final destination or a
minimum of 2 ft. above finished floor.

3. Make bends in raceway using large-radius preformed ells except for parallel bends. Field

bending must be in accordance with NFPA 70 minimum radii requirements. Provide only

equipment specifically designed for material and size involved.

4, Conceal conduit within finished walls, ceilings, and floors unless otherwise indicated.
Install conduits parallel or perpendicular to building lines.

5. Support conduit within 12 inch of enclosures to which attached.

6. Install raceway sealing fittings at accessible locations in accordance with NFPA 70 and

fill them with listed sealing compound. For concealed raceways, install fitting in flush
steel box with blank cover plate having finish similar to that of adjacent plates or
surfaces. Install raceway sealing fittings in accordance with NFPA 70.

7. Install devices to seal raceway interiors at accessible locations. Locate seals so no ﬁttings

or boxes are between the seal and the following changes of environments. Seal interior of

raceways at the following points:

a. Where an underground service raceway enters a building or structure.

b. Conduit extending from interior to exterior of building.

c. Where otherwise required by NFPA 70.

Do not install conduits within 2 inch of the bottom side of a metal deck roof.

9. Keep raceways at least 6 inch away from parallel runs of flues and steam or hot-water
pipes. Install horizontal raceway runs above water and steam piping.

10.  Cut conduit perpendicular to the length. For conduits 2 inch trade size and larger, use roll
cutter or a guide to make cut straight and perpendicular to the length. Ream inside of
conduit to remove burrs.

11.  Install pull wires in empty raceways. Provide polypropylene or monofilament plastic line
with not less than 200 Ib tensile strength. Leave at least 12 inch of slack at both ends of
pull wire. Cap underground raceways designated as spare above grade alongside
raceways in use.

o0

C.  Requirements for Installation of Specific Raceway Types:

1. Types EMT-A, ERMC-A, and FMC-A:
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a. Do not install aluminum raceways or fittings in contact with concrete or earth.
2. Types FMC and LFMC:

a. Comply with NEMA RV 3. Provide a maximum of [36 inch] [72 inch] of flexible
conduit for [recessed and semirecessed luminaires, Jequipment subject to
vibration, noise transmission, or movement; and for transformers and motors.

3. Type PVC:

a. Do not install Type PVC conduit where ambient temperature exceeds 122 deg F.
Conductor ratings must be limited to 75 deg C except where installed in a trench
outside buildings with concrete encasement, where 90 deg C conductors are
permitted.

b. Comply with manufacturer's written instructions for solvent welding and fittings.

D.  Stub-ups to Above Recessed Ceilings:

1. Provide EMT, IMC, or ERMC for raceways.
2. Provide a conduit bushing or insulated fitting to terminate stub-ups not terminated in
hubs or in an enclosure.

E.  Raceway Fittings: Install fittings in accordance with NEMA FB 2.10 guidelines.

l. ERMC-S-PVC: Provide only fittings listed for use with this type of conduit. Patch and
seal joints, nicks, and scrapes in PVC coating after installing conduits and fittings.
Provide sealant recommended by fitting manufacturer and apply in thickness and number
of coats recommended by manufacturer.

2. EMT: Provide setscrew, fittings. Comply with NEMA FB 2.10.

Flexible Conduit: Provide only fittings listed for use with flexible conduit type. Comply

with NEMA FB 2.20.

W

F. Expansion-Joint Fittings:

1. Install in runs of aboveground PVC that are located where environmental temperature
change may exceed 30 deg F and that have straight-run length that exceeds 25 ft.. Install
in runs of aboveground ERMC and EMT conduit that are located where environmental
temperature change may exceed 100 deg F and that have straight-run length that exceeds
100 ft..

2. Install type and quantity of fittings that accommodate temperature change listed for the
following locations:

a. Outdoor Locations Not Exposed to Direct Sunlight: 125 degF temperature
change.
b. Outdoor Locations Exposed to Direct Sunlight: 155 deg F temperature change.
c. Indoor Spaces Connected with Outdoors without Physical Separation: 125 deg F
temperature change.
3. Install expansion fittings at locations where conduits cross building or structure
expansion joints.
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34

3.5

K.

4, Install expansion-joint fitting with position, mounting, and piston setting selected in
accordance with manufacturer's written instructions for conditions at specific location at
time of installation. Install conduit supports to allow for expansion movement.

INSTALLATION OF SURFACE RACEWAYS

Install surface raceways only where indicated on Drawings.

Install surface raceway with a minimum 2 inch radius control at bend points.

Secure surface raceway with screws or other anchor-type devices at intervals not exceeding

48 inch mm) and with no less than two supports per straight raceway section. Support surface

raceway in accordance with manufacturer's written instructions. Tape and glue are unacceptable

support methods.

INSTALLATION OF BOXES AND ENCLOSURES

Provide boxes in wiring and raceway systems wherever required for pulling of wires, making
connections, and mounting of devices or fixtures.

Mount boxes at heights indicated on Drawings. If mounting heights of boxes are not
individually indicated, give priority to ADA requirements. Install boxes with height measured to
center of box unless otherwise indicated.

Recessed Boxes in Masonry Walls: Saw-cut opening for box in center of cell of masonry block,
and install box flush with surface of wall. Prepare block surfaces to provide a flat surface for a
raintight connection between box and cover plate or supported equipment and box, whether
installed indoors or outdoors.

Horizontally separate boxes mounted on opposite sides of walls so they are not in the same
vertical channel.

Locate boxes so that cover or plate will not span different building finishes.
Support boxes in recessed ceilings independent of ceiling tiles and ceiling grid.

Support boxes of three gangs or more from more than one side by spanning two framing
members or mounting on brackets specifically designed for purpose.

Fasten junction and pull boxes to, or support from, building structure. Do not support boxes by
conduits.

Set metal floor boxes level and flush with finished floor surface.
Set nonmetallic floor boxes level. Trim after installation to fit flush with finished floor surface.

Do not install aluminum boxes, enclosures, or fittings in contact with concrete or earth.
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3.6

3.7

3.8

Do not rely on locknuts to penetrate nonconductive coatings on enclosures. Remove coatings in
the locknut area prior to assembling conduit to enclosure to ensure a continuous ground path.

Boxes and Enclosures in Areas or Walls with Acoustical Requirements:

1. Seal openings and knockouts in back and sides of boxes and enclosures with acoustically
rated putty.

2. Provide gaskets for wallplates and covers.

FIRESTOPPING

Install firestopping at penetrations of fire-rated floor and wall assemblies. Comply with
requirements in Section 078413 "Penetration Firestopping."

PROTECTION

Protect coatings, finishes, and cabinets from damage and deterioration.

L. Repair damage to galvanized finishes with zinc-rich paint recommended by
manufacturer.
2. Repair damage to PVC coatings or paint finishes with matching touchup coating

recommended by manufacturer.

CLEANING

Boxes: Remove construction dust and debris from device boxes, outlet boxes, and floor-
mounted enclosures before installing wallplates, covers, and hoods.

END OF SECTION 260533
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SECTION 260544 - SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND
CABLING -

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

L. Round sleeves.
2. Rectangular sleeves.
3. Grout.

1.2 ACTION SUBMITTALS

A.  Product Data: For each type of product.

PART 2 - PRODUCTS

2.1 ROUND SLEEVES
A.  Wall Sleeves, Steel:

L. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. Advance Products & Systems, LLC.
b. CCI Piping Systems.
c. Flexicraft Industries.

2. Description: ASTM A53/A53M, Type E, Grade B, Schedule 40, zinc coated, plain ends
and integral waterstop.

B.  Pipe Sleeves, PVC:

L. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. CCI Piping Systems.
b. GPT; an EnPro Industries company.

2. Description: ASTM D1785, Schedule 40.

SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND 260544 - 1
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2.2

A.

23

A.

B.

RECTANGULAR SLEEVES

Sheet Metal Sleeves, Galvanized Steel, Rectangular;

L. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. Abesco Fire LLC.
b. Specified Technologies. Inc.
C. Wiremold; Legrand North America, LLC.
2. Description:
a. Material: Galvanized sheet steel.
b. Minimum Metal Thickness:
1)  For sleeve cross-section rectangle perimeter less than 50 inch and with no
side larger than 16 inch, thickness must be 0.052 inch.
2)  For sleeve cross-section rectangle perimeter not less than 50 inch or with
one or more sides larger than 16 inch, thickness must be 0.138 inch.
GROUT

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to the following:

L.

W.R. Meadows, Inc.

Description: Nonshrink; recommended for interior and exterior sealing openings in non-fire-
rated walls or floors.

L.

2.
3.

Standard: ASTM C1107/C1107M, Grade B, post-hardening and volume-adjusting, dry,
hydraulic-cement grout. ‘

Design Mix: 5000 psi, 28-day compressive strength.

Packaging: Premixed and factory packaged.

PART 3 - EXECUTION

INSTALLATION OF SLEEVES FOR NON-FIRE-RATED ELECTRICAL PENETRATIONS

3.1
A.  Sleeves for Conduits Penetrating Above-Grade, Non-Fire-Rated, Concrete and Masonry-Unit
Floors and Walls:
1. Interior Penetrations of Non-Fire-Rated Walls and Floors:
SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND 260544 -2
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a. Seal space outside of sleeves with mortar or grout. Pack sealing material solidly
between sleeve and wall or floor so no voids remain. Tool exposed surfaces
smooth; protect material while curing.

2. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.
Size pipe sleeves to provide 1/4 inch annular clear space between sleeve and raceway or
cable, unless sleeve seal system is to be installed.

4. Install sleeves for wall penetrations unless core-drilled holes or formed openings are
used. Install sleeves during erection of walls. Cut sleeves to length for mounting flush
with both surfaces of walls. Deburr after cutting.

5. Install sleeves for floor penetrations. Extend sleeves installed in floors 2 inches above
finished floor level. Install sleeves during erection of floors.

W

Sleeves for Conduits Penetrating Non-Fire-Rated Wall Assemblies:

L. Use circular metal sleeves unless penetration arrangement requires rectangular sleeved
opening.
2. Seal space outside of sleeves with approved joint compound for wall assemblies.

Roof-Penetration Sleeves: Seal penetration of individual raceways and cables with flexible
boot-type flashing units applied in coordination with roofing work.

Aboveground, Exterior-Wall Penetrations: Seal penetrations using steel pipe sleeves and
mechanical sleeve seal systems. Size sleeves to allow for 1 inch annular clear space between
pipe and sleeve for installing mechanical sleeve seals.

Underground, Exterior-Wall and Floor Penetrations:

L. Install steel pipe sleeves. Size sleeves to allow for 1 inch annular clear space between
raceway or cable and sleeve for installing sleeve seal system. Grout sleeve into wall or
floor opening.

INSTALLATION OF RECTANGULAR SLEEVES AND SLEEVE SEALS

Install sleeves in existing walls without compromising structural integrity of walls. Do not cut
structural elements without reinforcing the wall to maintain the designed weight bearing and
wall stiffness.

Install conduits and cable with no crossings within the sleeve.

Provide metal sheet covering at both wall surfaces and finish to match surrounding surfaces.
Metal sheet must be same material as sleeve.

END OF SECTION 260544 .
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1

1.2

1.3

A.

A.

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

L. Color and legend requirements for raceways, conductors, and warning labels and signs.
2. Labels.
ACTION SUBMITTALS

Product Data: For each type of product.

Delegated-Design Submittal: For arc-flash hazard study.

PART 2 - PRODUCTS

2.1

" o o @ p

e

PERFORMANCE REQUIREMENTS

Comply with ASME A13.1.

Comply with NFPA 70.

Comply with 29 CFR 1910.144 and 29 CFR 1910.145.

Comply with ANSI Z535.4 for safety signs and labels.

Comply with NFPA 70E requirements for arc-flash warning labels.

Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks
used by label printers, shall comply with UL 969.

Thermal Movements; Allow for thermal movements from ambient and surface temperature
changes.

I. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.

IDENTIFICATION FOR ELECTRICAL SYSTEMS 260553 -1
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2.2 COLOR AND LEGEND REQUIREMENTS

A.  Color-Coding for Phase- Identification, 600 V or Less: Use colors listed below for ungrounded
feeder and branch-circuit conductors.

L. Color shall be factory applied.
Colors for 208/120-V Circuits:

a. Phase A: Black.
b. Phase B: Red.
c. Phase C: Blue.

3. Colors for 480/277-V Circuits:

a. Phase A: Brown.
b. Phase B: Orange.
c. Phase C: Yellow.

4. Color for Neutral: White or gray.
5. Color for Equipment Grounds: Green.
6. Colors for Isolated Grounds: Green two or more yellow stripes.

B.  Warning Label Colors:

1. Identify system voltage with black letters on an orange background.

2.3 LABELS

A, Self-Adhesive Labels: Polyester, thermal, transfer-printed, 3-mil-thick, multicolor, weather-
and UV-resistant, pressure-sensitive adhesive labels, configured for intended use and location.

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. emedco.
b. Ideal Industries, Inc.

c. Panduit Corp.

2. Minimum Nominal Size:
a. 1-1/2 by 6 inches for raceway and conductors.
b. 3-1/2 by 5 inches for equipment.
c. As required by authorities having jurisdiction.

IDENTIFICATION FOR ELECTRICAL SYSTEMS 260553 -2
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2.4

A.

B.

MISCELLANEOUS IDENTIFICATION PRODUCTS

Paint: Comply with requirements in painting Sections for paint materials and application
requirements. Retain paint system applicable for surface material and location (exterior or
interior).

Fasteners for Labels and Signs: Self-tapping, stainless-steel screws or stainless-steel machine
screws with nuts and flat and lock washers.

PART 3 - EXECUTION

3.1

A.

B.

E.

F.

G.

H.

INSTALLATION

Verify and coordinate identification names, abbreviations, colors, and other features with
requirements in other Sections requiring identification applications, Drawings, Shop Drawings,
manufacturer's wiring diagrams, and operation and maintenance manual. Use consistent
designations throughout Project.

Install identifying devices before installing acoustical ceilings and similar concealment.

Verify identity of each item before installing identification products.

Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and operation
and maintenance manual.

Apply identification devices to surfaces that require finish after completing finish work.

Self-Adhesive Identification Products: Before applying electrical identification products, clean
substrates of substances that could impair bond, using materials and methods recommended by
manufacturer of identification product.

Accessible Fittings for Raceways: Identify the covers of each junction and pull box of the
following systems with the wiring system legend and system voltage. System legends shall be
as follows:

1. "EMERGENCY POWER."

2. "UPS."

Self-Adhesive Labels:

1. On each unit of equipment, install unique designation label that is consistent with wiring
diagrams, schedules, and operation and maintenance manual.

2. Unless otherwise indicated, provide a single line of text with 1/2-inch-high letters on 1-

1/2-inch-high label; where two lines of text are required, use labels 2 inches high.
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32 IDENTIFICATION SCHEDULE

A. Install identification materials and devices at locations for most convenient viewing without
interference with operation and maintenance of equipment. Install access doors or panels to
provide view of identifying devices.

B. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, pull points,
and locations of high visibility. Identify by system and circuit designation.

C.  Accessible Fittings for Raceways and Cables within Buildings: Identify the covers of each
Jjunction and pull box of the following systems with self-adhesive labels containing the wiring
system legend and system voltage. System legends shall be as follows:

1. "EMERGENCY POWER."
2. "UPS."

END OF SECTION 260553
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SECTION 262213 - LOW-VOLTAGE DISTRIBUTION TRANSFORMERS

PART 1 - GENERAL

1.1

A,

1.2

A.

1.3

A.

1.4

SUMMARY

Section includes distribution, dry-type transformers with a nominal primary and secondary
rating of 600 V and less, with capacities up to 1500 kVA.

ACTION SUBMITTALS

Product Data: For each type of product.

CLOSEOUT SUBMITTALS

Operation and maintenance data.

QUALITY ASSURANCE

PART 2 - PRODUCTS

2.1

A.

2.2

23

A.

B.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to the following:

1. Eaton.
2. Siemens Industry. Inc.. Energy Management Division,
3. Square D; Schneider Electric USA.

PERFORMANCE REQUIREMENTS

GENERAL TRANSFORMER REQUIREMENTS
Description: Factory-assembled and -tested, air-cooled units for 60-Hz service.
Comply with NFPA 70.

1. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, by a qualified testing agency, and marked for intended location and use.
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2.4

2.5

Transformers Rated 15 kVA and Larger:

1. Comply with 10 CFR 431 (DOE 2016) efficiency levels.
2. Marked as compliant with DOE 2016 efficiency levels by an NRTL.

Cores: Electrical grade, non-aging silicon steel with high permeability and low hysteresis losses.

Coils: Continuous windings except for taps.

1. Coil Material: Copper.
Internal Coil Connections: Brazed or pressure type.

3. Terminal Connections: Bolted.

DISTRIBUTION TRANSFORMERS

Comply with NFPA 70.

Cores: One leg per phase.

Enclosure: Ventilated.

1. NEMA 250, Type 2: Core and coil shall be encapsulated within resin compound to seal
out moisture and air.

2, KVA Ratings: Based on convection cooling only and not relying on auxiliary fans.

3. Wiring Compartment: Sized for conduit entry and wiring installation.

Taps for Transformers 7.5 to 24 kVA: One 5 percent tap above and one 5 percent tap below
normal full capacity.

Taps for Transformers 25 kVA and Larger: Two 2.5 percent taps above and two 2.5 percent
taps below normal full capacity.

Insulation Class, Smaller Than 30 kVA: 180 deg C, UL-component-recognized insulation
system with a maximum of 115 deg C rise above 40 deg C ambient temperature.

Insulation Class, 30 kVA and Larger: 220 deg C, UL-component-recognized insulation system
with a maximum of 115 deg C rise above 40 deg C ambient temperature.

Grounding: Provide ground-bar kit or a ground bar installed on the inside of the transformer
enclosure.

Wall Brackets: Manufacturet's standard brackets.

IDENTIFICATION

Nameplates: Self-adhesive label for each distribution transformer. Self-adhesive labels are
specified in Section 260553 "Identification for Electrical Systems."
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PART 3 - EXECUTION

3.1

A.

32

33

EXAMINATION

Examine conditions for compliance with enclosure- and ambient-temperature requirements for
each transformer.

Verify that field measurements are as needed to maintain working clearances required by
NFPA 70 and manufacturer's written instructions.

Examine walls, floors, roofs, and concrete bases for suitable mounting conditions where
transformers will be installed.

Verify that ground connections are in place and meet NEC requirements. Maximum ground
resistance shall be 5 ohms at location of transformer.

Environment: Enclosures shall be rated for the environment in which they are located. Covers
for NEMA 250, Type 4X enclosures shall not cause accessibility problems.
INSTALLATION

Install wall-mounted transformers level and plumb with wall brackets fabricated by transformer
manufacturer.

1. Coordinate installation of wall-mounted and structure-hanging supports with actual
transformer provided.

Secure transformer to concrete base according to manufacturet's written instructions.

Secure covers to enclosure and tighten all bolts to manufacturer-recommended torques to reduce
noise generation.

Remove shipping bolts, blocking, and wedges.

CONNECTIONS

Connect wiring according to Section 260519 "Low-Voltage Electrical Power Conductors and
Cables."

Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in
UL 486A-486B. '

Provide flexible connections at all conduit and conductor terminations and supports to eliminate
sound and vibration transmission to the building structure.
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3.4 FIELD QUALITY CONTROL
A.  Perform tests and inspections.

B.  Small (Up to 167-kVA Single-Phase or 500-kVA Three-Phase) Dry-Type Transformer Field

Tests:
1. Visual and Mechanical Inspection.
a. Inspect physical and mechanical condition.
b. Inspect anchorage, alignment, and grounding.
c. Verify that resilient mounts are free and that any shipping brackets have been
removed. ‘
d. Verity the unit is clean.
e. Perform specific inspections and mechanical tests recommended by manufacturer.
f. Verify that as-left tap connections are as specified.
g. Verify the presence of surge arresters and that their ratings are as specified.

C.  Remove and replace units that do not pass tests or inspections and retest as specified above.

3.5 - CLEANING

A.  Vacuum dirt and debris; do not use compressed air to assist in cleaning.

END OF SECTION 262213
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SECTION 262416 - PANELBOARDS
PART 1 - GENERAL

1.1 SUMMARY

A.  Section Includes:
1. Lighting and appliance branch-circuit panelboards.

1.2 DEFINITIONS
A. MCCB: Molded-case circuit breaker.

B.  SPD: Surge protective device.

1.3 ACTION SUBMITTALS
A.  Product Data: For each type of panelboard.

B.  Panelboard schedules for installation in panelboards.

1.4 CLOSEOUT SUBMITTALS

A.  Operation and maintenance data.
1.5~ FIELD CONDITIONS

1.6 WARRANTY

A.  Manufacturer's Warranty: Manufacturer agrees to tepair or replace panelboards that fail in
materials or workmanship within specified warranty period.

1. Panelboard Warranty Period: 18 months from date of Substantial Completion.
PART 2 - PRODUCTS
2.1 PANELBOARDS COMMON REQUIREMENTS

A.  Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by
a qualified testing agency, and marked for intended location and application.

PANELBOARDS 262416 - 1
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2.2

2.3

2.4

Comply with NEMA PB 1.
Comply with NFPA 70.
Enclosures: Flush and Surface-mounted, dead-front cabinets.
L. Rated for environmental conditions at installed location.
a. Indoor Dry and Clean Locations: NEMA 250, Type 1.
2. Height: 84 inches maximum.

Hinged Front Cover: Entire front trim hinged to box and with standard door within
hinged trim cover. Trims shall cover all live parts and shall have no exposed hardware.

W

Incoming Mains Location: Convertible between top and bottom.
Phase, Neutral, and Ground Buses: Hard-drawn copper, 98 percent conductivity.

Panelboard Short-Circuit Current Rating: Fully rated to interrupt symmetrical short-circuit
current available at terminals. Assembly listed by an NRTL for 100 percent interrupting

capacity.

PERFORMANCE REQUIREMENTS

Surge Suppression: Factory installed as an integral part of indicated panelboards, complying
with UL 1449 SPD Type 2.

LIGHTING AND APPLIANCE BRANCH-CIRCUIT PANELBOARDS

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to the following:

1. Eaton.
2. Siemens Industry, Inc., Energy Management Division.
3, Square D: Schneider Electric USA.

Panelboards: NEMA PB 1, lighting and appliance branch-circuit type.

Branch Overcurrent Protective Devices:  Bolt-on circuit breakers, replaceable without
disturbing adjacent units. '

Doors: Concealed hinges; secured with flush latch with tumbler lock; keyed alike.

DISCONNECTING AND OVERCURRENT PROTECTIVE DEVICES

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to the following:
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1. Eaton.
2. Siemens Industry, Inc., Energy Management Division.
3, Square D: Schneider Electric USA.

B.  MCCB: Comply with UL 489, with interrupting capacity to meet available fault currents.

L. Thermal-Magnetic Circuit Breakers:
a. Inverse time-current element for low-level overloads.
b. Instantaneous magnetic trip element for short circuits.
c. Adjustable magnetic trip setting for circuit-breaker frame sizes 250 A and larger.
2. Current-Limiting Circuit Breakers: Frame sizes 400 A and smaller; let-through ratings

less than NEMA FU 1, RK-5.
3. MCCB Features and Accessories:

Standard frame sizes, trip ratings, and number of poles.

Breaker handle indicates tripped status.

UL listed for reverse connection without restrictive line or load ratings.

Lugs: Compression style, suitable for number, size, trip ratings, and conductor
materials.

e. Application Listing: Appropriate for application; Type SWD for switching
fluorescent lighting loads; Type HID for feeding fluorescent and HID lighting
circuits,

~o o

2.5 IDENTIFICATION

A.  Panelboard Label: Manufacturer's name and trademark, voltage, amperage, number of phases,
and number of poles shall be located on the interior of the panelboard door.

B.  Breaker Labels: Faceplate shall list current rating, UL and IEC certification standards, and AIC
rating.
C.  Circuit Directory: Directory card inside panelboard door, mounted in transparent card holder.
PART 3 - EXECUTION
3.1 INSTALLATION

Comply with NECA 1.

A

B.  Install panelboards and accessories according to NECA 407.

C Mount top of trim 80 inches above finished floor unless otherwise indicated.
D

Mount panelboard cabinet plumb and rigid without distortion of box.
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33

Mount recessed panelboards with fronts uniformly flush with wall finish and mating with back
box.

Install overcurrent protective devices and controllers not already factory installed.

Make grounding connections and bond neutral for services and separately derived systems to
ground. Make connections to grounding electrodes, separate grounds for isolated ground bars,
and connections to separate ground bars.

Install filler plates in unused spaces.

Arrange conductors in gutters into groups and bundle and wrap with wire ties.

IDENTIFICATION

Create a directory to indicate installed circuit loads; incorporate Owner's final room
designations. Obtain approval before installing. Handwritten directories are not acceptable.
Install directory inside panelboard door.

Panelboard Nameplates: Label each panelboard with a nameplate complying with requirements
for identification specified in Section 260553 "Identification for Electrical Systems."

FIELD QUALITY CONTROL

Perform tests and inspections.

Acceptance Testing Preparation:

L. Test insulation resistance for each panelboard bus, component, connecting supply, feeder,
and control circuit.
2. Test continuity of each circuit.

Panelboards will be considered defective if they do not pass tests and inspections.

END OF SECTION 262416
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SECTION 262726 - WIRING DEVICES

PART I - GENERAL

1.1

A.

1.2

A.

SUMMARY
Section Includes:

1. Standard-grade receptacles, 125V, 20 A.

ACTION SUBMITTALS

Product Data: For each type of product.

PART 2 - PRODUCTS

2.1

A.

=g 6w

F.

G.

2.2

A.

GENERAL WIRING-DEVICE REQUIREMENTS

Wiring Devices, Components, and Accessories: Listed and labeled as defined in NFPA 70, by a
qualified testing agency, and marked for intended location and use.

Comply with NFPA 70.
RoHS compliant.

Comply with NEMA WD 1.
Device Color: |

1. Wiring Devices Connected to Normal Power System: Ivory unless otherwise indicated or
required by NFPA 70 or device listing. :

Wall Plate Color: For plastic covers, match device color.

Source Limitations: Obtain each type of wiring device and associated wall plate from single
source from single manufacturer.

STANDARD-GRADE RECEPTACLES, 125V, 20 A

Duplex Receptacles, 125 V, 20 A:
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L. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

a. Leviton Manufacturing Co., Inc.
b. Pass & Seymour; Legrand North America, LLC.
c. Wiring Device-Kellems: Hubbell Incorporated, Commercial and Industrial.

2. Description: Two pole, three wire, and self-grounding.
Configuration: NEMA WD 6, Configuration 5-20R.
4. Standards: Comply with UL 498 and FS W-C-596.

W

PART 3 - EXECUTION

3.1

A.

INSTALLATION

Comply with NECA 1, including mounting heights listed in that standard, unless otherwise
indicated.

Coordination with Other Trades:

I. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, concrete, dust,
paint, and other material that may contaminate the raceway system, conductors, and
cables.

2. Install device boxes in brick or block walls so that the cover plate does not cross a joint
unless the joint is troweled flush with the face of the wall.

3. Install wiring devices after all wall preparation, including painting, is complete.

Device Installation:

L. Connect devices to branch circuits using pigtails that are not less than 6 inches in length.
2. When mounting into metal boxes, remove the fiber or plastic washers used to hold
device-mounting screws in yokes, allowing metal-to-metal contact.

Receptacle Orientation:

L. Install ground pin of vertically mounted receptacles down, and on horizontally mounted
receptacles to the right.

Device Plates: Do not use oversized or extra-deep plates. Repair wall finishes and remount
outlet boxes when standard device plates do not fit flush or do not cover rough wall opening.

Arrangement of Devices: Unless otherwise indicated, mount flush, with long dimension vertical
and with grounding terminal of receptacles on bottom. Group adjacent switches under single,
multigang wall plates.
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3.2 FIELD QUALITY CONTROL

A.  Tests for Receptacles:

I. Line Voltage: Acceptable range is 105 to 132 V.,
2. Percent Voltage Drop under 15-A Load: A value of 6 percent or higher is unacceptable.
3. Ground Impedance: Values of up to 2 ohms are acceptable.
4, Using the test plug, verify that the device and its outlet box are securely mounted.
B.  Wiring device will be considered defective if it does not pass tests and inspections.

END OF SECTION 262726

WIRING DEVICES 262726 - 3
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Division 1 - General Requirements

SECTION A - Description of Work
1. Work to be Done

The work to be done under the Contract, in accordance with the Contract Documents, consists of performing,
installing, furnishing and supplying all materials, equipment, labor and incidentals necessary or convenient for the
construction of Project Number 051030 titled IT Emergency Power & UPS Replacement and carry out all of
the duties and obligations imposed upon the Contractor by the Contract Documents.

The project consists in providing new emergency power branch circuitry to selected data closets
throughout the SUNY Fredonia campus. The project encompasses multiple data closet/room locations
in thirteen (13) campus buildings. These new emergency circuits will serve Uninterruptible Power
Supply (UPS) units owned and furnished by Fredonia I.T. department. The project has identified some
areas with potential ACM and most of the circuit paths are in common areas of the buildings. The
awarded contractor will re-use the existing upstream emergency systems. The project anticipates
minimal or no disturbance to the existing classrooms and end-user facilities.

2. Work Not Included:

Work not included in the work of the Contract are those items marked "N.I.C"; movable furnishings, except those
specifically specified or indicated on the Drawings; and items marked "by others".

SECTION B - Alternates
1. General

a. Refer to Proposal Form. State thereon the amount to be added to or deducted from the Total Bid for
the Alternates described herein.

b.  Extent and details of the Alternates are indicated on the Drawings, and described in the Specifications.

c.  Where reference is made in the description of the Alternate to products, materials, or workmanship,
the specification requirements applicable to similar products, materials or workmanship in the Total Bid
shall govern the products, materials, and workmanship of the Alternate as if these specification
requirements were included in full in the description of the Alternates.

2. Alternates

NONE

SECTION C - Special Conditions
1. Time Progress Schedule

a. The Contractor shall schedule the Work for expeditious completion in accordance with Section 3.01(2)
of the Agreement. The proposed schedule must be established in cooperation with the Campus and
account for Campus calendar restrictions listed in this section that affect the Contractor's access to the
work areas and construction activities. At each periodic meeting, the Time Progress Schedule required
by Section 3.02 of the Agreement shall be reviewed for compliance with phasing requirements. Revise
and update the Time Progress Schedule to properly depict the work required to maintain continuity of
campus operations.
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b. First phases of work shall include appropriate time in the schedule for: (1) understanding Campus
operations, training crews, acclimating trades and Campus to sequence and apportionment of activities;
(2) additional meetings (up to twice a week during the first twelve weeks after the Notice to Proceed)
with the Owner, consultant and the Contractor’s principals, project manager and those of its significant.
subcontractors; (3) re-sequencing activities to recover from start-up delays in the progressive operation
of interrelated work and (4) other activities commonly associated with the start-up of field work.

¢. Academic Calendar: The Contractor is advised that the Campus intends to maintain a full institutional
program throughout the Project duration. The Campus will make continuous use of adjacent spaces,
buildings and site, except where work is scheduled or specified to occur. All Contract work must be
scheduled and performed without causing unscheduled interruption of the normal institutional activities
and processes. The Contractor shall coordinate his work with the following Campus Calendar, and No
Utility shutdowns will be permitted during Registration, Study Periods, Exam Periods, or
Commencement.

Link to Campus Academic Calendar: hitps://www.fredonia.edu/about/offices/academic-affairs/academic-calendar

d. The work site will be available to begin construction immediately upon Notice to Proceed. Unless
otherwise indicated, normal working hours on the campus are between 7:00 AM and 4:00 PM. Sequence
the work in phases to meet the following interim milestones dates:

e. On the Date of Substantial Completion in the Proposal, access to the work area for any uncompleted
work and for punch list items shall be restricted to after 5:00 PM and prior to 7:00 AM and comply with
the following:

1. Methods of performing work shall not hinder or disrupt the Campus’ occupancy, reduce Campus
provided levels of cleanliness and ambient environmental conditions and affect building systems,
services, and utilities serving the building unless, upon completion of each shift's work that is
performed outside of normal Campus work hours, the Contractor provides cleaning to return the
work areas to a similar level of cleanliness as normally provided by the Campus, returns spaces
to their normal ambient environmental conditions and restores building systems, services, and
utilities serving the occupancy.

2. No material or equipment shall remain inside the building unless in the active use and control of
Contractor personnel.

3. The Contractor shall provide all utility relocations and re-routings necessary to maintain the
existing utilities at their current level of service, including limiting their shutdowns for tie-ins and
cutovers to those periods specified. All new work shall be in place, tested and accepted prior to
performing a shutdown for the required tie in. '

f. Time Delay Allowance: In addition to the requirements of Article Iil of the Agreement, the base bid
contract duration to perform the work specified in the proposal shall include not less than five (5)
consecutive and/or non-consecutive eight hour working days in the Time Progress Schedule for delays
that are of no fault of the Contractor or any of its subcontractors or suppliers, or caused by events or
conditions that could not be reasonably anticipated. Provide notice of delay per Section 3.04 and request
use of this time allowance. When approved by Consultant, the time allowance is expended for each work
day that the contractor is unable to work and all delay time used is tracked in the Time Progress
Schedule. After this base bid time allowance for delay is expended, comply with the requirements of
Article Ill for any additional delays.

2. Cutting and Patching

a. The Contractor shall do all cutting, fitting, and patching of its work that may be required to make its
several parts come together properly and fitted as shown upon or reasonably implied from the Drawings
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and Specifications for the completed project.

b.  Any cost caused by defective or ill-timed work shall be borne by the Contractor. Except as otherwise
expressly provided in the Contract Documents, the Contractor shall not cut or alter the work of any
other Contractor or existing work without the consent of the University.

¢.  Existing construction, finishes, equipment, wiring, etc., that is to remain and which is damaged or
defaced by reason of work done under this contract shall be restored by the Contractor to a condition
satisfactory to the University, or replaced with new, at no additional cost.

o

Existing surfaces, materials, and work shall be prepared as necessary to receive the new installations.
Such preparatory work shall be as required by the conditions and in each case shall be subject to
approval by the University.

e. Newly exposed work or surfaces which are presently concealed shall he made to match existing
corresponding or adjoining new surfaces as directed, and the materials and methods to be employed
shall be subject to approval by the University.

f.  Allnew, altered, or restored work in the building shall match existing corresponding work in the material,
construction finish, etc., unless otherwise specified or required by the drawings.

3. Clean-Up

a. Periodic Cleaning: The Contractor shall at all times during the progress of the work keep the Site free
from accumulation of waste matter or rubbish and shall confine its apparatus, materials and operations
of its workmen to limits prescribed by law or by the Contract Limit Lines, except as the latter may be
extended with the approval of the University. Cleaning of the structure(s), once enclosed, must be
performed daily and removal of waste matter or rubbish must be performed at least once a week.

b.  Final Clean Up: Upon completion of the work covered by the Contract, the Contractor shall leave the
completed project ready for use without the need of further cleaning of any kind and with all work in
new condition and perfect order. In addition, upon completion of all work, the Contractor shall remove
from the vicinity of the work and from the property owned or occupied by the State of New York, the
State University of New York or the University, all plant, buildings, rubb|sh unused materials, concrete
forms and other materials belonging to it or used under its direction durlng construction or impairing
the use or appearance of the property and shall restore such areas affected by the work to their original
condition, and, in the event of its failure to do so, the same shall be removed by the University at the
expense of the Contractor, and it and its surety shall be liable therefor.

4. Temporary Access and Parking
Parking will be desighated upon coordination with campus representatives.
5. Field Meetings

Periodic job meetings will be scheduled by the Consultant and the University during the course of construction.
The Contractor, and, upon request of the Consultant and the University, its principal subcontractors and
manufacturer's representatives, shall attend such meetings and be prepared to furnish answers to questions on
progress, workmanship, or any other subject on which the Consultant and the University might reasonably require
information.

6. Operating Instructions and Manuals

The Contractor shall furnish three (3) complete sets of operating instructions and manuals which shall include
definite and specific instructions on all mechanical and electrical systems involved in the Project. Said instructions
and manuals should set forth: (1) the manner of operation; (2) the necessary precautions and care to be followed:
(3) periodic prevention maintenance requirements; and (4) a complete set of spare parts lists, catalogs, service
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manuals and manufacturing data on said systems. Said instructions and manuals are to be made available by
the Contractor for review and comment by the University a minimum of six (6) weeks prior to the scheduled
completion of the Project.

7. Utility Shutdowns and Cut Overs

a. Exceptas otherwise expressly provided in the Contract Documents, the Contractor shall be responsible
for submitting to the University, for its approval, a proposed schedule of all utility shutdowns and Cut
overs of all types which will be required to complete the Project; said schedule should contain a
minimum of two (2) week’s advance notice prior to the time of the proposed shutdown and cut over.
Most campuses of the State University of New York are in full operation 12 months of the year, and
shutdowns and Cut overs, depending upon their type, generally must be scheduled on weekends, at
night, or during holiday periods. The contract consideration is deemed to include all necessary overtime
and all premium time, if any, that is required by the Contractor to complete the shutdowns or Cut overs.

b.  Temporary Connections: In the event the Contractor shall disrupt any existing services, the Contractor
shall immediately make temporary connection to place such service back into operation and maintain
the temporary connection until the Contractor makes the permanent connection. All work must be
acceptable to the University.

8. Temporary Power for Construction Activities

Electrical energy will be available at no cost to the Contractor from existing outlets or panels from locations
approved by the College. This power may be used for small power tools (not exceeding 1/2 HP), etc., and the
Contractor shall not exceed the capacity of the existing circuits being used. The Contractor shall be responsible
for providing all necessary connections, cables, etc. and removal of the same at completion of construction with
approval from the University. The Contractor shall in no way modify the existing circuits at the panel boards to
increase capacities of the circuits. If the required power load exceeds the capacities of the available power
sources, the Contractor shall be responsible and pay for furnishing and installing all necessary temporary power
poles, cables, fused disconnect switches, transformers and electric meters necessary to provide a temporary
power system for the project, and remove the same at completion. Install all temporary wiring and equipment and
make all connections in conformity with the National Electrical Code. Make all replacements required by temporary
use of the permanent wiring system. Provide ground fault protection.

9. Sanitary Facilities

The Contractor will be permitted to use existing toilet and janitor closet facilities as designated by the College
provided the existing facilities are not misused, defaced, or left in an unsanitary condition. If the University deems
that the existing facilities have been subject to misuse or left unsanitary, the Contractor shall be informed and
caused to install and maintain (at its own cost) temporary, sanitary facilities at approved locations. The Contractor
shall also be held responsible for the cost of cleaning and repair of any damage to said existing facilities and
adherence to health and sanitary codes of the State of New York.

10. Temporary Heat

a. In those locations where it is required by the conditions of the work, the Contractor shall provide and
pay for all temporary heating, coverings and enclosures necessary to properly protect all work and
materials against damage by dampness and cold, dry out the work, and facilitate the completion
thereof. Fuel, equipment, materials, operating personnel and the methods used therefor shall be at all
times satisfactory to the University and adequate for the purpose intended. The Contractor shall
maintain the critical installation temperatures, provided in the technical provisions of the specifications
hereof, for all work in those areas where the same is being performed.

b.  Maintenance of proper heating, ventilation and adequate drying out of the work is the responsibility of
the Contractor. Any work damaged by dampness, insufficient or abnormal heating shall be replaced to
the satisfaction of the University by and at the sole cost and expense of the Contractor.

0100-4
Rev. November 2020




Form 7554-08

¢. The Contractor shall provide all necessary, temporary heating for the efficient and effective work by
itself and all trades engaged in the work. Unless otherwise specified, the minimum temperature shall
be 50 degrees F at all places where work is actually being performed within the project (where
enclosed). Before and during the placing of wood finish and the application of other interior finishing,
varnishing, painting, etc., and until final acceptance by the University of all work covered by the
Contract, the Contractor shall, unless otherwise specified in the Contract Documents, provide sufficient
heat to produce a temperature of not less than 68 degrees F nor more than 78 degrees F.

11. Temporary Light

The contractor shall install, maintain and remove Underwriter's Label temporary lighting sockets, light bulbs, and
intermittent power sockets as approved by the University. The minimum temporary lighting to be provided is at
the rate of 1/4 watt per square foot and be maintained for 24 hours, 7 days per week at stairs and exit corridors;
in all other spaces, temporary lighting is to be maintained during working hours. Installation shall be in accordance
with the National Electric Code.

12. Temporary Water for Construction Purposes

Water for construction is available through the campus system without charge to the Contractor from location
designated by the College. The Contractor shall obtain the necessary permission, make all connections, as
required, furnish and install all pipes and fittings, and remove the same at completion of work. The Contractor
must provide for waste water discharge and shall take due care to prevent damage to existing structures or site
and the waste of water. All pipes and fittings must be maintained in perfect condition at all times.

13. Conducting Work

a. All work is to be conducted in such a manner as to cause a minimum degree of interference with the
College's operation and academic schedule.

b. Safe and direct entrance to and exiting from the existing buildings shall be maintained at all times during
regular hours while construction is in progress.

c.  No construction work will start in any area until the Contractor has all the required materials on-site.

d. The Contractor and its employees shall comply with College regulations governing conduct, access to
the premises, and operation of equipment.

e.  The building shall not be left "open" overnight or during any period of inclement weather. Temporary
weather tight closures shall be provided for/by the Contractor to protect the structure and its contents.

14. Safety and Protective Facilities

a. The Contractor shall provide the necessary safeguards to prevent accidents, to avoid all necessary
hazards and protect the public, the Staff, students, the work and property at all times, including
Saturdays, Sundays, holidays and other times when no work is being done.

b. The Contractor shall erect, maintain and remove appropriate barriers or other devices, including
mechanical ventilation systems, as required by the conditions of the work for the protection of users of
the project area, the protection of the work being done, or the containment of dust and debris. All such
barriers or devices shall be provided in conformance with all applicable codes, laws and regulations,
including OSHA and National Fire Prevention Association 241, for safeguarding of structures during
construction.

15. Protection of Existing Structures, Vegetation and Utilities
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The Contractor, during the course of its work, shall not damage any buildings, structures and utilities, public or
private, including poles, signs, services to buildings, utilities in the street, gas pipes, water pipes, hydrants, sewers,
drains and electric power and lighting and telephone cables, lawns, curbs, plants and other improvements. Any
damage resulting from the Contractor's operations shall be repaired or replaced at its expense.

16. Abbreviations and References

The following abbreviations may be used in these Specifications:

N.A, Not Applicable

N.I.C Not in Contract.

Fed. Spec. or F.S.  Federal Specifications

SUCF State University Construction Fund

University or SUNY State University of New York

College A Campus of the State University of New York

17. Use of Elevators

The Contractor shall be permitted to make temporary use of elevators designated by the University and provided
such use does not interfere with the normal activities of the College. Large and heavy items shall not be placed in
elevators, and suitable padding shall be provided whenever a cab is used for construction purposes. Elevator pits
shall be kept free of debris and dust by frequent cleaning out. The elevators shall be restored to original condition
satisfactory to the University at the end of construction activities. Use of the top of the elevator may be permitted
after obtaining approval of the University.

18. Salvage of Materials

Remove and legally dispose of all debris and other materials resulting from the alterations to State University
property. The following items shall remain the property of the University and shall be stored at the site as directed
by the University: NONE

19. Storage of Materials

a. The Contractor shall store materials and equipment within the contract limits in areas on the site as
designated by the University.

b.  All materials shall be stored in a neat and orderly manner, and shall be protected against the weather
by raised floored weatherproof temporary storage facility or trailer.

c.  Security for stored materials shall be the responsibility of the Contractor.
d. Storage of materials is not permitted on the roof of any building.
20. Shop Drawings and Samples - (Refer to Section 2.19 of the Agreement)

a. The Contractor shall submit to the University for its approval five (5) sets of prints of all shop drawings
required by the specifications. Those marked:

"REJECTED" are not in accordance with the Contract Documents and shall be resubmitted.
"REVISE AND RESUBMIT" Contractor shall correct and resubmit.

"MAKE CORRECTIONS NOTED"; The contractor shall comply with corrections and may proceed.
Resubmittal is not required.
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"APPROVED - NO EXCEPTIONS TAKEN": The contractor may proceed.

b.  All shop drawings and/or submittals used on the construction site must bear the impression of the
consultant’s review stamp as well as the General Contractor's review stamp, indicating the status of
review and the date of review.

c.  Allshop drawings shall reflect actual site conditions and accurate field dimensions. Dimensioned shop
) drawings shall be submitted for all fabricated items. Incomplete submittals will be rejected without
review.

d.  All shop drawings, submittals and samples shall include:

1). Date and revision dates.

2). Project title and number.

3). Names of;
a). Contractor b). Subcontractor c). Supplier d). Manufacturer

4), Identification of products or materials: Include Department of State (DOS) file number,
manufacturers’ name and market name of all covered products and applicable materials in
accordance with Part 1120 of the Code. This information may be obtained by contacting the
DOS, Office of Fire Prevention and Control: 518 474-6746 [voice] and 518 474-3240 [FAX])

21. U.S. Steel

All structural steel, reinforcing steel, or other major steel items to be incorporated in the work shall, if this Contract
is in excess of $100,000, be produced or made in whole or substantial part in the United States, its territories or
possessions.

22. Non-Asbestos Products
a.  All materials specified herein shall contain no asbestos.

b.  Provide "Contains No Asbestos" permanent labels applied to the exterior jacket of all pipe insulation at
20 foot intervals with a minimum of one (1) label for each service in each work area.

23. Material Safety Data Sheet

The contractor shall submit MSDS (Material Safety Data Sheet) for all chemicals, solvents, and materials specified
or proposed to be used on this project.

24. Architect's/Engineer's Seal

In accordance with Rules and Regulations of the New York State Education Law, Title 8, Part 69.5(b), to all
plans, specifications and reports to which the seal of an architect has been applied, there shall also be applied a
stamp with appropriate wording warning that it is a violation of the law for any person, unless acting under the
direction of a licensed architect, to alter an item in any way. if an item bearing the seai of an architect is altered,
the altering architect shall affix to his item the seal and the notation "altered by" followed by his signature and the
date of such alteration, and a specific description of the alteration.

25, Construction Permit

The Code Compliance Manager for the State University Campus will, as required by law, issue a Construction
Permit for this Project. The project is not subject to any local building code or permit requirements, except for
work that the Contractor is to perform on property located outside of the boundaries of the campuses of the State
University of New York.

26. Other Contracts
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There may be other contracts let for work to be done in adjacent areas and, as such, this Contractor and such
other contractors shall coordinate their work to conform with progressive operation of all the work covered by such
contracts, and afford each other reasonable opportunities for the introduction and storage of their supplies,
materials, equipment, and the execution of their work.

27. Asbestos

If the work to be done under this contract contains the abatement of asbestos the following shall apply:

a. Applicable Regulations - All work to be done under this Contract shall be in compliance with Part 56 of

b. Applicable Variance -

Title 12 of the Official Compilation of Codes, Rules and Regulations of the State
of New York (cited as 12 NYCRR Part 56) as amended effective November 9,
1994,

The abatement contractor is responsible for obtaining any variance not issued to
date that he feels may be applicable to the policies/procedures as set forth in 12
NYCRR Part 56.

c. Owner Project Fact Sheet -The Contractor shall complete and submit as much information as possible

d. Patent Infringement -

e. Air Monitoring -

f. Testing -

g. Disposal Procedures -

Rev. November 2020

on the Asbestos Material Fact Sheet to the University in triplicate prior to the
project startup. completion of the Fact Sheet shall be submitted prior to
acceptance.

The State University of New York and the State University Construction Fund
have been given notice by alaw firm representing GPAC, Inc. that the use of its
process/procedure for ashestos containment and removal constitutes a patent
infringement. All potential contractors are hereby notified that they may have to
obtain a license to use certain patented Negative Air Containment systems, and
that any liability of the University in connection therewith is covered by Section
2.21 of the Agreement. Therefore, all potential contractors are hereby notified
that after opening of the bids they must advise the University as to the system
they intend to use for Negative Air Containment and provide the University with
either a copy of their license to use the same or written documentation, signed
by an authorized officer of their surety, that their performance bond guarantees
the Contractor's indemnification covering patent claims.

All work to be done under this Contract shall be in compliance with Part 56 of
Title 12 of the Official Compilation of Codes, Rules and Regulations of the State
of New York (cited as 12 NYCRR Part 56), as currently amended, and applicable
federal and state regulations.

The Owner shall be responsible for hiring and paying an independent third party
firm to perform the requirements of air monitoring as called for in 12 NYCRR Part
56 and as permitted in Section 2.17 of the Agreement.

The University and Campus reserve the right fo employ an independent testing
laboratory to perform testing on the work and air sampling. The Contractor shall
be required to cooperate with the testing laboratory.

It is the responsibility of the ashestos contractor to determine current waste
handling, transportation and disposal regulations for the work site and for each
waste disposal landfill. The asbestos contractor must comply fully with these
regulations, all appropriate U.S. Department of Transportation, EPA and Federal,
State and local entities' regulations, and all other then current legal requirements.
Submit originals or copies of all pertinent manifests in triplicate to the University.
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h. Submittals - Prior to commencement of the work on this project, the Contractor must submit
the following to the University:

1).  Copy of original insurance policy.
2). Copy of Department of Labor notification.
3). Owner Fact Sheet.
4).  Copy of EPA naotification.
)
i. Special Requirements -. 1)  Size, location, and quantities of all pipes, joints, ducts, valves, tees, etc.
must be field verified by all prospective bidders. Information given on the
drawings and specifications is for general orientation and information only.

2) The Contractor shall have at least one English-speaking supervisor on the
job site at all times while the project is in progress.

3)  Prior to the commencement of work involving asbestos demolition, removal,
renovation, the Contractor must submit to the University the name of its
on-site asbestos supervisor responsible for such operations, together with
documentation that such supervisor has completed an Environmental
Protection Agency-approved training course for asbestos supervisors.

28. COVID-19 Contractor Requirements and Guidance for Construction Jobsites

The Contractor will comply with NYS DOH Interim COVID-19 Guidance for Construction Projects, “Guidance”,
as may be amended or superseded, which is made a part of the contract work for this Project. All costs and time
associated with compliance with the current Guidance are included in the Contract consideration in Article IV of
the Agreement. The current Guidance for Construction Projects is available at the following website:
https://forward.ny.gov/industries-reopening-phase#fphase-one-construction

29. Modifications to the Payment Provisions of the Agreement
Delete the following Sections from Article IV of the Agreement:

a. Section 4.18 - Final Payment: Delete the Clause "excluding the contractor's guarantee obligations
(reference Section 4.08)" from the last line of the paragraph.

b. Section 4.20 - Guarantee Payment: Delete this section in its entirety.

c. Section 4.21 - Acceptance of Guarantee Payment: Delete this section in its entirety.

30. Wage Rates and Supplements

The following are the rates of wages and supplements determined by the Industrial Commissioner of the State of
New York as prevailing in the locality of the site at which the work will be performed:

Wage Schedules can be accessed online using PRC # 2021001184 at
https://labor.ny.gov/workerprotection/publicwork/OWSaccess.shtm.

If the Contractor is unable to access the prevailing wage schedule for the PRC# listed above, please contact the
University for a copy of the wage rate schedule.
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State University of New York
Construction Agreement

This Agreement (referred to alternately as “Agreement’ or “Contract’) made as of the day of
, 2021, for Contract Number by and between STATE UNIVERSITY OF NEW
YORK, a corporation organized and existing under the laws of the State of New York, with its principal office located at
State University Plaza, 353 Broadway, Albany, New York 12246, on behalf of The State University of New York at
Fredonia located at 280 Central Avenue, Fredonia, NY 14063 hereinafter referred to as "University" and
having its principal office located at ,anda
Federal ID or Social Security No. of {insert number}, hereinafter referred to as “the "Contractor.”

WITNESSETH:

The parties hereto agree that the Contractor shall;

(a) furnish and perform all work of every kind required and all other things necessary to complete in the most substantial
and workmanlike manner the construction of

Project No. 051030 — IT Emergency Power & UPS Replacement
At SUNY Fredonia

in strict accordance with the Contract Documents; and

(b) complete all work necessary for substantial completion by December 31, 2021, or within the time to which such
completion may have been extended in accordance with the Contract Documents;

(c) in the event it fails to substantially complete all the work on time, pay to the University liquidated damages in
accordance with the liquidated damages schedule listed on page one of the contractors proposal for each calendar day
of delay of substantially completing all the work; and

(d) do everything required by the Contract; subject, however, to the terms, provisions and conditions listed hereinafter.

Article |
General Provisions

Section 1.01  Definitions
Where the following words and expressions are used in the Contract Documents it is understood that they have the
meaning set forth as follows:

Allowance  Any and all work and materials which may be required of the Contractor in performing work set forth under
one or more allowances to this Agreement shall be Work, as defined herein, which shall be performed in
accordance with the base schedule for the performance of the Contractor's Work. Contractor shall not be
entitled to an extension of time for the performance of an allowance or all allowances,

Consultant The Architect or Engineer named in the Notice to Bidders or such other person or firm designated by the
University to provide general administration of the Contract and inspection of the work.

Bidding Notice to Bidders, Information for Bidders and Proposal

Documents

Bonds Performance Bond and Labor and Material Bond

Delay For purposes of this document and as used herein and in any other contract documents between the

Contractor and the University the word “delay” shall be interpreted broadly and shall include by way of
example only and not by way of limitation: delay, disruption, interference, inefficiencies, impedance,
hindrance, acceleration, resequencing, schedule impacts, lack of timeliness by the University and/or
Consultant, and lack of coordination, cumulative impact of multiple change orders, delay and other impacts.

Contract or The Agreement, Exhibits A and A-1, Bidding Documents, Bonds, Specifications, Project Manual, Drawings
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State University of New York
Construction Agreement

Contract Addenda issued prior to the opening of bids and Change Orders issued after award of the Contract.
Documents

University  State University Construction University

Notice to Written notice provided by the University to the Contractor stating the date on which
Proceed the contractor can begin project work.

Project The facility or facilities to be constructed including all usual, appropriate and necessary attendant work
shown on, described in or mentioned in the Contract.

Site The area within the Contract limit lines, as shown on the Drawings, and all other areas upon which the
Contractor is to perform work.

Substantial Substantial Completion is the completion of Work so that the Project can be fully occupied and used for the

Completion purposes for which it is intended. Substantial Completion includes: (1) completion of all work required for
the issuance of a code compliance certificate, or a temporary approval for occupancy, completed in a
manner that includes no uncorrected deficiency or material violation of the Building Code of New York State
within the area or work for which the certificate is to be issued; (2) completion of all building systems and
functional testing of said systems (other than tests that cannot be performed due to the seasonal
environmental conditions in effect at the time of completion); (3) acceptance and approval of the Operating
Instructions and Manuals and Training of Campus Personnel; and (4)the sum of values determined for
Punch List work at the time of Substantial Completion shall not exceed one (1) percent of the amount of
the Contract consideration unless otherwise agreed to by the University.

Work The using, performing, installing, furnishing and supplying of all materials, equipment, labor, services and
incidentals necessary or proper for or incidental to the successful completion of the Project and the carrying
out of all duties and obligations imposed upon the Contractor by the Contract.

Section 1.02 Captions

The titles or captions of Articles and Sections of the Contract are intended for convenience and reference purposes
only and in no way define, limit or describe the scope or intent thereof or of the Contract or in any way affect the
Contract.

Section 1.03 Nomenclature
Materials, equipment or other work described in words and abbreviations which have a well-known, technical or trade
meaning shall be interpreted as having such meaning in connection with the Contract.

Section 1.04 Entire Agreement

The Contract constitutes the entire agreement between the parties hereto and no statement, promise, condition,
understanding, inducement or representation, oral or written, expressed or implied, which is not contained herein shall
be binding or valid and the Contract shall not be changed, mod|f1ed or altered in any manner except by an instrument
in writing executed by the parties hereto.

Section 1.05 Successors, Assigns and Agents

To the extent allowed by the terms of "Exhibit A”, the Contract shall bind the successors, assigns and representatives
of the parties hereto. The University reserves the right to have the State University Construction University Fund act as
its agent at any time or duration of this Agreement. Such designation of the Fund to act on the behalf of the University
shall be in writing and addressed to the Contractor.

Section 1.06 Accuracy and Completeness of Contract Documents

(1) The Contract Documents are complementary and what is called for by any one shall be as binding as if called
for by all. The intention of the Documents is to include all materials, plant, equipment, tools, skill and labor of
every kind necessary for the proper execution of the work and also those things which may be reasonably
inferable from the Contract Documents as being necessary to produce the intended results.

Page 2 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 11/2020




State University of New Yotk
Construction Agreement

(2) The Contract Documents contemplate a finished piece of work of such character and quality as is reasonably
inferable from them. The Contractor acknowledges that the Contract consideration includes sufficient money
allowance to make its work complete and operational and in compliance with good practice and it agrees that
inadvertent minor discrepancies or omissions or the failure to show details or to repeat on any part of the Contract
Documents the figures or notes given on another shall not be the cause for additional charges or claims. In
case of a conflict between any part or parts of the Contract Documents with any other part or parts thereof, as
contrasted to an omission or failure to show details or to repeat on any part of the Contract Documents the
figures or notes given on another part thereof, the following shall be given preference, in the order hereinafter
set forth, to determine what work the Contractor is required to perform: (a) Exhibit A and A-1, (b) Addenda (later
dates to take preference over earlier dates); (c) Amendments to Agreement; (d) Agreement; (e) Bidding
Documents; (f) Specifications; (g) Schedules (i.e. finish schedules); (h) Large scale detail Drawings (detail
drawings having a scale of 3/4" and over); (i) Large scale plan and section Drawings (plan and section drawings
having a scale equal to or larger than that used for the basic floor or site plan, as the case may be); (j) Small
scale detail Drawings (detail drawings having a scale of less than 3/4"); and (k) Small scale plan and section
Drawings (plan and section drawings having a scale less than that used for the basic floor or site plan, as the
case may be). In the event of such a conflict between or among parts of the Contract Documents that are
entitled to equal preference, the more expensive way of doing the work, the better quality or greater quantity of
material shall govern unless the University otherwise directs.

Section 1.07 Organization of Contract Documents

The Specifications and Drawings are generally divided into trade sections for the purpose of ready references, but such
division is arbitrary and such sections shall not be construed as the prescription by the Consultant or the University of
the limits of the work of any subcontractor or as a determination of the class of labor or trade necessary for the fabrication,
erection, installation or finishing of the work required. The Contractor will be permitted to allot the work of subcontractors
at its own discretion regardless of the grouping of the Specifications and Drawings. It shall be the Contractor's
responsibility to settle definitively with each subcontractor the portions of the work which the latter will be required to do.
The University and the Consultant assume no responsibility whatever for any jurisdiction claimed by any of the trades
involved in the work.

Section 1.08 Furnishing of Contract Documents

The University shall establish the format for the Contract Documents (hard copy and/or electronic media) at the start of
the Project. The Contractor shall be furnished, free of charge, with two (2) copies of the Specifications and Drawings in
the selected format(s). Any other copies of the Specifications and Drawings which the Contractor may desire can be
obtained at the Contractors expense.

Section 1.09 Examination of Contract Documents and Site

By executing the Contract, the Contractor agrees that it has carefully examined the Contract Documents together with
the site of the proposed work as well as its surrounding territory; that it is fully informed regarding all the conditions
affecting the work to be done and the labor and materials to be furnished for the completion of the Contract; and that its
information has been acquired by personal investigation and research and not in the estimates and records of the
University.

Section 1.10  Invalid Provisions

If any term or provision of the Contract Documents or the application thereof to any person, firm or corporation or
circumstance shall, to any extent, be invalid or unenforceable, the remainder of the Contract Documents, or the
application of such terms or provisions to persons, firms or corporations or circumstances other than those to which it is
held invalid or unenforceable, shall not be affected thereby and each term or provision of the Contract Documents shall
be valid and be enforced to the fullest extent permitted by law.

Section 1.11 No Collusion or Fraud

The Contractor hereby agrees that the Contract was secured without collusion or fraud and that neither any officer nor
any employee of the University has or shall have a financial interest in the performance of the Contract or in the supplies, .
work or business to which it relates, or in any portion of the profits thereof.

Section 1.12 Notices
&) All notices permitted or required hereunder shall be in writing and shall be transmitted either:
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via certified or registered United States mail, return receipt requested;

by personal delivery;

by expedited delivery service; or

by email if actually received by the University. Contractor bears the burden of proof of service by email and
receipt of email by the University.

cpop

Such notices shall be addressed as follows or to such different addresses as the parties may from time to time

designate:
SUNY Fredonia {insert company name}
Name: Gretchen Fronczak Name: {insert designated contact’s title}
Title: Capital Project Assistant, Title: {insert designated contact’s title}
Facilities Planning
Address: 280 Central Avenue Address: {insert company}
Fredonia, NY 14063
Telephone Number: 716-673-3722 Telephone Number: {insert phone}
E-mail address: Grefchen.Fronczak@fredonia.edu E-mail Address: {insert email}
(2) Any such notice shall be deemed to have been given either at the time of personal delivery or actual receipt by

the University, or in the case of email, upon receipt by the University.

(3) The parties may, from time to time, specify any new or different address in the United States as their address
for purpose of receiving notice under this Agreement by giving fifteen (15) days written notice to the other party
sent in accordance herewith. The parties agree to mutually designate individuals as their respective
representatives for the purposes of receiving notices under this Agreement. Additional individuals may be
designated in writing by the parties for purposes of implementation and administration/billing, resolving issues
and problems and/or for dispute resolution.

Section 1.13  Singular-Plural; Male-Female
As used in the Contract Documents, the singular of any word or designation, whenever necessary or appropriate, shall
include the plural and vice versa, and the masculine gender shall include the female and neutral genders and vice versa.

Article I
Contract Administration and Conduct

Section 2.01  Consultant’s Status

@) The Consultant, as the University's representative, shall provide general administration of the Contract and
inspection of the work. The Consultant will not be responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the work, and it will not be
responsible for the Contractor's failure to carry out the work in accordance with the Contract Documents. The
Consultant's duties, services and work shall in no way supersede or dilute the Contractor's obligation to perform
the work in conformance with all Contract requirements, but it is empowered by the University to act on its behalf
with respect to the proper execution of the work and to give instructions and/or direction when necessary to
require such corrective measures as may be necessary, in its professional opinion, to insure the proper
execution of the Contract or to otherwise protect the University's interest.

(2) The Consultant shall have the authority to stop the work or to require and/or direct the prompt execution thereof
whenever such action may be necessary, in its professional opinion, to insure the proper execution of the
Contract or to otherwise protect the interests of the University.

(3) Except as otherwise provided in the Contract, the Consultant shall determine the amount, quality, acceptability,
fitness and progress of the work covered by the Contract and shall decide all questions of fact which may arise
in relation to the interpretation of the plans and Specifications, the performance of the work and the fulfillment
by the Contractor of the provisions of the Contract. The Consultant shall in the first instance be the interpreter
of the provisions of the Contract and the judge of its performance and it shall use its power under the Contract
to enforce its faithful performance. '

Page 4 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 11/2020




State University of New York
Construction Agreement

Section 2,02 Finality of Decisions

(1)

(2)

Any decision or determination of the Consultant under the provisions of the Contract shall be final, conclusive
and binding on the Contractor unless the Contractor shall, within ten (10) working days after such decision, make
and deliver to the University a verified written statement of its contention that the decision of the Consultant is
contrary to a provision of the Contract. The University shall thereupon determine the validity of the Contractor's
contention. Pending decision by the University, the Contractor shall proceed in accordance with the Consultant's
decision.

Wherever it is provided in the Contract Documents that an application must be made to the University and/or
determination made by the University, the University's decision on such application and/or its determination
under the Contract Documents shall be final, conclusive and binding upon the Contractor unless the Contractor,
within ten (10) working days after receiving notice of the University's decision or determination, files a written
statement with the University and the Consultant that it reserves its rights in connection with the matters covered
by said decision or determination and after a court of competent jurisdiction determines the University’s said
decision or determination to be fraudulent, capricious, arbitrary or so grossly erroneous as necessarily to imply
bad faith in an action brought in accordance with Section 4.24.

Section 2.03 Claims and Disputes

(1) If the Contractor claims (i) that any work it has been ordered to do is extra work or (ii) that it has performed or is
going to perform extra work or (iii) that any action or omission of the University or the Consultant is contrary to the
terms and provisions of the Contract, it shall:

a.

b.

Promptly comply with such order;

Notwithstanding the provisions of Section 1.12 of the Agreement and any other provisions of the Contract
documents to the contrary, file with the University and the Consultant, within five (5) working days after being
ordered to perform the work claimed by it to be extra work or within five (5) working days after commencing
performance of the extra work, whichever date shall be the earlier, or within fifteen (15) working days after the
said action or omission on the part of the University or the Consultant occurred, a written notice of the basis of
its claim and request a determination thereof.

Notwithstanding the provisions of Section 1.12 of the Agreement and any other provisions of the Contract
documents to the contrary, file with the University and the Consultant, within thirty (30) calendar days after said
alleged extra work was required to be performed or said alleged extra work was commenced, whichever date
shall be the earlier, or said alleged action or omission by the University or the Consultant occurred, a verified
detailed statement, with documentary evidence, of the items and basis of its claim, including an initial and
updated detailed Time Progress Schedule,

Produce for the University's examination, upon notice from the University, such information and documentation
as directed by the University, which shall include but not be limited to job cost reports and all estimates and
documentation used to develop the Bid Proposal, all its books of account, bills, invoices, payrolls, subcontracts,
time books, progress records, daily reports, bank deposit books, bank statements, checkbooks and cancelled
checks, showing all of its actions and transactions in connection with or relating to or arising by reason of its
claim, and submit persons in its employment and in its subcontractors' employment for examination under oath
by any person designated by the University to investigate any claims made against the University under the
Contract, such examination fo be made at the offices of the Contractor; and

Proceed diligently, pending and subsequent to the determination of the University with respect to any such
disputed matter, with the performance of the Contract and in accordance with all instructions of the University
and the Consultant.

(2) The Contractor's failure to comply with any or all parts of subdivision b, ¢ and d of paragraph (1) of this Section shall
be deemed to be: (i) a conclusive and binding determination on its part that said order, work, action or omission does
not involve extra work and is not contrary to the terms and provisions of the Contract; and (ii) a waiver by the
Contractor of all claims for additional compensation or damages as a result of said order, work, action or omission.
The provisions of subdivision b, c and d of paragraph (1) of this Section are for the purpose of enabling the University
to avoid waste of public funds by affording it promptly the opportunity to cancel or revise any order, change its plans,

Page 5 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 11/2020




State University of New York
Construction Agreement

mitigate or remedy the effects or circumstances giving rise to a claim or take such other action as may seem desirable
and to verify any claimed expenses or circumstances as they occur. Compliance with such provisions is essential
whether or not the University is aware of the circumstances of any order or other circumstances which might
constitute a basis for a claim and whether or not the University has indicated it will consider a claim in connection
therewith.

(3) The Contractor’s failure to submit and maintain a Time Progress Schedule in accordance with Section 3.02 of the
Agreement shall be deemed to be a waiver by the Contractor of all claims for additional time, compensation or
damages as a result of any condition which is an alleged cause of delay in the completion of the work. The Schedule
of Record, regularly updated and submitted at required durations in accordance with the provisions of the General
Requirements, Section paragraph titled “Project Schedule™ (i) informs the University and affords it promptly of
regular opportunities to change its plans or mitigate or remedy the effects or circumstances giving rise to a claim of
delay in the completion of the work or take such other action as may seem desirable to verify any claimed
circumstances as they occur; and (ii) forms a record which becomes the basis of the University’s verification of an
alleged cause of delay in the completion of the work.

(4) No person has power to waive or modify any of the foregoing provisions and, in any action against the University to
recover any sum in excess of the sum certified by the University to be due under or by reason of the Contract, the
Contractor must allege in its complaint and prove at the trial compliance with the provisions of this Section.

(5) Nothing in this Section shall in any way affect the University's right to obtain an examination before trial or a discovery
and inspection in any action that might be instituted by or against the University or the Contractor.

Section 2.04 Omitted Work

The University reserves the right at any time during the progress of the work to delete, modify or change the work covered
by the Contract, by a Change Order or Field Order thereto providing for either a reduction or omission of any portion of
the work, without constituting grounds for any claim by the Contractor for allowances for damages or for loss of
anticipated profits and in such event a deduction shall be made from the Contract consideration, the amount of which is
to be determined in accordance with the provisions of Section 4.02 or 4.05A of the Agreement.

Section 2.05 Extra Work

(1) The University reserves the right at any time during the progress of the work to add, modify or change the work
covered by the Contract by Change Order or Field Order or as otherwise required by the University thereto
providing for extra work of either a qualitative or quantitative nature and in such event the Contract consideration
may be increased by an amount to be determined in accordance with the provisions of Sections 4.02 and 4.05A
of the Agreement and the completion date for all or any part of the work may be extended for such period of time
as may be determined by the University as necessary, because of the extra work, to complete’'the work or any
part thereof.

(2) Nothing in the Contract Documents shall excuse the Contractor from proceeding with the extra work as directed.,
The terms and conditions of the Contract Documents shall be fully applicable to all extra work.

(3) The Contractor shall have no claim for extra work or an extension of time if the performance of such work, in the
judgment of the Consultant, is made necessary or desirable because of any act or omission of the Contractor
which is not in accordance with the Contract.

(4) Notwithstanding the provisions of Section 2.02 of the Agreement and any other provisions of the Contract
Documents to the contrary, the University, after conferring with the Consultant, shall have the right to overrule a
determination or decision of the Consultant, that relates to whether certain work is included in the Contract
Documents or is extra work, which the University believes is incorrect; in the event the University exercises such
right, that determination or decision shall be final, conclusive and binding upon the Contractor and the University
unless the same shall be determined by a court of competent jurisdiction to have been fraudulent, capricious,
arbitrary or so grossly erroneous as necessarily to imply bad faith.

Section 2.06 Contractor to Give Personal Attention
)] The Contractor shall give its constant personal attention to all the work while it is in progress and shall place the
work in charge of a competent and reliable full-time superintendent acceptable to the Consuitant and the
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University who shall have authority to act for the Contractor and who shall be accountable to the Consultant to
the extent provided in the Contract. Unless the superintendent proves to be unsatisfactory to the Contractor
and ceases to be in its employ, such superintendent shall not be changed without the written permission of the
Consultant and the University.

(2) When the Contractor and its superintendent are temporarily absent from the site of the work, the Contractor or
its superintendent shall designate a responsible supervisory employee, approved by the Consultant and the
University, to receive such orders as the Consultant or its representative may give. At no time shall any work be
conducted on the site in the absence of an individual present who has been so designated by the Contractor or
its superintendent as having authority to receive and execute instructions given by the Consultant or its
representative.

(3) If the superintendent, project manager or other supervisory employees are not satisfactory to the University, the
Contractor shall, if directed by the University, immediately replace such supervisory employees with other
supervisory employees acceptable to the Consultant and the University. Such replacement and all related
impacts shall be at no additional cost to the University.

Section 2.07 Employment of Workers

The Contractor shall at all times employ competent and suitable workers and equipment which shall be sufficient to
prosecute all the work to full completion in a disciplined orderly manner and in accordance with the Time Progress
Schedule and the contractually required time of performance. All workers engaged in special or skilled work shall have
had sufficient experience in such work to properly and satisfactorily perform the same. Should the Consultant deem any
employee of the Contractor or any subcontractor incompetent, careless, insubordinate or otherwise objectionable or
whose continued employment on the work is deemed by the Consultant to be contrary to the public interest, it shall so
advise the Contractor and the latter shall dismiss or shall cause the subcontractor, if such employee is employed by the
latter, to dismiss such employee and such employee shall not again be employed on the work to be performed under
the Contract without obtaining the prior written approval of the Consultant.

Section 2.08 Detailed Drawings and Instructions

Upon timely notice from the Contractor that supplementary information is required, the Consultant shall furnish additional
instructions, by means of Drawings or otherwise, necessary for the proper execution of the work. All such Drawings and
instructions shall be consistent with the Contract Documents, true developments thereof and reasonably inferable
therefrom. The work shall be executed in conformity therewith and the Contractor shall do no work without proper
Drawings and/or instructions.

Section 2.09 Contract Documents to Be Kept at Site
The Contractor shall keep at the site of the work a copy of the Drawings and Specifications and shall at all times give
the Consultant and the University access thereto.

Section 2.10 Permits and Building Codes

The Contractor shall obtain from the proper authorities all permits legally required to carry on its work, pay any and all
taxes and fees legally required and shall be responsible for conducting its operations in accordance with the provisions
of such permits. Except as otherwise expressly provided in the Contract Documents, all of the work covered by this
Agreement which is to be performed on property owned by the State University of New York is not subject to the building
code of any city, county or other political subdivision of the State of New York. It is, however, subject to the provisions
of the Building Code of New York State and the applicable Federal and State health and labor laws and regulations.

Section 2.11 Surveys

) From the data shown on the Drawings and identified at the site by the Consultant, a licensed surveyor, to be
designated and paid for by the University, shall establish one (1) fixed benchmark and one (1) fixed base line at
the site. The Contractor shall work from the benchmarks and base lines shown on the Drawings, identified at
the site by the Consultant and established at the site by the aforesaid surveyor and shall establish such
supplementary bench marks and base lines that are required in order for it to lay out the work. The Contractor
shall be responsible for all measurements that may be required for execution of the work to the exact position
and elevation as prescribed in the Specifications, shown on the Drawings, or as the same may be modified at
the direction of the Consultant to meet changed conditions or as a result of modifications to the work covered by
the Contract.
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2) The Contractor shall furnish at its own expense such stakes and other required equipment, tools and materials,
and all labor as may be required in laying out any part of the work. If, for any reason, monuments are disturbed,
it shall be the responsibility of the Contractor to reestablish them, without cost to the University, as directed by
the Consultant. The Consultant may require that construction work be suspended at any time when location
and limit marks established by the Contractor are not reasonably adequate to permit checking completed work
or the work in progress.

(3) In all multiple-story construction, the Contractor shall establish and maintain line marks at each floor level and
grade marks four (4) feet above the finished floor at each floor level.

Section 2.12  Site Conditions

(1) The Contractor acknowledges that it has assumed the risk and that the Contract consideration includes such
provision as it deems proper for all physical conditions and subsurface conditions as it could reasonably
anticipate encountering from the provisions of the Contract Documents, borings, rock cores, topographical maps
and such other information as the University or the Consultant made available to it prior to the University's receipt
of bids or from its own inspection and examination of the site prior to the University's receipt of bids.

(2) In the event that the Contractor encounters subsurface physical conditions or other latent physical conditions at
the site differing substantially from those shown on or described or indicated in the Contract Documents and
which could not have been reasonably anticipated from the aforesaid information made available by the
University or the Consultant or from the Contractor's aforesaid inspection and examination of the site, it shall
give immediate notice to the Consultant of such conditions before they are disturbed. The Consultant will
thereupon promptly investigate the conditions and, if it finds that they do substantially differ from that which
should have been reasonably anticipated by the Contractor, it shall make such changes in the Drawings and
Specifications as may be necessary and a Change Order or Field Order may be issued, the amount of which
shall be determined in accordance with the provisions of Sections 4.02 and 4.05A, to reflect any increase or
decrease in the cost of, or the time required for, performance of the Contract as a result of any of the aforesaid

- changes made by the Consultant and/or as a result of such unanticipated subsurface conditions.

Section 2.13 Right to Change Location

When additional information regarding the subsurface conditions becomes available to the University as a result of the
excavation work, further testing or otherwise, it may be found desirable to change the location, alignment, dimensions
or grades to conform to such conditions. The University reserves the right to make such reasonable changes in the work
as, in its opinion, may be considered necessary or desirable; such changes and any adjustments in the Contract
conSIderatlon as a result thereof are to be made in accordance W|th the provisions of Sections 2.04, 2.05 4.02 and 4.05A
of the Agreement.

Section 2,14 Unforeseen Difficulties

Except as otherwise expressly provided in Section 2.12 of the Agreement and in other Sections of the Contract
Documents, the Contractor acknowledges that it has assumed the risk and that the Contract consideration includes such
provisions as it deems proper for any unforeseeable obstacles or difficulties which it may encounter in the performance
of the work.

Section 2.15 Noving Materials and Equipment

Should it become necessary, in the judgment of the Consultant at any time during the course of the work to move
materials which are stored on the site and equipment which has been temporarily placed thereon, the Contractor upon
request of the Consultant shall move them or cause them to be moved at its sole cost and expense; provided, however,
if materials and equipment that have been stored or placed by the Contractor at a location on the site expressly approved,
in writing, by the Consultant and the same are moved or caused to be moved by the Confractor at the Consultant's
request, such removal shall be deemed extra work and the Contractor shall be compensated therefor in accordance with
the provisions of Sections 4.02 and 4.05A of the Agreement.

Section 216  Other Contracts

(1) Prior to and during the progress of the work hereunder the University reserves the right to let or permit the letting
of other contracts relating to the Project or in connection with work on sites within the Contract limit lines or
adjoining or adjacent to that on which the work covered by this Agreement is to be performed. In the event such
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other contracts are let, or have previously been let, the Contractor and such other contractors shall coordinate

_their work with each other, arrange the sequence of their work to conform with the progressive operation of all

the work covered by such contracts and afford each other reasonable opportunities for the introduction and
storage of their materials, supplies and equipment and the execution of their work. If the Contractor or such
other contractors contend that their work or the progress thereof is being interfered with by the acts or omissions
of the other or others or that there is a failure to coordinate or properly arrange the sequence of the work on the
part of the Contractor or such other contractors, they shall, within five (5) working days of the commencement
of such interference or failure of coordination or failure to perform work in proper sequence, give written
notification to the University and the Consultant of such contention. Upon receipt of such notification or on its
own initiative, the Consultant shall investigate the situation and issue such instructions to the Contractor or such
other contractors with respect thereto as it may deem proper. The Consultant shall determine the rights of the
Contractor and of such other contractors and the sequence of work necessary to expedite the completion of all
work covered by this Agreement in relation to the work covered by said other contracts.

The Contractor agrees that it has and will make no claim for damages against the University by reason of any
act or omission to act by any other contractor or in connection with the Consultant's or University's acts or
omissions to act in connection with such other contractor, but the Contractor shall have a right to recover such
damages from the other contractors.

If the proper and accurate performance of the work covered by the Contract depends upon the proper
performance and execution of work not included herein or depends upon the work of any other contractor, the
Contractor shali inspect and promptly report to the Consultant any defects in such work that render it unsuitable
for proper execution and results. Its failure to so inspect and report shall constitute an acceptance of the other
contractor's work as fit and proper for the reception of the work covered by the Contract, except as to latent
defects which may be discovered thereafter.

Section 2.17 Inspection and Testing

(1)

2)

©)

(4)

All materials and workmanship shall be subject to inspection, exdmination and testing by the Consultant and the
University at all times during the performance of the work and at all places where the work is carried on. Except
as otherwise herein specified, the University shall pay for the cost of inspection, examination and testing by the
Consultant or the University. If, however, the tests prove that the materials and/or work tested do not meet the
requirements of the Contract, then the entire cost of such tests and any additional testing and or inspections
required until the work is deemed compliant is to be borne by the Contractor. The Consultant will have the right
to reject defective material and workmanship furnished by the Contractor or require its correction. The
Contractor, without charge therefor, shall satisfactorily and promptly correct all rejected work and replace all
rejected material with proper material.

The Contractor shall promptly segregate and remove from the site of the work all rejected material and work. If
the Contractor shall fail to proceed at once with the replacing of rejected material and/or correction of defective
workmanship, the University may, by contract or otherwise, replace such material and/or correct such
workmanship, and charge the costs thereof to the Contractor or it may cancel the Contract and termlnate the
Contractor's employment as provided in the Agreement.

The Contractor, without additional charge, shall promptly furnish all reasonable facilities, labor materials and
equipment with associated operators necessary for the safe and convenient access, inspection and testing that
may be required by the Consultant or the University.

If the Contract Documents or the Consultant's instructions or the applicable laws, ordinances or regulations of
any governmental authority require any part of the work covered by the Contract to be specially tested or
inspected, the Contractor shall give the Consultant timely notice of its readiness for such testing or inspection
or, if the same is to be performed by a governmental authority, of the date fixed therefor. If any such work,
without the written permission of the Consultant, should be covered up prior to such testing or inspection, the
Contractor, at its sole cost and expense must, if directed by the Consultant, uncover the same for testing or
inspection and reconstruct same after the tests or inspection are conducted. All certificates of inspection or
testing, involving the Contractor's work, required to be obtained from governmental authorities are to be secured
by the Contractor at its sole cost and expense.
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Should it be considered necessary or advisable by the Consultant at any time before final acceptance of the
entire work to make an examination of work already completed by removing or tearing out same, the Contractor,
upon request, shall furnish all necessary facilities, labor and material to perform such examination. If the work
subject to such examination is found to be defective or nonconforming in any manner due to the fault of the
Contractor or any of its subcontractors, such uncovering or destruction and necessary reconstruction, even
though such includes work not covered in the Contract, shall be at the expense of the Contractor. If, however,
such work after testing and examination is found to be satisfactory, the University will pay the Contractor the
cost of such uncovering or destruction and reconstruction, such cost to be determined as in the case of extra
work as provided in Sections 4.02 and 4.05A.

Inspection of material and furnished articles to be incorporated in the work may be made at the place of
production, manufacture or shipment unless otherwise stated herein. The inspection of material and
workmanship for final acceptance as a whole or in part will be made at the site of the work.

Section 2.18 Subcontractors

(1)

@)

©)

(4)

(5)

(6)

(7)

Except for subcontractors designated by the University, or required to be named at any earlier date, pursuant to
the provisions of the Information for Bidders, within thirty (30) calendar days after receipt of the notice to proceed,
the Contractor must submit a written statement to the Consultant giving the name and address of all proposed
subcontractors. Said statement must contain a description of the portion of the work and materials which the
proposed subcontractors are to perform and furnish and any other information tending to prove that the proposed
subcontractors have the necessary facilities, skill, integrity, past experience and financial resources to perform
the work in accordance with the terms and provisions of the Contract Documents.

If the Consultant finds that the proposed subcontractors are qualified, it will so notify the Contractor within ten
(10) working days after receipt of the aforesaid information. If the determination is to the contrary, however, the
Consultant within such period will notify the Contractor cf such determination and the latter, unless it decides to
do such work itself and is qualified, in the Consultant's opinion, to do such work, must, within ten (10) working
days thereafter, submit similar information with respect to other proposed subcontractors.

The Consultant's approval of a subcontractor and/or the University's designation of a subcontractor pursuant to
the provisions of the Contract Documents shall not relieve the Contractor of any of its responsibilities, duties and
liabilities hereunder. The Contractor shall be solely responsible to the University for the acts or defaults of such
subcontractors and of such subcontractors' officers, agents and employees, each of whom shall, for this purpose,
be deemed to be the agent or employee of the Contractor to the extent of its subcontract.

The Contractor shall be fully responsible for the administration, integration, coordination, direction and
supervision of all of its subcontractors and of all work and it shall check all space requirements of the work and
coordinate and adjust the same so that conflicts in space do not occur in the work being performed by it with its
own employees and with the work being performed by its subcontractors and so that all equipment, piping,
wiring, etc., can be installed, where possible, in the spaces allowed for same.

No subcontractor shall be permitted to work at the site until: (a) it has furnished satisfactory evidence to the
Consultant of the insurance required by law; (b) in the case of a Project involving a federal grant, it has furnished
satisfactory evidence to the Consultant of the same type and amount of liability insurance as that required of the
Contractor by Section 5.06 of the Agreement; and (c) except for subcontractors designated by the University
pursuant to the provisions of the Information for Bidders, it has been approved by the Consultant.

Within ten (10) working days after the Contractor receives payment from the University on account of a progress
payment application for the percentage of the work done, it shall pay each of its subcontractors the sum
contained in said payment for the percentage of said subcontractor's work, less the same amount retained
therefrom by the University under the terms of the Contract Documents or in consequence of any legal
proceedings or statutory liens, and less any amounts due the Contractor under the subcontract for work not
performed or not properly or timely performed by the subcontractor. In the event any subcontractor is not paid
by the Contractor, the former should immediately notify the University of such fact.

The Contractor shall execute with each of its subcontractors and shall require all subcontractors to execute with
their sub-subcontractors a written agreement which shall bind the latter to the terms and provisions of this
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Agreement insofar as such terms and provisions are applicable to the work to be performed by such
subcontractors. The Contractor shall require all subcontractors and sub-subcontractors to promptly, upon
request, file with the Consultant and the University a conformed copy of such agreements, from which the price
and terms of payment may be deleted.

If for sufficient reason, at any time during the progress of the work to be performed hereunder, the Consultant
determines that any subcontractor or sub-subcontractor is incompetent, careless, or uncooperative, the
Consultant will notify the Contractor accordingly and immediate steps will be taken by the Contractor for
cancellation of such subcontract or sub-subcontract. Such termination, however, shall not give rise to any claim
by the Contractor or by such subcontractor or sub-subcontractor for loss of prospective profits on work
unperformed and/or work unfurnished and a provision to that effect shall be contained in all subcontracts and
sub-subcontracts.

No provisions of this Agreement shall create or be construed as creating any contractual relation between the
University and any subcontractor or sub-subcontractor or with any person, firm or corporation employed by,
contracted with or whose services are utilized by the Contractor.

Section 2.19  Shop Drawings and Samples

(1)

(2)

(3)

(4)

®)

The Contractor in accordance with the approved Shop Drawing, Submittal, Mockup, and Sample schedules and
with such promptness and in such sequence as to cause no delay in the work, shall submit for the Consultant's
approval all Shop Drawings and Samples called for under the Contract or requested by the Consultant.

Shop Drawings and mock-ups shall establish the actual detail of the work, indicate proper relation to adjoining
work, amplify design details of mechanical and electrical equipment in proper relation to physical spaces in the
structure, and incorporate minor changes of design or construction to suit actual conditions. Shop drawings
include drawings, diagrams, schedules, product data and other information or materials specially prepared for
the work by the Contractor to illustrate some portion of the work. Product data include standard illustrations,
schedules, performance charts, instructions, brochures, diagrams and other information identified by the
Contractor to illustrate materials or equipment for some portion of the work.

All Shop Drawings, mock-ups and samples shall be thoroughly checked by the Contractor for compliance with
the Contract Documents before submitting them to the Consultant for approval and all Shop Drawings shall bear
the Contractor's recommendation for approval. Any Shop Drawings submitted without this stamp of approval
and certification, and Shop Drawings which, in the Consultant's opinion, are incomplete, contain numerous errors
or have not been checked or only checked superficially, will be returned unchecked by the Consultant for
resubmission by the Contractor. In checking Shop Drawings, the Contractor shall verify all dimensions and field
conditions and shall check and coordinate the Shop Drawings of any section or trade with the requirements of
all other sections or trades whose work is related thereto, as required for proper and complete installation and
sequence of the work.

Samples must be of sufficient size or number to show the quality, type, range of color, finish and texture of the
material. Each Sample shall be properly labeled to show the nature of the material, frade name of manufacturer,
name and location of the work where the material represented by the Sample is to be used and the name of the
Contractor submitting the Sample. Transportation charges to the Consultant must be prepaid on Samples
forwarded to it.

At the start of the Project, the format for submittals shall be established by the University. If an electronic method
is selected for the submission and approval of submittals, the Contractor shall provide submittals in a PDF format
and the Consultant will return the submittals in electronic format to the Contractor. For both hard-copy and
electronic submittal formats, all submittals that require physical samples or mock-ups shall be provided in
accordance with the requirements set forth in the Contract Specifications. Shop Drawings and Samples,
submitted by the Contractor in accordance with the approved Shop Drawing and Sample schedule that is
included in the Time Progress Schedule, will be reviewed by the Consultant within fifteen (15) working days and
if satisfactory will be approved. A Shop Drawing, when approved, will be returned to the Contractor. If not
satisfactory, the Drawings and Samples will be appropriately marked and returned to the Contractor for
correction thereof, in which event the Contractor shall resubmit to the Consultant a corrected copy of the Shop
Drawing or a new Sample, as the case may be. The Contractor shall make any correction required by the
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Consultant and shall appropriately note any changes or revisions on the Shop Drawing, dated to correspond
with the date of the Consultant's.request for the change. Upon approval of the Shop Drawing by the Consultant,
the Contractor shall promptly furnish to the Consultant as many copies thereof as the Consultant may reasonably
request. Should more than two (2) separate reviews of any required shop drawings or samples submitted be
necessary, in the judgement of the Consultant and the University, the Contractor shall be responsible for the
reasonable costs incurred by the University for such additional reviews by the Consultant.

At the time of submission of a Shop Drawing or Sample, the Contractor shall inform the Consultant and the
University in writing of any deviation in the Shop Drawing or Sample from the requirements of the Contract
Documents. Unless such deviation is specifically noted by the Contractor with a notation that such deviation will
result in extra work for which the Contractor requests payment, the Contractor shall be deemed to have waived
any claim for extra work, additional compensation or payment or an extension of time with respect to all work
shown on, described in or related to the Shop Drawing or Sample.

The Consultant's approval of Shop Drawings or Samples is for design only and is not a complete check on the
method of assembly, erection or construction. Approval shall in no way be construed as: (a) permitting any
departure whatsoever from the Contract Documents, except where the Contractor, in accordance with the
provisions of paragraph 6 of this Section, has previously notified the University and the Consultant of such
departure; (b) relieving the Contractor of full responsibility for any error in quality of materials, details,
dimensions, omissions or otherwise that may exist; (c) relieving the Contractor of full responsibility for adequate
field connections, erection techniques, bracing or deficiencies in strength; (d) relieving the Contractor of full
responsibility for satisfactory performance of all work and coordination with the work of all subcontractors and
other contractors; or (e) permitting departure from additional details or instructions previously furnished by the
Consultant.

No work requiring a Shop Drawing or Sample shall be commenced until a Shop Drawing or Sample is approved
by the Consultant and all such work shall be; (a) in accordance with the approved Shop Drawing, provided the
latter conforms in all respects to the Contract Documents or to such deviations therefrom as have been
previously noted by the Contractor in accordance with the provisions of paragraph 6 of this Section; and (b) in
conformance in all respects to the sample furnished to and approved by the Consuitant and, unless otherwise
specified, as new and of good quality.

The Contractor may be required to provide professional services that constitute the practice of architecture or
engineering when specifically required by the Contract Documents for a portion of the work or the -Contractor
needs to provide such services in order to carry out its responsibilities for construction means, methods,
techniques, sequences and procedures. When professional services are required in the Contract Documents,
the Consultant will specify all performance and design criteria that such services must satisfy. The University
and Consultant shall be entitled to rely on the adequacy, accuracy and completeness of the professional
services, certifications, and approvals performed or provided by design professionals working for the Contractor.

Contractor agrees that the University may deduct from any application for payment made by the Contractor, any
and all Design Professional, Consultant and/or Construction Management fees and costs incurred by the
University together with a markup upon such hard costs in the amount of 15% in the review or evaluation of any
substitutions for methods, products or performance pursuant to this Section 2.19.

Section 2.20 Equivalents - Approved Equal

(1)

Equivalents or Approvals - General

The words "similar and equal to", or equal”, “equivalent” and such other words of similar content and meaning
shall for the purposes of this Agreement be deemed to mean similar and equivalent to one of the named
products. For the purposes of subdivisions (1) and (2) of this Section and for the purposes of the Bidding
Documents, the word "products" shall be deemed to include the words “articles", "materials", "items",
"equipment” and “methods". Whenever in the Contract Documents one or more products are specified, the
words "similar and equal to" shall be deemed inserted.

Whenever any product is specified in the Confract Documents by a reference to the name, trade name, make
or catalog number of any manufacturer or supplier, the intent is not to limit competition, but to establish a
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standard of quality which the Consultant has determined is necessary for the Project. A Contractor may at its
option use any product other than that specified in the Contract Documents provided the same is approved by
the Consultant in accordance with the procedures set forth in subdivision (2) of this Section. In all cases the
Consultant shall be the sole judge as to whether a proposed product is to be approved and the Contractor shall
have the burden of proving, at its own cost and expense, to the satisfaction of the Consultant, that the proposed
product is similar and equal to the named product. In making such determination the Consultant may establish
such objective and appearance criteria as it may deem proper that the proposed product must meet in order for
it to be approved.

Nothing in the Contract Documents shall be construed as representing, expressly or implied, that the named
product is available or that there is or there is not a product similar and equal to any of the named products and
the Contractor shall have and make no claim by reason of the availability or lack of availability of the named
product or of a product similar and equal to any named product.

The Contractor shall have and make no claim for an extension of time or for damages by reason of the time
taken by the Consultant in considering a product proposed by the Contractor or by reason of the failure of the
Consultant to approve a product proposed by the Contractor.

Requests for approval of proposed equivalents will be received by the Consultant only from the Contractor.

Approval shall in no way be construed as: (a) permitting any departure whatsoever from the Contract
Documents, (b) relieving the Contractor of full responsibility for any error in quality of materials, details,
dimensions, sequence of work, omissions or otherwise that may exist, (c) relieving the Contractor of full
responsibility for adequate field connections, erection techniques, bracing or deficiencies in strength, (d) relieving
the Contractor of full responsibility for satisfactory performance of all work to achieve a functionally complete
facility or result and coordination with the work of all subcontractors and other contractors or (e) permitting
departure from additional details or instructions previously furnished by the Consultant.

Contractor agrees that the Contractor approves and authorizes the deduction from Contractor’s applications for
payment any and all costs incurred by the Construction Manager, Consultant, Design Professional or otherwise
in evaluating Contractor's submissions under this Section 2.20, together with a markup upon such hard costs in
the amount of 15%.

Equivalents or Approvals After Bidding
Any and all submissions for “or equal” products which are submitted by the Contractor after award of the
Contract must be made by the Contractor within ninety (90) calendar days after the date of award. Contractor
agrees that it waives and relinquishes the right, claim or privilege, if any, to submit “or equal” proposals if such
are made ninety (90) calendar days after the date of award of the Contract to the Contractor.

Requests for approval of proposed equivalents will be considered by the Consultant after bidding only in the
following cases: (a) the named product cannot be obtained by the Contractor because of strikes, lockouts,
bankruptcies or discontinuance of manufacture and the Contractor makes a written request to the Consultant
for consideration of the proposed equivalent within ten (10) calendar days of the date it ascertains it cannot
obtain the named product; or (b) the proposed equivalent is superior, in the opinion of the Consultant, to the
named product; or (c) the proposed equivalent, in the opinion of the Consultant, is equal to the named product
and its use is to the advantage of the University, e.g., the University receives an equitable credit, acceptable
to it, as a result of the estimated cost savings to the Contractor from the use of the proposed equivalent or the
University determines that the Contractor has not failed to act diligently in placing the necessary purchase
orders and a savings in the time required for the completion of the construction of the Project should result
from the use of the proposed equivalent.

Where the Consultant pursuant to the provisions of this subdivision approves a product proposed by a
Contractor and such proposed product requires a revision or redesign of any part of the work covered by this
Agreement, all such revision and redesign and all new Drawings and details required therefor shall be subject
to the approval of the Consultant and shall be provided by the Contractor at its own cost and expense.
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Where the Consultant pursuant to the provisions of this Section approves a product proposed by a Contractor
and such proposed product requires a different quantity and/or arrangement of duct work, piping, wiring,
conduit or any other part of the work from that specified, detailed or indicated in the Contract Documents, the
Contractor shall provide the same at its own cost and expense.

(3) Contractor agrees that the University may deduct from any application for payment made by the Contractor any
and all Design Professional, Consultant and/or Construction Management fees and costs incurred by the University,
together with a markup upon such hard costs in the amount of 15%, in the consideration or evaluation of any
substitutions for methods, products or performance pursuant to this Section 2.20.

Section 2.21 Patents, Trademarks and Copyrights

The Contractor acknowledges that the Contract consideration includes all royalties, license fees and costs arising from
patents or trademarks in any way involved in the work; provided, however, that the Contract consideration shall not be
deemed to have included therein any royalty, license fee or cost arising from a patent or trademark for a design prepared
by the Consultant and neither the Contractor nor the University shall have any liability in connection therewith. Where
the Contractor is required or desires to use any product, device, material or process covered by patent or trademark, the
Contractor shall indemnify and save harmless the University and the State of New York from any and all claims,
actions, causes of action or demands, for infringement by reason of the use of such patented product, device, material
or process, and shall indemnify the University and the State of New York from any cost, liability, damage and expense,
including reasonable attorneys' fees and court costs, which it may be obligated to incur or pay by reason of any claim or
infringement at any time both before or after the University's final acceptance of all the work to be performed under the
Contract. ,

Section 2.22 Possession Prior to Completion

If before the final completion of all the work it shall be deemed advisable or necessary by the University to take over,
use, occupy or operate any part of the completed or partly completed work or to place or install therein equipment and
furnishings, the University, upon reasonable written notice to the Contractor, shall have the right to do so and the
Contractor will not in any way interfere therewith or object to the same. Such action by the University shall in no way
affect the obligations of the Contractor under the terms and provisions of the Contract Documents and the Contractor
acknowledges that such action by the University does not in any way evidence the completion of the work or any part
thereof or in any way signify the University's acceptance of the work or any part thereof. The Contractor agrees fo
continue the performance. of all work covered by the Contract in a manner which will not unreasonably interfere with
such takeover, use, occupancy, operation, placement or installation.

Section 2,23 Completion and Acceptance

) Partial Completion
If before the final completion of all the work any portion of the permanent construction has been satisfactorily
completed and the same will be immediately useful to the University, the latter may, by written notice, advise the
Contractor that it accepts such portion of the work. Such action by the University shall in no way affect the
obligations of the Contractor under the terms and provisions of the Contract with respect to any work not so
completed and accepted. The partial completion of any portion of the Contractor’s work by the University, the
Campus or the Consultant, shall not impact the assessment of liquidated damages or actual costs for delays or
disruption to the Project caused by the Contractor, its subcontractors or vendors.

(2) Substantial Completion

When all the Work covered by the Contract is substantially completed, as defined in Section 1.01, the Contractor
shall give written notice thereof to the University and the Consultant. The latter will then promptly make an
inspection of the work and, if they shall determine that all the work is substantially completed, they shall so
advise the Contractor. Such action shall in no way affect the obligations of the Contractor under the terms and
provisions of the Contract with respect to any uncompleted (including untested or deferred work), unaccepted
or corrective work or in any way affect, limit or preclude the issuance by the Consultant, from time to time
thereafter, of "Punch Lists", i.e., lists of uncompleted or corrective work which the Contractor is to promptly
complete and/or correct. In the judgement of the University, should more than two (2) separate inspections of
the Work be necessary, the Contractor agrees that the University may deduct from any application for payment
made by the Contractor, any and all Design Professional, Consultant and/or Construction Management fees and
costs incurred by the University together with a markup upon such hard costs in the amount of 15% for all such
additional inspections.
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The Contractor must fully, completely and acceptably perform all Punch List work and any other work subsequently
discovered remaining to be completed or corrected, within ninety (90) calendar days of Substantial Completion or within
such other timeframe stipulated by the University or Consultant. Failure to complete the Punch List within the time so
designated hereunder may be deemed default on the part of the Contractor.

(3)

Final Completion and Acceptance

After the completion of all the work the Contractor shall give written notice to the University and the Consultant
that all the work is ready for inspection and final acceptance. The University and the Consultant shall promptly
make such inspection and, if they shall determine that all the work has been satisfactorily completed, the
University shall thereupon by written notice advise the Contractor that it accepts such work. In the judgement
of the University, should more than two (2) separate inspections of the Work be necessary, the Contractor agrees
that the University may deduct from any application for payment made by the Contractor, any and all Design
Professional, Consultant and/or Construction Management fees and costs incurred by the University together
with a markup upon such hard costs in the amount of 15% for all such additional inspections.

Section 2.24 Record Drawings

(1)

(2)

(3)

At the start of the Project, the format for Record Drawings shall be established by the University. Prior to
acceptance by the University of all work covered by the Contract, the Contractor shall furnish to the Consultant
one (1) set of current Contract Drawings on which the Contractor has recorded, using colored pencil for hard
copy format or electronic editing tool in contrasting color for electronic format, in a neat and workmanlike manner,
all instances where actual field construction differs from work as indicated on the Contract Drawings. These
"Record". Drawings shall show the following information: (a) all significant changes in plans, sections, elevations
and details, such as shifts in location of walls, doors, windows, stairs and the like made during construction; (b)
all significant changes in foundations, columns, beams; openings, concrete reinforcing, lintels, concealed
anchorages and "knock-out" panels made during construction; (c) final location of electric panels, final
arrangement of electric circuits and any significant changes made in electrical design as a result of Change
Orders, Field Orders or job conditions; (d) final location and arrangement of all mechanical equipment and major
concealed plumbing, including, but not limited to, supply and circulating mains, vent stacks, sanitary and storm
water drainage; (e) final location and arrangement of all underground utilities, connections to building and/or
rerouting of existing utilities, including, but not limited to, sanitary, storm, heating, electric, signal, gas, water and
telephone: and (f) final make and model for all significant equipment and devices listed in the specifications.
The Contractor shall also provide an electronic version as determined by the Consultant.

Periodically during the work, the Consultant may request submission of a progress set of Record Drawings for
review and advise the Contractor of errors or omissions, if any, that must be corrected or completed prior to final
submission of the Record Drawings. Shop Drawings shall not be acceptable as Record Drawings.

The Contractor shall submit the Record Drawings to the Consultant at least fifteen (15) days prior to the date of
Substantial Completion. The Consultant will then review the Record Drawings and, if they shall determine that
the Record Drawings represent the actual field construction being completed, they shall so advise the
Contractor. If not satisfactory, the Record Drawings will be appropriately marked and returned to the Contractor
for correction thereof, in which event the Contractor shall promptly correct and resubmit to the Consultant a
corrected copy of the Record Drawings. Acceptance of the Record Drawings by the University is a condition
precedent to the Contractor’s entitlement to receive Final Payment.

Section 2.256 Guarantees

(1)

The Contractor, at the convenience of the University, shall remove, replace and/or repair at its own cost and
expense any defects in workmanship, materials, ratings, capacities or characteristics occurring in or to the work
covered by the Contract within one (1) year or within such longer period as may otherwise be provided in the
Contract, the period of such guarantee to commence with the University's final acceptance of all work covered
under the Contract or at such other date or dates as the University may specify prior to that time, and the
Contractor, upon demand, shall pay for all damage to all other work resulting from such defects and all expenses
necessary to remove, replace and/or repair such other work which may be damaged in removing, replacing or
repairing the said defects. The obligations of the Contractor under the provisions of this paragraph or any other
guarantee provisions of the Contract Documents are not limited to the monies retained by the University under
the Contract.

Page 15 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 11/2020




(2)

State University of New York
Construction Agreement

Unless such removal, replacement and/or repair shall be performed by the Contractor within ten (10) working
days after it receives written notice from the University specifying such defect, or if such defect is of such a
nature that it cannot be completely removed, repaired and/or replaced within said ten (10) day period and the
Contractor shall not have diligently commenced removing, repairing and/or replacing such defect within said ten
(10) day period and shall not thereafter with reasonable diligence and in good faith proceed to do such work, the
University may employ such other person, firm or corporation as it may choose to perform such removal,
replacement and/or repair and the Contractor agrees, upon demand, to pay to the University all amounts which
it expends for such work.

Section 2.26  Default of Contractor
(1) In addition to those instances specifically referred to in other Sections hereof, the University shall have the right to
declare the Contractor in default of the whole or any part of the work if;

a.

b.

0.

The Contractor becomes insolvent; or if

The Contractor makes an assighment for the benefit of creditors pursuant to the statutes of the State of New
York; or if ‘

A voluntary or involuntary petition in bankruptcy is filed by or against the Contractor; or if

A receiver or receivers are appointed to take charge of the Contractor's property or affairs; or if

- The Contractor fails to commence work when notified to do so by the Consultant; or if

The Contractor shall abandon the work; or if

The Contractor shall refuse to proceed with the work or extra work when and as directed by the Consultant or
the University; or if

The Contractor shall without just cause reduce its working force to a number which, if maintained, would be
insufficient, in the opinion of the University, to complete the work in accordance with the approved time progress
schedule, and shall fail or refuse to sufficiently increase such working force when ordered to do so by the
Consultant; or if

The Contractor shall sublet, assign, transfer convey, or otherwise dispose of the Contract other than as herein
specified; or if

The University shall be of the opinion that the Contractor is or has been unnecessarily or unreascnably or willfully
delaying the performance and completion of the work, or the award of necessary subcontracts, or the placing of
necessary material and equipment orders; or if

The University shall be of the opinion that the work cannot be completed within the time herein provided therefor
or within the time to which such completion may have been extended; provided, however, that the impossibility
of timely completion is, in the University's opinion, attributable fo conditions within the Contractor's control; or if

The work is not completed within the time herein provided therefor or within the time to which the Contractor
may be entitled to have such completion extended; or if

The University shall be of the opinion that the Contractor is or has been willfully or in bad faith violating any of
the provisions of this Agreement;

The University shall be of the opinion that the Contractor is not or has not been executing the Contract in good
faith and in accordance with its terms; or if

At any time during the period of the Agreement, insurance as required is not in effect or proof thereof is not
provided to the University.
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(2) Before the University shall exercise its right to declare the Contractor in default by reason of the conditions set forth
in the above items a, b, ¢, d, e, f, g, h,i, j, k, I, m, n and o, it shall give the Contractor three (3) working days' notice
of its intention to declare the Contractor in default and unless, within such three (3) day period, the Contractor shall
make arrangements, satisfactory to the University, to correct and/or eliminate the conditions set forth in the
University's aforesaid notice, the Contractor may be declared in default at the expiration of such three (3) day period
or at the expiration of such longer period of time as the University may determine.

(3) The right to declare in default for any of the grounds specified or referred to shall be exercised by the University
sending the Contractor a written notice setting forth the ground or grounds upon which such default is declared.
Upon receipt of notice that it has been declared in default, the Contractor shall immediately discontinue all further
operations under the Contract and shall immediately quit the site, leaving untouched all plant, materials, equipment,
tools and supplies then on site.

(4) The University, after declaring the Contractor in default, may then have the work completed by such means and in
such manner, by contract, with or without public letting, or otherwise, as it may deem advisable, utilizing for such
purpose such of the Contractor's plant, materials, equipment, tools and supplies remaining on the site, and also such
subcontractors as it may deem advisable, or it may call upon the Contractor's surety at its own expense to do so.

(5) In the event that the University declared the Contractor in default of the work or any part of the work, the Contractor,
in addition to any other liability to the University hereunder or otherwise provided for or allowed by law, shall be liable
to the University for any costs it incurs for additional architectural and engineering services necessary, in its opinion,
because of the default and the total amount of liquidated damages from the date when the work should have been
completed by the Contractor in accordance with the terms hereof to the date of actual completion of the work, both
of which items shall be considered as expenses incurred by the University in completing the work and the amount
of which may be charged against and deducted out of such monies as would have been payable o the Contractor
or its surety if the work had been completed without a default.

(6) If the University completes the work, the Consultant shall issue a certificate stating the expenses incurred in such
completion, including the cost of re-letting. Such certificate shall be final, binding and conclusive upon the
Contractor, its surety, and any person claiming under or through the Contractor, as to the amount thereof.

(7) The expense of such completion, as so certified by the Consultant, shall be charged against and deducted out of
such monies as would have been payable to the Contractor if it had completed the work; the balance of such monies,
if any, subject to the other provisions of the Contract, o be paid to the Contractor without interest after such
completion. Should the expense of such completion, so certified by the Consultant, exceed the total sum which
would have been payable under the Contract if the same had been completed by the Contractor, any such excess
shall be paid by the Contractor to the University upon demand.

(8) In the event the University shall determine to complete the work without calling upon the Contractor's surety to do
s0, the Contractor shall not be entitled, from and after the effective date of the declaration of the default, to receive
any further payment under the Contract until the said work shall be wholly completed and accepted by the University.

(9) In case the University shall declare the Contractor in default as to a part of the work only, the Contractor shall
discontinue such part, shall continue performing the remainder of the work in strict conformity with the terms of the
Contract, and shall in no way hinder or interfere with any other contractors or persons whom the University may
engage to complete the work as to which the Contractor was declared in default.

(10) The provisions relating to declaring the Contractor in default as to the entire work shall be equally applicable to a
declaration of partial default, except that the University shall be entitled to utilize for completion of the part of the
work as to which the Contractor was declared in default only such plant, materials, equipment, tools and supplies as
had been previously used by the Contractor on such part.

(11) In completing the whole or any part of the work, the Consultant and the University shall have the power to depart
from, change or vary the terms and provisions of the Contract; provided, however, that such departure, change or
variation is made for the purpose of reducing the time or expense of such completion. Such departure, change or
variations, even to the extent of accepting a lesser or different performance, shall not affect the conclusiveness of
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the Consultant's certificate of the cost of completion, nor shall it constitute a defense to any action to recover the
amount by which such certificate exceeds the amount which would have been payable to the Contractor hereunder
but for its default. ‘

(12) The provisions of this Section shall be in addition to any and all other legal or equitable remedies provided by this
Agreement and otherwise applicable by law.

Section 2.27 Termination for Convenience

(1) The performance of work under this Agreement may be terminated by the University, in whole or in part, whenever
the University shall determine that such termination is in the best interest of the University. Any such termination
shall be effected by a notice in writing to the Contractor specifying the date upon which such termination shall
become effective and the extent to which performance of the Contract shall be terminated. Such termination shall
be effective on the date and to the extent specified in said notice.

(2) Upon receipt of a notice of termination, and-except as otherwise directed in writing by the University, the Contractor

(4)

(5)

a.

shall:

Discontinue all work and the placing of all orders for materials and facilities otherwise required for the
performance thereof, :

Cancel all existing orders and subcontracts to the extent such orders and subcontracts relate to the performance
of work terminated by the notice of termination;

Take such action as may be necessary to secure to the University the benefits of any rights of the Contractor
under orders or subcontracts which relate to the performance of work terminated by the notice of termination,
including, but not limited to, the assignment to the University, in the manner and to the extent directed by the
University, all the right, title and interest of the Contractor under the orders or subcontracts so terminated and
cancelled. In the event of such assignment, the University shall have the right, in its discretion, to settle or pay
any or all claims arising out of the termination and cancellation of such orders and subcontracts;

Transfer title and deliver to the University, in accordance with the direction of the University, all materials,
supplies, work in process, facilities, equipment, machines or tools produced as a part of or acquired by the
Contractor in connection with the work terminated by said notice, and all plans, Drawings, Working Drawings,
sketches, Specifications and information for use in connection therewith; provided, however, that the Contractor
may retain any of the foregoing if it so elects and foregoes reimbursement therefor;

Take such action as may be necessary or as the Consultant or the University may prescribe for the protection
and preservation of all property in the possession or control of the Contractor in which the University, under the
provisions of the Contract, has or may acquire an in(terest.

Notwithstanding the foregoing, should the notice of termination relate to only a portion of the work covered by the
Contract, the Contractor will proceed with the completion of such portions of the work as are not terminated.

The University will pay and the Contractor shall accept, in full consideration for the performance and completion of
the portions of the work as are not terminated, a sum calculated by determining the percentage the portions of the
work not terminated bear to the total amount of the work covered by the Contract, and by multiplying the Contract
consideration by such percentage - the product thereof being the amount to be paid to the Contractor. The University
shall determine the amount of such consideration in accordance with the foregoing.

Upon compliance by the Contractor with the foregoing provisions of this Section and subject to deductions for
payments previously made, the University, for the portions of the work terminated, shall compensate the Contractor
as follows:

a.

By reimbursing the Contractor for actual expenditures made with respect to such work, including expenditures
made in connection with any portion thereof which may have been completed prior to termination, as well as
expenditures made after termination in completing those portions of the work covered by the Contract which the
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Contractor may have been required by the notice of termination to complete. The University shall determine the
allowability and amount of such expenditures.

By reimbursing the Contractor for all actual expenditures made, with the prior written approval of the University
or pursuant to a court judgment, in settling or discharging any outstanding contractual obligations or
commitments incurred or entered into by the Contractor in good faith with respect to the Contract and resulting
from the termination thereof.

By reimbursing the Contractor for all actual expenditures made after the effective date of the notice of termination
resulting from or caused by the Contractor taking necessary action or action prescribed by the Consultant or the
University for the protection and preservation of all property in the possession or control of the Contractor in
which the University, under the provisions of the Contract, has or may acquire an interest.

By paying the Contractor a markup, which is to be calculated in the same manner as that provided for in
subdivision ¢ of paragraph (1) of Sections 4.02 and 4.05A for extra work, on the foregoing expenditures, which
markup is to cover the Contractor's overhead and profit; provided, however, that if it appears that the Contractor
would have sustained a loss on the entire Contract had it been completed, said markup shall be reduced by
one-third.

The sum of all amounts payable under this Section, plus the sum of all amounts previously paid by the University
under the provisions of the Contract, shall not exceed the amount of the Contract consideration. In no event
shall the Contractor be entitled to any payment for loss of anticipated profits on uncompleted work and the
University shall not be liable for same.

Termination by the University under the provisions of this Section shall be without prejudice to any claims or
rights which the University may have against the Contractor. The University may retain from the amount due to
the Contractor under the provisions of this Section such monies as may be necessary to satisfy any claim which
the University may have against the Contractor in connection with the Contract; provided, however, that the
University's failure to retain such monies shall not be deemed a waiver of any of its rights or claims against the
Contractor.

Notwithstanding the foregoing, where the Contractor and the Consultant can agree upon another method of
determining the amount of the consideration to be paid to the Contractor under the provisions of this Section,
such method, subject to the approval of the University, may, at the option of the University, be substituted for
the method set forth above.

Article N
Time of Performance

Section 3.01 Commencement, Prosecution and Completion of Work

(1)

)

The Contractor agrees that it will begin the work herein embraced upon receipt of notice to proceed, unless the
University consents in writing, to begin at a different date, and that it will prosecute the same with such diligence
that all work covered by the Contract shall be substantially completed and performed on or before the time
specified on page one of the Agreement.

The Contractor further agrees that time is of the essence in this Agreement and that all the work shall be
prosecuted in such manner and with sufficient plant and forces to complete all work timely.

Section 3.02 Time Progress Schedule

(1)

To show compliance with the requirements of Section 3.01 of the Agreement, provide and maintain a Time
Progress Schedule in accordance with the General Requirements, Special Conditions, Section paragraph titled
“Project Schedule”. Unless otherwise accepted by the University, the Time Progress Schedule shall be strictly
adhered to by the Contractor. The time for substantial completion shall be on or before the time specified on
page one of the Agreement.
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If through the fault of the Contractor or any subcontractor the Contractor shall fail to adhere to the time progress
schedule, it must promptly adopt such other and additional means and methods of construction as will make up
for the time lost and will assure completion in accordance with such schedule.

The failure of the Contractor to submit a Time Progress Schedule, the University's or the Consultant's
acceptance of the Contractor's time progress schedule or lack of such acceptance, the means and/or methods
of construction employed by the Contractor, including any revisions thereof, and/or its failure to revise the same
shall not relieve the Contractor of its obligation to accomplish the result required by the Contract in the time
specified on page one of the Agreement, nor shall the exercise of the Consultant's or the University’s right to
reject any portion of the work, create or give rise to any claim, action or cause of action, legal, equitable or
otherwise, against the Consultant or the University.

The failure of the Contractor to submit and maintain a Time Progress Schedule in accordance with the General
Requirements shall be deemed to be a waiver by the Contractor of all claims for additional compensation or
damages as a result of any condition which is an alleged cause of delay in the completion of the work.

Section 3.03 Time Progress Schedule for Shop Drawings and Samples
The Contractor shall include activities for preparation and submission of all Shop Drawings, mock-ups and Samples in
the Time Progress Schedule in Section 3.02.

Section 3.04 Notice of Conditions Causing Delay

(1)

)

(4)

Within ten (10) working days after the commencement of any condition which is causing or may cause delay in
completion or require Contractor to request an extension of time, the Contractor must notify the Consultant and
the University in writing of the effect, if any, of such condition upon the Time Progress Schedule, and must state
why and in what respects, if any, the condition is causing or may cause such delay.

Contractor agrees that an express condition precedent to Contractor’'s entitiement to any extension of time on
the project shall be full and complete compliance to the satisfaction of the University with the Contractor's
obligations in Section 3.06, Contractor's Progress Reports. Failure to submit proper Contractor's progress
reports in appropriate and timely fashion shall be deemed a waiver and relinquishment of any right, claim or
privilege to obtain an extension of time for the performance of the Contractor's work.

Failure to strictly comply with this requirement may, in the discretion of the University, be deemed sufficient
cause to deny any extension of time on account of delay in completion arising out of or resulting from any
change, extra work, suspension, or other condition.

Except as otherwise set forth in this Section 3.04 all procedures set forth in Sections 2.02 and 2.03 of this
Agreement shall be complied with by the Contractor. Furthermore, full and complete compliance with the
requirements of this Article lll is a condition precedent to the Contractor’s entitlement to receive an extension of
time.

Section 3.05 Extension of Time

(1

(2)

©)

Within ten (10) working days after the commencement of any condition which is causing or may cause the
Contractor to incur, require or otherwise need an extension of time, the Contractor shall notify the Consultant
and the University of such condition. Full and complete compliance with this paragraph 3.05(1) is a condition
precedent to the Contractor obtaining an extension of time for performance of any portion or all of its work.

An extension or extensions of time for the completion of the work may be granted by the University subject to
the provisions of this Section, but only upon written application therefor by the Contractor to the University and
the Consultant.

An application for an extension of time must set forth in detail the source and the nature of each alleged cause
of delay in the completion of the work, the date upon which each such cause of delay began and ended and the
number of days of delay attributable to each of such causes. It must be submitted prior to completion of the
work.
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4) If such an application is made, the Contractor may be entitled to an extension of time for delay in completion of
the work caused solely: (a) by the acts or omissions of the University, its trustees, officers, agents or employees;
or (b) by the acts or omissions of other contractors, not including subcontractors of the Contractor, on this Project;
or (c) by unforeseeable supervening conditions entirely beyond the control of either party hereto (such as, but
not limited to, acts of God or the public enemy, war or other national emergency making performance temporarily
impossible or illegal, or strikes or labor disputes).

(5) The Contractor may, however, be entitled to an extension of time for such causes only for the number of calendar
days of delay which the University may determine to be due solely to such causes, and then only if the Contractor
shall have strictly complied with all of the requirements of this Section and Section 3.04. The University shall
make such determination within ninety (90) calendar days after receipt of the Contractor's application for an
extension of time; provided, however, said application complies with the requirements of this Section.

(6) The Contractor shall not be entitled to receive a separate extension of time for each one of several causes of
delay operating concurrently, but, if at all, only for the actual period of delay in completion of the work as
determined by the University, irrespective of the number of causes contributing to produce such delay. If one of
several causes of delay operating concurrently results from any act, fault or omission of the Contractor or of its
subcontractors or material-men and would of itself (irrespective of the concurrent causes) have delayed the
work, no extension of time will be allowed for the period of delay resulting from such an act, fault or omission.

(7) The granting of an application for an extension of time for causes of delay other than those herein referred to
shall be entirely within the discretion of the University.

(8) If the Contractor shall claim to have sustained any damages by reason of delays, extraordinary or otherwise, or
hindrances which it claims to be due to any action, omission, direction or order by the University or the
Consultant, the Contractor shall be entitled only to an extension of time as hereinabove provided and shall not
have or assert any claim or prosecute any suit, action, cause of action or proceeding against the University
based upon such delays or hindrances, unless such delays or hindrances were caused by the University’s bad
faith or its willful, malicious, or grossly negligent conduct, or uncontemplated delays, or delays so unreasonable
that they constitute an intentional abandonment of the Contract by the University, or delays resulting from the
University’s breach of a fundamental obligation of the Contract.

(9) The Contractor shall not be entitled to an extension of time for the performance of any or all of the Work set forth
in allowances to the Contract. All allowance work shall be performed in accordance with the Contractor's
schedule.

Section 3.06 Contractor's Progress Reports

After commencement of the work the Contractor shall furnish the Consultant with written monthly reports setting forth
the condition and progress of the work, the percentage of each part of the work that has been finished, those parts of
the work which have been completed within the scheduled time and those parts of the work which have not been finished
within the scheduled time, and the general progress of the work that is being performed away from the site and the
approximate date when such work will be finished and delivered to the site. Contractor agrees that compliance with this
Section 3.06 is an express condition precedent to the Contractor’s right, claim or entitlement to obtain an extension of
time for the performance of the Contractor's work. Failure to comply with this Section 3.06 shall be a waiver and
relinquishment of all such rights, claims and privileges to request or obtain an extension of time for the performance of
Contractor's work.

Article IV
Payment

Section 4.01 Compensation to Be Paid Contractor

The University shall pay to the Contractor and the latter shall accept as full and complete payment for the performance
of this Agreement, subject to additions or deductions as provided herein, the sum of dollars ($«Total_Bid»), which
sum is the amount of the Contract consideration.

Section 4.02 Value of Omitted and Extra Work
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The amount by which the Contract consideration is to be increased or decreased by any Change Order or Field
Order shall be determined by the University by one or more of the following methods:

a. By applying the applicable price or prices set forth on the attached Schedule "I" of this Agreement or by applying
a unit price agreed to by both parties. Subject to the provisions of Section 4.04, this method must be used if the
Contract Documents contain applicable unit prices.

b. By estimating the fair and reasonable cost of: (i) labor, including all wages, required wage supplements and
insurance required by law (workers' compensation, social security, disability, unemployment, etc.) paid to or on
behalf of foremen, workers and other employees below the rank of superintendent directly employed at the site
of the Project; (ii) materials; and (iii) equipment, excluding hand tools, which, in the judgment of the University,
would have been or will be employed exclusively and directly on the omitted work or extra work, as the case
may be; and, in the case of extra work, where the same is performed directly by the Contractor, by adding to
the total of such estimated costs a sum equal to 15 percent thereof, but, where the extra work is performed by
a subcontractor, by adding a sum equal to 15 percent of said costs for the benefit of such subcontractor, and by
adding, for the benefit of the Contractor (no further allowance will be made where extra work is performed by
the sub-subcontractor), an additional sum equal to 10 percent of the first $10,000 of the above-estimated costs,
including the subcontractor's percentage override, plus 5 percent of the next $90,000 of the total of said items,
plus 3 percent of any sum in excess of $100,000 of the total of said items. There is no markup on the premium
portion of overtime labor. For the purposes of the aforesaid percentage overrides, the words "extra work" shall
be defined as a complete item of added, modified or changed work as described in the Consultant's written
instructions to the Contractor. Such "extra work" may include the work of one or more trades and/or
subcontractors or sub-subcontractors and shall include all labor, materials, plant, equipment, tools and all
incidentals directly and/or indirectly necessary, related, involved in or convenient to the successful completion
of the extra work item. Where the Consultant's aforesaid written instructions to the Contractor involve both an
increase and a reduction in similar or related work, the above percentage overrides will be applied only on the
amount, if any, the cost of the increased work exceeds the cost of the reduced work.

No overhead and profit shall be retained by the Contractor on the cost of work determined by the method
provided in Subparagraph (1)a.

Ali profit, overhead and expense of whatsoever kind and nature, other than those set forth above in items (i)
through (iii), of the Contractor, its subcontractors and sub-subcontractors, are covered by the aforesaid
percentage overrides and no additional payment therefor will be made by the University.

The University may make such cost estimate either before or after the extra work is completed by the Contractor.

c. By determining the actual cost of the exira work in the same manner as in the above subdivision b except that
actual costs of the Contractor shall be utilized in lieu of estimated costs. The University shall have the option to
utilize this method provided it notifies the Contractor of its infent to do so prior to the time the Contractor
commences performance of such extra work.

Irrespective of the method used or to be used by the University in determining the value of a Change Order or Field
Order, the Contractor, within fifteen (15) working days after a request for the same, must submit to the University
and the Consultant a detailed breakdown of the Contractor's estimate of the value of the omitted and/or extra work
in a format approved by the University.

Equipment Watch Rental Rate Blue Book (published online by Intertec Penton Media, Inc.) or other published rates
as approved by the University in writing, will be utilized for the equipment rental pricing. For the purposes of
paragraph (1) hereof, the cost of equipment shall be determined, irrespective of the actual price for any rental or
actual cost associated with such equipment as follows: take the monthly rate listed in Equipment Watch and dividing
the same by 176 hours fo establish an hourly rate and then multiplying such hourly rate by the actual number of
hours that the equipment was used. The Contractor will submit an actual rental invoice, or acceptable quotation from
a bonafide equipment rental supplier for rented equipment when equipment is not owned by the Contractor. The
equipment rental supplier cannot be an “affiliate” of the Contractor, nor in any way be related to the Contractor. If
submitted invoices/quotations are acceptable to the University, the Contractor will be reimbursed the actual rental
cost including sales tax and appropriate mark-up. If no listing of rates for an item of equipment is contained in
Equipment Watch, the University shall determine the reasonable rate of rental of the particular item of equipment by
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such other means as it finds appropriate. The edition Equipment Watch to be used shall be that in effect on the date
of the receipt of bids for this Agreement. None of the provisions of Equipment Watch shall be deemed referred to
or included in this Agreement excepting only the aforesaid monthly rates. To the cost of equipment as determined
above, there is to be added the actual cost of gasoline, oil, grease and maintenance required for operation of such
equipment and, in the case of equipment utilized only for extra work when, in the opinion of the Consultant, suitable
equipment therefor was not available on the site, the reasonable cost of transporting said equipment to and from the
site. Notwithstanding the foregoing, if the Consultant should determine that the nature or size of the equipment used
by the Contractor in connection with the extra work is larger or more elaborate, as the case may be, than the size or
nature of the minimum equipment determined by the Consultant to be suitable for the extra work, the cost of
equipment will not be based upon the equipment used by the Contractor but instead will be based on the smallest
or least elaborate equipment determined by the Consultant to have been suitable for the performance of the extra
work.

(4) Unless otherwise specifically provided for in a Change Order or Field Order, the compensation specified therein for
extra work includes full payment for both the extra work covered thereby and for any damage or expense caused
the Contractor by any delays to other work to be done under the Contract resulting from or on account of said extra
work, and the Contractor waives all rights to any other compensation for said extra work, damage or expense.

Section 4.03  Adjustment for Bond and Insurance Premiums

Upon final acceptance of the work to be performed under this Agreement, the University may adjust the Contract
consideration to reflect any changes in the cost of all required Bonds and liability and builder's risk insurance premiums
which the Contractor had to pay for on all extra work and would have had to furnish and pay for on all omitted work.
Unless such cost is agreed upon by the University and the Contractor, the University may calculate and determine the
amount of the adjustment in the Contract consideration by estimating such costs. There is no markup on bond or
insurance premium adjustment.

Section 4.04  Unit Prices

@) Except as otherwise provided in the second paragraph of this Section, the unit prices, set forth on the attached
Schedule "I" of this Agreement, will be binding upon both the University and the Confractor in determining the
value of omitted and/or extra work, and, in the case of extra work, such unit prices shall be deemed to include
all profit, overhead and expenses of whatsoever kind and nature of the Contractor, its subcontractors and sub-
subcontractors, and the Contractor agrees that it shall make no claim for any profit, overhead, expense or
percentage override in connection therewith.

(2) Where said Schedule "I" sets forth a unit price for added and/or deducted work, the University shall have the
option, whenever it is found that the quantity of changed work varies by more than 15 percent from the quantity
that is stated or that can be determined by the Contract Documents at the time of execution thereof, to accept
or reject such unit price for the quantity that the changed work varies by more than 15 percent from the stated
or determinable quantity. Where a quantity is not specifically stated in the Contract Documents, the University's
determination of the amount of said quantity included in the Contract Documents shall determine the applicability
of this paragraph. Where the University, pursuant to the foregoing provisions, exercises its aforesaid option, the
amount of the increase or decrease in the Contract consideration for the quantity of work which varies by more
than 15 percent from the stated or determinable quantity shall be determined in accordance with the provisions
of Section 4.02 of the Agreement as if there was no unit price therefor set forth in said Schedule "I".

Section 4.05 Allowances

) The Contractor acknowledges that the Contract consideration includes the allowances set forth on the attached
Schedule "lI" and “lII” of this Agreement and, except for quantitative and field order allowances, it agrees to
cause the work covered thereby to be done by such contractors for such sums as the University may direct.
Where cash allowances are provided, the allowances shall be deemed to include the purchase of the materials
and/or equipment and the delivery of same to the job site. Unless otherwise specified in the Contract
Documents, cash allowances do not include the proper installation of the materials and/or equipment or the
connection for final utilities thereto; the cost of said installation and/or connection having been included in the
amount of the Contract consideration.

(2) The Contractor acknowledges that the Contract consideration includes such sums for expenses and profit on
account of cash allowances -as it deems proper and that it shall make no claim for expenses or profit or any
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percentage override in addition thereto; said items having been included in the amount of the Contract
consideration.

(3) In the event any of the cash allowances listed below are either higher or lower than the cost of having the work
done in accordance herewith, the Contract consideration shall be adjusted to reflect such variance, the amount
of said adjustment to be the difference between the amount of the allowance and the actual cost of performing
the work covered thereby.

(4) When quantitative allowances are provided, progress payments thereof to the Contractor will be based upon the
applicable unit prices set forth on the attached Schedule "I" of the Agreement, subject, however, to the provisions
of paragraph (2) of Section 4.04. In the event any of said quantitative allowances are more than or less than the
actual quantity of work performed, the Contract consideration shall be adjusted to reflect such variance, the
amount of said adjustment to be determined in accordance with the provisions of Sections 4.02, 4.04 and 4.05A
of the Agreement.

Section 4.05A Field Orders

When the Agreement contains a Field Order Allowance, the bid shall include the amount of such allowance. Said amount
shall cover the cost of additional labor, materials and time for contingent activities within the scope of the Agreement as
directed and described by the University in writing in a Field Order. The Field Order will include a description of the work
and the method for determining the value of such work. The value of the work directed under this allowance will be
determined by one or more of the provisions of Section 4.02. If the net cost(s) of all Field Orders issued are more or
less than the specified amount of the allowance, the Contract sum will be adjusted by Change Order.

Section 4.06 Deductions for Unperformed and/or Uncorrected Work

(1 Without prejudice to any other rights, remedies or claims of the University, in the event that the Contractor at
any time fails or neglects to supply working forces and materials of the proper quantity and quality necessary, in
the opinion of the Consultant or the University, to comply with the approved time progress schedule, or fails in
any respect to prosecute the work with promptness and diligence or causes by any action or omission the
stoppage or delay of or interference with the work of any other contractor having a contract with the University,
or fails in the performance of any obligations and responsibilities under this Agreement, then, and in that event,
the University, acting itself or through the Consultant, may, upon three (3) working days’ notice to the Contractor,
either itself provide or have any other contractor, including but limited to the University’s Job Order Contracting
Program, provide any and all labor or materials or both necessary, in its opinion, to correct any aforesaid
deficiency of the Contractor, and the University will thereafter backcharge the Contractor by issuing a Change
Order reducing the amount of the Contract consideration for all costs and expenses it incurs in connection with
the correction of such deficiency. The Contractor agrees that the University may deduct from any application for
payment made by the Contractor, any and all Design Professional, Consultant and/or Construction Management
fees and costs incurred by the University together with a markup upon such hard costs in the amount of 15% for
services required in connection with the correction of such deficiency(ies).

(2) Notwithstanding any provisions in the Contract Documents to the contrary, if the University deems it inexpedient
to correct work not done in accordance with the Contract or any work damaged as a result thereof, it shall notify
the Contractor of such fact and the latter shall not remedy or correct the same. In such event, however, the
amount of the Contract consideration shall be decreased by an amount, determined by the University, which is
equal to the difference in value of the work as performed by the Contractor and the value of the work had it been
satisfactorily performed in accordance with the Contract or which is equal to the cost of performing the corrective
work, whichever shall be the higher amount.

Section 4.07 Liquidated Damages

In the event that the Contractor shall fail to substantially complete all the work within the time fixed for such completion
on page one of this agreement, or within the time to which such completion may have been extended or in the event that
the Contractor abandons the work and the same is not substantially completed within the aforesaid time for such
completion, the Contractor must pay to the University as damages for each calendar day of delay in completing the work
the amount set forth on page one of the Contractors proposal, as stated on page one of this agreement. . In view of the
difficulty of accurately ascertaining the loss which the University will suffer by reason of delay in completion of the work
hereunder, said sum is hereby fixed and agreed as liquidated damages which the University will suffer by reason of such
delay and not as a penalty. The University may deduct and retain out of the monies which may become due hereunder
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to the Contractor the amount of any such liquidated damages and, in case the amount which may become due to the
Contractor under the provisions of the Contract may be less than the liquidated damages suffered by the University, the
Contractor shall pay the difference, upon demand, to the University.

Section 4.08 Contract Breakdown

Prior to the submission of its first application for a progress payment, the Contractor shall present to the University and
the Consultant for their approval a detailed schedule showing the breakdown of the Contract consideration. The Contract
Breakdown Summary shall be further broken down as required by the Consultant and the University. Such schedule
must contain the amount estimated for each part of the work and quantity survey for each part of the work. It shall also
list the estimated value of the Contractor's guarantee obligations under the provisions of the Contract Documents, which
is hereby fixed at $5,000 or one-half of one percent (1/2%) of the Contract award amount, whichever is the lesser sum.
Such schedule shall be revised by the Contractor until the same shall be satisfactory to the University and the Consultant
and shall not be changed after the University and the Consultant have approved the same. The amounts set forth in the
schedule will not be considered as fixing the basis for additions to or deductions from the Contract consideration.

Section 4.09 Prompt Payment Requirements

(1) For the purposes of Article XI-A of the State Finance Law, the campus for which the work is being performed is
the University's designated payment office. Applications for payment must contain the approval of the
Consultant before being submitted to the University.

(2) Whenever the Consultant's approval of an application for payment is required under the Contract, the Consultant
shall have fifteen (15) calendar days, after receipt of such application, to inspect the work before acting on the
application.

(3) Until such time that the Contract is approved by the University, the thirty (30) day period, referred to in Article
XI-A of the State Finance Law for the payment of invoices without interest, shall not begin.

Section 4.10 Progress Payments

(1) Unless otherwise provided in the Contract, progress payments will be made as the work progresses upon
applications submitted by the Contractor and approved by the Consultant and the University. Payment of such
approved applications shall be made by the University within thirty (30) days after such approval has been given.

(2) The University shall make progress payments to the Contractor on the basis of such approved applications, less
a retained amount equal to 5 percent thereof (i.e. retainage) , plus an amount necessary, in the University's
judgment, to satisfy any claims, liens or judgments against the Contractor which have not been suitably
discharged, , together with any back charges and offsets which are deemed necessary or likely to be incurred
by the University as a result of any failure by the Contractor to fully, completely, accurately and timely perform
its work, which it shall reserve from each such payment until all of the work covered by the Contract has been
completed.

(3) When the University and the Consultant have determined that all the work is substantially completed, or that a
substantial portion of the permanent construction has been completed and accepted, the University shall make
a progress payment to the Contractor, on the basis of an application submitted by the Contractor and approved
by the Consultant and the University, which shall reduce the unpaid amount due to the Contractor under the
terms of the Contract, including all monies retained by the University from previous progress payments to the
Contractor, to an amount equal to two (2) times the cost, estimated by the Consultant, of performing, in
accordance with the Contract, all uncompleted, unaccepted and corrective work, plus an amount necessary, in
the University's judgment, to satisfy any claims, liens or judgments against the Contractor which have not been
suitably discharged. As the remaining items of work are satisfactorily completed or corrected, the University
shall make progress payments to the Contractor, on the basis of applications submitted by the Contractor and
approved by the University and the Consultant, covering said items of work less an amount necessary, in the
University’s judgment, to satisfy any claims, liens or judgments against the Contractor which have not been
suitably discharged.

Section 4.11  Applications for Progress Payments
The Contractor shall prepare all applications for progress payments for work performed, together with supporting data
and computations as are deemed necessary by the Consultant to determine the accuracy of the application. The
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application for payment and all required supporting documentation shall be submitted using the University’s prescribed
forms. The Contractor shall include with such applications reports detailing actual payments to minority and women-
owned businesses who participate on University projects. Failure of the Contractor to submit applications for progress
payments, or lack of complete and accurate supporting data, shall be sufficient reason for withholding payment until
such omissions or errors are rectified. Unless otherwise directed, such applications, signed and certified as correct by
the Contractor, shall be delivered by the Contractor to the Consultant once each month showing the total value of work
completed and in place on the last day of the payment period covered by the application.

Section 412 Progress Payments for Materials Delivered to Site

(1) Progress payments made in accordance with Section 4.10 shall include a payment for materials and equipment
to be furnished and installed under the Contract, after such materials and equipment have been delivered and
accepted at the site of the work.

(2) Materials and equipment for which such progress payment has been made shall not be removed from the site,
shall be stored until incorporated into the work in a location approved by the Consultant and shall be adequately
protected from fire, theft and vandalism, the effects of the elements and any other damage whatsoever, and
shall at all times be available for inspection by the Consultant and the University.

Section 4.13  Transfer of Title to Materials Delivered to Site

Title to all supplies and materials to be furnished or provided by the Contractor to the University pursuant to the provisions
of the Contract Documents shall immediately vest in and become the sole property of the University upon delivery of
such supplies and materials to the site. Notwithstanding such transfer of title, the Contractor shall have the full continuing
responsibility to install such materials and supplies, protect them, maintain them in proper condition and forthwith repair,
replace and make good any damage thereto without cost to the University until such time as the work covered by the
Contract is fully accepted by the University. Such transfer of title shall in no way affect any of the Contractor's obligations
under the Contract. In the event that, after title has passed to the University, any of such supplies and materials are
rejected as being defective or otherwise unsatisfactory, title to all such supplies and materials shall be deemed to have
been transferred back to the Contractor.

Section 4.14 Progress Payments for Materials Stored Off Site

(1) Progress payments made in accordance with Section 4.10 shall include a payment for materials and equipment
which are in short and/or critical supply or have been specially fabricated for the Project. Materials and equipment,
for which a progress payment is made pursuant to the preceding sentence, shall be stored by the Contractor, after
fabrication, until such time as their delivery to the site is required, at a facility and location approved by the Consultant;
shall be adequately protected from fire, theft and vandalism, the effects of the elements and any other damage
whatsoever; and shall at all times be available for inspection by the Consultant and the University. No progress
payment shall, however, be made for said materials and equipment until:

a. The Contractor furnishes to the University a bill of sale listing quantity and costs of said materials and equipment
f.0.b. point of origin;

b. The Consultant shall have inspected said materials and equipment and recommended payment therefor; and

c. The Contractor furnishes to the University a builder's risk insurance policy, with the broad form extended
coverage endorsement, for said materials and equipment, in an amount equal to 100 percent of the value
thereof, which policy shall be maintained, at the sole cost and expense of the Contractor, until said materials
and equipment have been incorporated into the Project. The said insurance policy shall contain a provision that
the loss, if any, is to be made adjustable with and payable to the University as trustee for the insured, i.e., the
University and the Contractor, and a provision that it shall not be changed or cancelled and that it will be
automatically renewed upon expiration and continued in force unless the University is given thirty (30) days
written notice to the contrary.

d. The Confractor shall develop and provide a preventive maintenance log for stored equipment when determined

appropriate by the Consultant. The Contractor shall provide timely notification and opportunity for the Consultant
and the University to view the Contractor’s preventative maintenance efforts.
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(2) Materials and equipment for which a progress payment has been made by the University pursuant to this Section
shall be, become and remain the sole property of the University; provided, however, that the Contractor shall have
the full continuing responsibility to install such materials and equipment, to deliver it to the site, to protect it, to
maintain it in proper condition and to forthwith repair, replace and make good any damage thereto without cost
and/or additional time to the University until such time as the work covered by the Contract is fully accepted by the
University. Such transfer of title shall in no way affect any of the Contractor's obligations under the Contract.

Section 415 Withholding of Progress Payments

Notwithstanding anything contained in the Contract to the contrary, the University may withhold payment of all or any
part of a progress, final or guarantee payment, in such an amount as it may deem proper to enforce the provisions of
the Contract and to satisfy the claims of third parties, when:

a. The University shall learn of any claim, of whatsoever nature or kind, against the University or the Contractor,
which in any way arises or is alleged to arise out of or as a result of or in connection with the performance by
the Contractor of the work covered by the Contract or out of or in connection with the Contractor's operations or
performance at or in the vicinity of the construction site, that, in the opinion of the University, may not be
adequately covered by insurance.

If an action on such claim is timely commenced and the liability of the University and/or the Contractor shall have
been established therein by a final judgment of a court of competent jurisdiction, or if such claim shall have been
admitted by the Contractor fo be valid, the University shall pay such judgment or admitted claim out of the monies
retained by it under the provisions of the Contract and return the balance, if any, without interest, to the
Contractor.

The University may withhold from the Contractor any payments retained by it until such time as all such claims
are either satisfied or barred by law from being presented. At such time the University, upon written demand by
the Contractor, shall return to the Contractor the amount so withheld, without interest.

b. The Contractor has not complied with any lawful or proper direction of the Consultant or the University or their
representatives concerning the work covered by the Contract or the performance of the Contract or the
production of records as required under the provisions of the Contract.

c. There exists any of the conditions, listed in Section 2.26, which would allow the University to declare the
Contractor in default of the whole or any part of the work.

d. The Contractor is a foreign contractor and has not furnished satisfactory proof that all taxes due by such
Contractor under the provisions of the Tax Law have been paid. The Certificate-of the New York State Tax
Commission to the effect that all such taxes have been paid shall be conclusive proof of the payment of such
taxes. The term "foreign contractor" as used herein means, in the case of an individual, a person who is not a
resident of the State of New York; in the case of a partnership, one having one or more partners not a resident
of the State; and in the case of a corporation, one not organized under the laws of the State of New York.

e. The Contractor, upon request of the University at any time after the initial progress payment by the University to
the Contractor, fails to furnish the University with such documentary evidence that the University may deem
necessary to prove to it that material and labor paid for by the University under previous applications for payment
submitted have been paid for by the Contractor and that there are no outstanding claims or liens in connection
therewith or fails to satisfy the University that the Contractor, with good cause, has sufficiently provided for the
payment and/or satisfaction of claims for said material and labor.

Section 4.16 Lien Law

The attention of the Contractor is specifically called to the provisions of the Lien Law of the State of New York, wherein
funds received by a Contractor for a public improvement are declared to constitute trust funds in the hands of such
Contractor to be applied first to the payment of certain claims.

Section 4.17  Substitution of Securities for Retainage
Any time after 50 percent of all the work has been completed, the University, if the progress and performance of the
work is satisfactory fo it, on request of the Contractor, will allow the Contractor to withdraw up to 50 percent of the
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aforesaid amount retained by the University by depositing with the Comptroller of the State of New York government
securities, of the type and kind specified in Section 139 of the State Finance Law, having a market value not exceeding
par, at the time of deposit, equal to the amount so withdrawn. The Comptroller of the State of New York shall, from time
to time, collect all interest or income on the obligations so deposited, and shall pay the same, when and as collected, to
the Contractor. If the deposit be in the form of coupon bonds, the coupons as they respectively become due shall be
delivered to the Contractor; provided, however, that the Contractor shall not be entitled to interest or coupons or income
on any of the deposited securities, the proceeds of which have or will be used or applied by the University. In the event
that the Contractor does not, in accordance with the terms and provisions of the Contract, comply with and fulfill all of its
obligations and responsibilities thereunder, the Comptroller of the State of New York shall have the right to sell, assign,
transfer or otherwise dispose of the aforesaid securities and the University shall have the right to use and apply all or
any part of the monies obtained by the Comptroller of the State of New York from such a sale, assignment, transfer or
disposition or from the collection of interest or income from said securities to the performance and fulfilment of said
obligations and responsibilities. Notwithstanding the foregoing, when the University makes a payment under Section
4.10 (3) of the Agreement, it will return to the Contractor, as part of such payment, its substituted securities, and thereafter
all retention of the University shall be in funds and not in substituted securities.

Section 4.18 Final Payment

Upon acceptance of all the work, except for the Contractor's guarantee obligations under Section 2.25 of the agreement
and the Contractor's guarantee obligations under any provision of the Specifications, the Contractor shall prepare and
submit to the University and the Consultant, for their approval, a final application for payment, which the University, within
thirty (30) days after its approval of same, shall pay. Such application and payment shall be in an amount equal to 100

percent of the Contract consideration excluding-the-Contractors-guarantee-obligations, less:

a. All previous payments by the University to the Contractor;
b. All deductions authorized fo be made by the University under the Contract; and

c. An amount necessary, in the University's judgment, to satisfy any claims, liens or judgments against the
Contractor which have not been suitably discharged.

d. The Contractor shall not be entitled to any interest on the monies retained by the University pursuant to
Subdivision ¢ of Section 4.18 of the Agreement.

Section 419  Acceptance of Final Payment

) The acceptance by the Contractor, or by any one claiming by or through it, of the final payment shall, except
with respect to the amount retained by the University pursuant to the provisions of subdivisions b and ¢ of Section
4.18 of the Agreement, constitute and operate as a release to the University from any and all claims of any
liability for anything theretofore done or furnished for or relating to or arising out of the work covered by the
Contract and for any prior act, neglect or default on the part of the University or any of its trustees, officers,
agents or employees in connection therewith.

(2) Should the Contractor refuse to accept the final payment as tendered by the University or should the Contractor
refuse to execute the final application for payment without protest and without reserving any rights or claims
against the University, it shall constitute a waiver of any right to interest on the amount of the payment so
tendered and/or on the amount set forth in said final application for payment.
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Section 4.22 Contractor Limited to Money Damages

Inasmuch as the Contractor can be compensated adequately by money damages for any breach of the Contract which
may be committed by the University, the Contractor agrees that no default, act or omission of the University shall
constitute a material breach of the Contract entitling it to cancel or rescind the same or to suspend or abandon
performance thereof; and it hereby waives any and all rights and remedies to which it might otherwise be or become
entitled to because of any wrongful act or omission of the University or its representatives, saving only its right to money
damages.

Section 4.23 No Estoppel or Waiver

(1 The University shall not be precluded or estopped by any inspection, acceptance, application for payment or
payment, final or otherwise, issued or made under the Contract or otherwise issued or made by it, the Consultant,
or any trustee, officer, agent or employee of the University, from showing at any time the true amount and
character of the work performed, or from showing that any such inspection, acceptance, application for payment
or payment is incorrect or was improperly issued or made; and the University shall not be precluded or estopped,
notwithstanding any such inspection, acceptance, application for payment or payment, from recovering from the
Contractor any damages which it may sustain by reason of any failure on its part to comply strictly with the
Contract and any monies which may be paid to it or for its account in excess of those to which it is lawfully
entitled.

(2) Neither the acceptance of all or any part of the work covered by the Contract; nor any payment therefor; nor any
order or application for payment issued under the Contract or otherwise issued by the University, the Consultant,
or any trustee, officer, agent or employee of the University; nor any permission or direction to continue with the
performance of the Contract before or after its specified completion date; nor any performance by the University
of any of the Contractor's duties or obligations; nor any aid lent to the Contractor by the University in its
performance of such duties or obligations; nor any delay or omission by the University to exercise any right or
remedy accruing to it under the terms of the Contract or existing at law or in equity or by statute or otherwise;
nor any other thing done or omitted to be done by the University, its trustees, officers, agents or employees;
shall be deemed to be a release to the Contractor or its sureties from any obligations, liabilities or undertakings
in connection with the Contract or the Performance Bond or a waiver of any provision of the Contract or of any
rights or remedies to which the University may be entitled because of any breach thereof, excepting only a
written instrument expressly providing for such release or waiver. No cancellation, rescission or annulment
hereof, in whole or as to any part of the Contract, because of any breach hereof, shall be deemed a waiver of
any money damages to which the University may be entitled because of such breach. No waiver by the University
of any breach of the Contract shall be deemed to be a waiver of any other or any subsequent breach.

Section 4.24 Limitation of Actions

(1) No action or proceeding shall be maintained by the Contractor, or anyone claiming under or through the Contractor,
against the University, or its trustees, officers, agents or employees upon any claim arising out of or based upon
the Contract or any breach thereof or by reason of any act or omission or requirement of the University, or its trustees,
officers, agents or employees, unless:
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a. Such action or proceeding is instituted in the Supreme Court of the State of New York in and for the County of
Albany;

b. The Contractor or the person claiming under or through it shall have strictly complied with all requirements
relating to the giving of notices and information with respect to such claims; and shall have provided the
University with an electronic version of any claims, including all required information and copies of all
contractually required notices that the Contractor provided to the University and the Consultant throughout the
duration of the Contract ;

¢. Such action or proceeding by the Contractor shall be commenced within eighteen months after the date of
substantial completion set by the University or its Consultant and issued in writing to the Contractor. Any action
or proceeding not commenced within this time frame shall be dismissed with prejudice.

d. If the Contract is terminated or the Contractor declared in default by the University, such action is commenced
within six (8) months after the date of such termination or declaration of default by the University.

e. . All claims and disputes which are subject to or related to this Agreement and the Project shall be subject to
non-binding mediation, at the sole option and discretion of the University. Should the University at its sole
option and in the exercise of its sole discretion elect to mediate under this clause, then a letter from the
University indicating the completion of such mediation shall be a condition precedent to any litigation by
Contractor against the University or the State of New York. In the absence of the University exercising its right
to proceed to mediation, the condition precedent to any litigation against the University of the State of New
York, shall be a letter citing that the University declines its rights under this clause. The costs of any mediation
shall be paid equally by the parties to the mediation.

(2) Notwithstanding anything in the laws of the State of New York to the contrary, the Contractor, or anyone claiming
under or through the Contractor, shall not be entitled to any additional time to begin anew any other action if an
action commenced within the times herein specified is dismissed or discontinued for any reason whatsoever.

Section 4.25 Electronic Payments

The Contractor shall provide complete and accurate payment applications in order to receive payment. Payment
applications submitted must contain all information and supporting documentation required by the University. Payment
for applications submitted by the Contractor shall only be rendered electronically unless payment by paper check is
expressly authorized by the University’s sole discretion, due to extenuating circumstances. Such electronic payment
shall be made in accordance with ordinary State procedures and practices. The Contractor shall comply with the State
Comptroller's procedures to authorize electronic payments. Authorization forms are available at the Office of the State
Comptroller's website at www.osc.state.ny.us/epay/index.htm; by email at epunit@osc.state.ny.us; or by telephone at
518-474-4032. The Contractor acknowledges that it will not receive payment on any invoices submitted under this
Agreement if it does not comply with the State Comptroller's eléctronic payment procedures, except where the University
has expressly authorized payment by paper check as set forth above.

Article V
Protection of Rights and Property

Section 5.01  Accidents and Accident Prevention

The Contractor shall at all times take reasonable precautions for the safety of persons engaged in the performance of
the work. The Contractor shall comply fully with all applicable provisions of the laws of the State of New York and OSHA
and with all valid rules and regulations thereunder. The Contractor's attention is specifically called to the applicable rules
and regulations, codes and bulletins of the New York State Department of Labor.

Section 5.02 Adjoining Property

The Contractor shall be required to protect all the adjoining property and to repair or replace any such properties
damaged or destroyed by i, its employees or subcontractors through, by reason of or as a result of activities under, for
or related to the Contract.

Section 5.03 Emergencies
Page 30 of 39 SUNY Procedure 7554, Form 7554-09 Rev. 11/2020




(1)

)

State University of New York
Construction Agreement

In case of an emergency which threatens loss or injury to persons or property, the Contractor will be ailowed to
act, without previous instructions from the Consultant or the University, in a diligent manner, to the extent
required to avoid or limit such loss or injury, and it shall notify the Consultant and the University immediately
thereafter of the action taken by it and of such emergency. Where the Contractor has not taken action but has
notified the Consultant or the University of an emergency which threatens loss or injury to persons or property,
it shall act in accordance with the instructions and/or authorization by the Consultant or the University.

In the event that the Contractor performs extra work in accordance with the preceding paragraph, it will be
compensated therefor in accordance with the provisions of Section 4.02. ‘

Section 5.04 Fire Safety

(1)

)

3)

If the existing building is to be partially occupied during the course of the project, all existing exits except those

shown for closure, fire walls, fire barriers and fire protection systems shall be continuously maintained in the
occupied phases in compliance with the Fire Code of New York State and as required by NFPA 241 and as
recommended in its Annex A, Explanatory Material, or other measures must be taken which in the opinion of the
Consultant will provide equal safety. Those portions occupied by the campus must be available for their use 24
hours a day, seven days a week during the contract period unless otherwise scheduled in these documents.
Comply with all applicable State and Federal codes and regulations. Prior to removal of existing fire walls, fire
barriers and fire protection systems, if such removal is part of the work, install equivalent temporary fire walls,
fire barriers and fire protection systems. The cost of all labor, fire watches, variances, materials, installations,
maintenance and removal of such temporary fire protection systems or modifications to the existing systems are
the responsibility of the Contractor. Install permanent fire walls, fire barriers and fire protection systems, if
provided as part of the work, as soon as practical and as required by NFPA 241 and as recommended in its
Annex A, Explanatory Material.

Solid fuel salamanders and heaters shall not be used by the Contractor or any of its subcontractors. All other
salamanders used by the Contractor or any of its subcontractors shall require constant attendance of competent
persons on each floor where in use.

All temporary fabric used by the Contractor or any of its subcontractors for curtains or awnings shall be either
non-combustible or flame retarded so that it will not burn or propagate flame.

Section 5.05 Risks Assumed by Contractor

(1) To the fullest extent permitted by law, the Contractor solely assumes the following distinct several risks whether they
arise from acts or omissions (whether negligent or not and whether supervisory or otherwise) of the Contractor, of
the University, of third persons or from any other cause, including unforeseen obstacles and difficulties which may
be encountered in the prosecution of the work covered by the Contract, whether such risks are within or beyond the
control of the Contractor and whether such risks involve a legal duty, primary or otherwise, imposed upon the State
University Construction Fund, the Dormitory Authority of the State of New York, the State of New York or the State
University of New York, excepting only risks which arise from defects in maps, plans, designs or Specifications
prepared, acquired or used by the Consultant or the University, from the negligence of the University, its agents or
employees or from affirmative acts of the, State University Construction Fund, the Dormitory Authority of the State
of New York, the State of New York or the State University of New York or their trustees, officers, agents or
employees committed with intent to cause the loss, damage and injuries herein below set forth:

a.

The risk of loss or damage, direct or indirect, to the work covered by the Contract or to any plant, equipment,
tools, materials or property furnished, used, installed or received by the University or by the Contractor or any
subcontractor, material man or worker performing services or furnishing materials for the work covered
hereunder. The Contractor shall bear such risk of loss or damage until the work covered by the Contract has
been finally accepted by the University or until completion of removal of such plant, equipment, tools, materials
or property from the construction site and the vicinity thereof, whichever event occurs last. In the event of such
loss or damage, the Contractor shall forthwith repair, replace and/or make good any such loss or damage without
cost to the University.

The risk of claims, just or unjust, by third persons against the Contractor, the State University Construction Fund,
the Dormitory Authority of the State of New York, the State of New York, or the State University of New York on
account of wrongful death, bodily injuries and property damage, direct or consequential, loss or damage of any
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kind whatsoever arising or alleged to arise out of or as a result of or in connection with the performance by the
Contractor of the work covered by the Contract (whether actually caused by or resulting from the performance
of the Contract) or out of or in connection with the Contractor's operations or presence at or in the vicinity of the
construction site.

To the fullest extent permitted by law, the Contractor shall indemnify and save harmless the State University
Construction Fund the Dormitory Authority of the State of New York, the State of New York and the State University
of New York, their trustees, officers, agents or employees against all claims described above and for all costs and
expenses incurred by them in the defense, settlement or satisfaction thereof, including attorneys' fees and court
costs. If so directed, the Contractor shall at its own expense defend against such claims, in which event it shall not,
without obtaining express advance permission from Counsel of the University, raise any defense involving in any
way jurisdiction of the tribunal over the University, governmental nature of the University or the provisions of any
statutes respecting suits against the University.

Neither the University’s final acceptance of the work to be performed hereunder nor the making of any payment shall
release the Contractor from its obligations under this Section. The enumeration elsewhere in the Contract of
particular risks assumed by the Contractor or of particular claims for which it is responsible shall not be deemed to
limit the effect of the provision of this Section or to imply that it assumes or is responsible for only risks or claims of
the type enumerated.

Section 5.06 Compensation and Liability Insurance

(1)

General Requirements

a. Prior to the commencement of the work to be performed by the Contractor, the Contractor shall procure at its
sole cost and expense, and maintain in force at all times during this Agreement until Final Payment and as
further required by the Contract, policies of insurance as herein set forth below. All insurance shall be written
by insurance carriers approved by the University, licensed to do business in the State of New York (*admitted”
carriers), and rated at least “A-" by A.M. Best Company.

b. Prior to the commencement of the work, the Contractor shall submit to the University, certificates of insurance,
in a form acceptable to the University, showing evidence of compliance with all insurance requirements
contained in this Agreement. Certificates of Insurance (with the exception of Workers’ Compensation and
Disability) must be provided on an ACORD 25 Certificate of Insurance, or an equivalent form. Certificates of
Insurance shall disclose any deductible, self-insured retention, aggregate limit or any exclusion to the policy that
materially changes the coverage required by the Contract; specify the additional insureds and named insureds
as required herein; and be signed by an authorized representative of the insurance carrier or producer.
Deductibles or self-insured retentions above $25,000 are subject to approval by the University and additional
security may be required. Certificates shall reference the Contract number. Only original documents will be
accepted.

¢. All insurance shall provide that the required coverage apply on a primary and not on an excess or contributing
basis as to any other insurance that may be available to the University for any claim arising from the Contractor’s
work under this Agreement, or as a result of Confractor’s activities. Any other insurance maintfained by the
University shall be in excess of and shall not contribute with the Contactor's insurance, regardless of the “other
insurance” clause contained in the University’s own policy of insurance. A copy of the endorsement reflecting
this requirement may be requested by the University.

d. Not less than thirty days prior to the expiration date or renewal date, the Contractor shall supply the University
with updated replacement certificates of insurance and endorsements. The Contractor shall advise the
University of any letter or notification that cancels, materially changes, or non- renews the policy and Contractor
shall require the insurance carrier(s) to copy the University on any letter or notification that cancels, materially
changes, or non- renews the policy. [f, at any time during the period of the Agreement, insurance as required is
not in effect, or proof thereof is not provided to the University, the University shall have the options to (i) direct
the Contractor to stop work with no additional cost or extension of time due on account thereof; or (i) treat such
failure as an event of default under Section 2.26 of the Agreement. At any time the coverage provisions and
limits of the policies required herein do not meet the provisions and limits set forth in the Agreement the
Contractor shall immediately cease Work on the Project. The Contractor shall not resume Work on the Project
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until authorized to do so by the University. Any delay or time lost as a result of the Contractor not having
insurance required by the Agreement shall not give rise to a delay claim or any other claim against the University.
[f required by the University, Contractor shall deliver to the University within forty-five (45) days of such request,
a copy of any or all policies of insurance not previously provided, certified by the insurance carrier as true and
complete.

Should the Contractor engage a subcontractor, the Contractor shall impose the insurance requirements of this
document on those entities, as applicable. Required insurance limits should be determined commensurate with
the work of the subcontractor. Contractor shall keep the subcontractor certificates of insurance on file and
produce them upon the demand of the University.

The aggregate insurance limits set forth herein shall apply separately to each contract for which a certificate of
insurance and/or policy is issued.

Unless otherwise agreed to in writing by the University, policies must be endorsed to provide that there shall be
no right of subrogation against the University. To the extent that any of the policies of insurance prohibit such a
waiver of subrogation, Contractor shall secure the necessary permission to make this waiver.

Except as otherwise specifically provided herein or agreed in writing, policies must be written on an occurrence
basis. The insurance policy(ies) shall nhame the State University Construction Fund, State University of New
York, State of New York, its officers, agents, and employees as additional insureds thereunder. The additional
insured requirement does not apply to Workers’ Compensation or Disability coverage. Include ISO Endorsement
CG 20 10 11 85 or its equivalent.

Specific Coverage and Limits

The Contractor shall obtain and maintain in full force and effect, the following insurance with limits not less than
those described below and as required by the terms of the Contract, or as required by law, whichever is greater:

a.

b.

C.

Commercial General Liability Insurance. A Commercial General Liability insurance policy with coverage
that shall include, but not be limited to coverage for bodily injury, property damage, personal/advertising
injury, premises liability, independent contractors, blanket contractual liability including tort liability of another
assumed in Contract, liability arising from all work and operations under this Agreement, defense and
indemnification obligations, including those assumed under Contract, cross liability coverage for additional
insureds, products/completed operations for a term no less than three years commencing upon acceptance
of the work, explosion, collapse, and underground hazards, contractor means and methods, and liability
resulting from Section 240 or Section 241 of the NYS Labor Law. The limits under such policy shall not be
less than $2,000,000 each occurrence; $2,000,000 general aggregate; and products/completed operations
with an aggregate limit of $2,000,000.

Workers Compensation and Disability Benefits as required by New York State.

Comprehensive Business Automobile Liability Insurance. A policy with a combined single limit for bodily injury
and property damage of no less than $1,000,000 covering liability arising out of the use of any motor vehicle in
connection with the work, including owned, leased, hired, and non-owned vehicles bearing, or, under the
circumstances under which they are being used, required by the Motor Vehicle Laws of the State of New York
to bear license plates. If the Contract involves the removal of hazardous waste from the project site or otherwise
transporting hazardous materials, pollution liability coverage for covered autos shall be provided by form CA 99
48 03 06 or CA 00 12 03 06 and the Motor Carrier Act Endorsement (MCS90) shall be attached.

Umbrella and Excess Liability. When the limits of the Commercial General Liability, Auto, and/or Employers
Liability policies procured are insufficient to meet the limits specified, the Contractor shall procure and maintain
Commercial Umbrella and/or Excess Liability policies with limits in.excess of the primary, provided, however,
that the total amount of insurance coverage is at least equal to the requirements set forth above. Such policies
shall follow the same form as the primary. Any insurance maintained by the University or additional insured
shall be considered excess of and shall not contribute with any other insurance procured or maintained by the
Contractor including primary, umbrella and excess liability regardless of the “other insurance” clause contained
in either party’s policy.
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Owner's Protective Liability Insurance. A policy issued to and covering the liability for damages imposed by law
upon the State University Construction Fund, the Dormitory Authority of the State of New York, the State of New
York and the State University of New York, their trustees, officers, agents or employees, with respect to all
operations under the Contract by the Contractor and its subcontractors, and/or their interest in the Project and
the property upon which work under the Contract is to be performed, including omissions and supervisory acts
of the former. Said insurance policy limits shall be no less than $1,000,000 each occurrence and $2,000,000
general aggregate.

Asbestos Abatement Insurance. A liability insurance policy issued to and covering the liability, of the Contractor
and/or subcontractor engaged in the removal, handling or wrapping of asbestos, if any of such work is to be
performed under the Contract, for bodily injury, illness, sickness or property damage caused by exposure to
asbestos in an amount not less than $1,000,000 per occurrence and $2,000,000 aggregate. The Contractor
and/or its aforesaid subcontractor shall either obtain an endorsement to the aforesaid required insurance policy
adding the State University Construction Fund, the Dormitory Authority of the State of New York, the State of
New York and the State University of New York, their trustees, officers, agents or employees, as additional
parties insured thereunder or shall obtain a separate owner's protective liability insurance policy for such parties
with coverage similar to that required by the first sentence of this subdivision. In addition, any Contractor or
subcontractor engaged in the removal, handling, or wrapping of asbestos shall, to the fullest extent permitted by
law, hold harmless and indemnify the State University Construction Fund, the Dormitory Authority of the State
of New York the State of New York and the State University of New York, their trustees, officers, agents or
employees, for any claims or liabilities in connection with iliness or sickness arising from work performed, not
performed, or which should have been performed. The Contractor shall have said hold-harmless and
indemnification conditions stipulated in all Contracts with subcontractors.

Section 5.07 Builder's Risk

(1)

@)

(3)

(4)

(%)

The Contractor shall procure and maintain, at its own cost and expense, until final acceptance of all work covered
by this Agreement or until the Project has been turned over for use by the State University of New York,
whichever event occurs earlier, a builder’s risk insurance policy covering all risks, with fire, extended coverage,
vandalism and malicious mischief coverage. In the event the loss occurs at an occupied facility, the policy shall
permit occupancy without the consent of the insurance company. The policy shall cover the cost of removing
debris, including demolition as may be legally necessary by operation of any law, ordinance, or regulation, and
property of the State held in their care, custody and/or control.

The policy shall be in an amount equal to the Project’s insurable value, i.e., the Contract consideration less the
cost of the Contractor's Performance and Labor and Material Bonds; the cost of frees, shrubbery, lawn grass,
plants and the maintenance of the same; the cost of demolition; the cost of excavation; the cost of foundations,
piers or other supports which are below the undersurface of the lowest basement floor, or where there is no
basement, which are below the surface of the ground, concrete and masonry work; the cost of underground
flues, pipes or wiring; the cost of earthmoving, grading and the cost of paving, roads, walks, parking lots or
athletic fields; and the cost of bridges, tunnels, dams, piers, wharves, docks, retaining walls and radio and/or
television towers and antennas.

The policy may contain a provision for a $500 deductible for each loss to a Project having an insurable value of
less than $1,500,000 and a $1,000 deductible for each loss to a Project having an insurable value of $1,500,000
or more.

The University, the Contractor and its subcontractors, as their interests may appear, shall be named as the
parties insured under said policy.

The Contractor shall have the sole responsibility to promptly report any loss to the insurer and/or its
representatives and to furnish the latter with all necessary details relating to the occurrence of the loss and the
amount thereof. The University, the Contractor and all subcontractors of the Contractor waive all rights, each
against the others, for damages caused by fire or other perils covered by insurance provided under the terms of
this Section, except such rights as they may have to the proceeds of insurance received; provided, however,
this waiver shall not apply to any manufacturer, supplier or similar agent under any guarantee or warranty.
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6) The Contractor shall not violate or permit to be violated any condition of such policy and shall at all times satisfy
the fire safety requirements of the University and the insurance company issuing the same.

(7) The procurement and maintenance of said policy shall in no way be construed or be deemed to relieve the
Contractor from any of the obligations and risks imposed upon it by this Agreement or to be a limitation on the
nature or extent of such obligations and risks.

(8) Not less than thirty days prior to the expiration date or renewal date, the Contractor shall supply the University
with an updated replacement certificate of insurance and endorsements. The Contractor shall advise the
University of any letter or notification that cancels, materially changes, or non- renews the policy and Contractor
shall require the insurance carrier(s) to copy the University on any letter or notification that cancels, materially
changes, or non- renews the policy. Before the Contractor shall be entitled to have any progress payment
rendered on account of the work which is to be insured pursuant to this Section, it shall furnish to the University
a certificate in duplicate of the insurance herein required. Such insurance must be procured from an insurance
carrier approved by the University, licensed to do business in the State of New York (“admitted” carrier), and
rated at least “A-" by A.M. Best Company.

Section 5.08 Effect of Procurement of Insurance
Neither the procurement nor the maintenance of such insurance shall in any way affect or limit the obligations,
responsibilities or liabilities of the Contractor hereunder.

Section 5.09 No Third Party Rights

Nothing in this Section or in this Agreement shall create or give to third parties, except the Dormitory Authority of the
State of New York, the State of New York and the State University Construction Fund any claim or right of action against
the Contractor, the Consultant, the State University of New York, the State University Construction Fund, the Dormitory
Authority of the State of New York, or the State of New York and beyond such as may legally exist irrespective of this
Section or this Agreement.

Article Vi
Minority and Women’s Business Enterprises (MWBEs) / Equal Employment Opportunity (EEO) Provisions

The University is required to implement the provisions of New York State Executive Law Article 15-A and 5 NYCRR
Parts 142-145 ("MWBE Regulations”) for all State contracts as defined therein, with a value (1) in excess of $25,000 for
labor, services, equipment, materials, or any combination of the foregoing or (2) in excess of $100,000 for real property
renovations and construction.

The requirements for the MWBE and EEO programs are set forth in "Exhibit A-1" which is attached hereto and made a
part hereof, and shall be deemed to be inserted herein and the Contract shall be read and enforced as though it were
included herein and, in the event any such provision is not inserted or is not correctly inserted, then, upon the application
of either party, this Agreement shall forthwith be physically amended to make such insertion or correction.

Article VII
Provisions Required by Law

Section 7.01  Provisions Deemed Inserted

Each and every provision required by law to be inserted in the Contract, including, but not limited to, the applicable
provisions set forth in Exhibit "A" which is attached hereto and made a part hereof, shall be deemed to be inserted herein
and the Contract shall be read and enforced as though it were included herein and, in the event any such provision is
not inserted or is not correctly inserted, then, upon the application of either party, this Agreement shall forthwith be
physically amended to make such insertion or correction.

Section 7.02 Wage Rates

The Contractor shall post the appropriate prevailing wage schedules in a conspicuous place at the construction site. The
Department of Labor shall provide the Contractor with posters relating to prevailing wage rates and same shall be
displayed by the Contractor in a conspicuous place at the construction site. The Contractor shall also distribute wallet
cards, to be provided by the Department of Labor, to all workers engaged at the construction site containing information
relating to wage rates and telephone numbers to call if a worker believes his or her rights are being violated. The
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Contractor shall provide each worker with a written notice, informing them of the applicable prevailing wage
requirements, and the Contractor must obtain a signed statement or declaration from such worker attesting to the fact
that he or she has been given this information. Further, the Contractor is required to keep certified copies of its payrolls
at the construction site.

Article Vil
Vendor Responsibility

(1) The Contractor shall at all times during the Agreement term remain responsible. The Contractor shall provide
the University with written notice as required by this Article of any issues impacting its responsibility, which shall
minimally include updated responses to the it's filed vendor responsibility questionnaire. The Contractor agrees,
if requested by the University, to present evidence of its continuing legal authority to do business in New York
State, integrity, experience, ability, prior performance and organizational and financial capacity.

2) The University, at its sole discretion, reserves the right to suspend any or all activities under this Agreement, at
any time, when the University discovers information that calls into question the responsibility of the Contractor.
In the event of such suspension, the Contractor will be given written notice outlining the particulars of such
suspension. Upon issuance of such notice, the Contractor must comply with the terms of the suspension order.
Agreement activity may resume at such time as the University issues a written notice authorizing a resumption
of performance under the Agreement.

(3) Upon written notice to the Contractor, and a reasonable opportunity to be heard with appropriate University
officials or staff, the Contractor may be terminated by the University at the Contractor's expense where the
Contractor is determined by the University to be non-responsible. In such event, the University may complete
the contractual requirements in any manner that the University may deem advisable and pursue available legal
or equitable remedies for breach.

In no case shall termination of the Contract by the University be deemed a breach by the University thereof, nor
shall the University be liable for any damages or lost profits or otherwise, which may be sustained by Contractor
as a result of such termination.

Article IX
Use of Service-Disabled Veteran-Owned Business Enterprises in Contract Performance

Article 17-B of New York State Executive Law acknowledges that Service-Disabled Veteran-Owned Businesses
(SDVOBs) strongly contribute to the economies of the State and the nation. As defenders of our nation and in recognition
of their economic activity in doing business in New York State, the Contractor for the Project and Work defined in this
Agreement, agrees to, at no additional cost to the University, fully comply and cooperate with the University’s
implementation of New York State Executive Law Article 17-B and provide opportunities for SDVOBs in the fulfillment of
the requirements of this Agreement. SDVOBs can be readily identified on the directory of certified businesses at:
http.//www.ogs.ny.gov/Core/docs/CertifiedNYS SDVOB. pdf.
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In accordance with the Memorandum of Understanding (MOU) dated as of August 15, 2019 by and between the
Governor, the Office of State Comptroller (State Comptroller), the University and other entities, certain University
contracts (Covered Contracts) are subject to review by the State Comptroller.

As such a Covered Contract, the State shall have no liability under this Agreement and this Agreement is not valid,
effective or binding until it has been approved by the State Comptroller and filed in his or her office; provided however
that if the State Comptroller does not approve or reject this Agreement within the time period specified in the MOU,
then this Agreement shall be valid and enforceable without such approval.

This Agreement may be amended only upon the mutual written consent of the Parties, and with the approval of the
New York Attorney General and the Office of the State Comptroller if such approval is required.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year first above written.
Agency Certification:
In addition to the acceptance of this contract, | also certify that original copies of this signature page will be attached to

all other exact copies of this contract.

Contract Number: *Insert Contract Number*

*Insert Contractor Name®*

Sign: Date:

Print:

Title:

APPROVED BY ATTORNEY GENERAL:

Date:

By:

STATE UNVIERSITY OF NEW YORK

Sign: Date:

Print:

Title:

APPROVED BY OFFICE OF THE STATE
COMPTROLLER:

Date:

By:

If Corporation, affix Corporate Seal
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ACKNOWI EDGVMENTS

(ACKNOWLEDGMENT BY AN INDIVIDUAL)
STATE OF NEW YORK )
) ss.
COUNTY OF )

On this day of , 20 , before me personally came

, to me known and known to me to be the person(s) described
in and who executed the foregoing instrument and he/she acknowledged to me that he/she executed the same.

Notary Public

{ACKNOWLEDGMENT BY A PARTNERSHIP)
STATE OF NEW YORK )
) ss.
COUNTY OF )

On this day of , 20 , before me personally came

, to me known and known to me to be the person who executed the
above instrument, who, being duly sworn by me, did for themselves depose and say that they are a member of

the firm of , consisting of themselves and

. that he/she executed the foregoing instrument in the firm name

, and that he/she had authority to sign the same, and that
he/she did duly acknowledge to me that he/she executed the same as the act and deed of the aforementioned
firm for the purposes mentioned therein.

Notary Public
(ACKNOWLEDGMENT BY A CORPORATION)

STATE OF )
) ss.
COUNTY OF )
On this day of , 20 , before me personally came

, to me known, who, being duly

sworn, did depose and say that he/she reside in

: that he/she is the

of the , the
corporation described in and which executed the above instrument; and that he/she/they signed his/her/their
name(s) thereto by authority of the board of directors of said corporation.

Notary Public
Page 38 0f 39 SUNY Procedure 7554, Form 7554-09 Rev. 11/2020




State University of New York

Construction Agreement

Schedule |, Il, 1li

SCHEDULE |
Unit Prices

Refer to Section 4.04 of the Agreement for additional information.

Work or Material
Description Amount in Words Amount in Figures

NONE

SCHEDULE Il Allowance(s)

Refer to Section 4.05 of the Agreement for additional information. The amount(s) indicated below shall be included in
the Total Bid amount and their total indicated on the Proposal in the space provided.

Work or Material

Description Amount in Words Amount in Figures
NONE

SCHEDULE Il Field Order Allowance

Refer to Section 4.05A of the Agreement for additional information. The amount indicated below shall be included in
the Total Bid amount and indicated on the Proposal in the space provided

NONE

(in words) (in figures
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EXHIBIT A

March 16, 2020

The parties to the attached contract, license, lease, amendment or other agreement of any kind (hereinafter, "contract') agree to be bound by the following clauses which are
hereby made a part of the contract (the word "Contractor” herein refers to any party other than the State or State University of New York, whether a Contractor, licensor,
licensee, lessor, lessee or any other party; the State University of New York shall hereinafter be referred to as “SUNY"):

1. EXECUTORY CLAUSE. In accordance with Section 41 of the State Finance
Law, the State shall have no liability under this contract to the Contractor or to
anyone else beyond funds appropriated and available for this contract.

2. PROHIBITION AGAINST ASSIGNMENT. In accordance with Section 138 of
the State Finance Law, this contract may not be assigned by the Contractor or its
right, title or interest therein assigned, transferred, conveyed, sublet or otherwise
disposed of without the State’s previous written consent, and attempts to do so
are null and void. Notwithstanding the foregoing, such prior written consent of an
assignment of a contract let pursuant to Article Xl of the State Finance Law may
be waived at the discretion of SUNY and with the concurrence of the State
Comptroller where the original contract was subject to the State Comptrolier’s
approval, where the assignment is due to a reorganization, merger or
consolidation of the Contractor's business entity or enterprise. SUNY retains its
right to approve an assignment and to require that any Contractor demonstrate
its responsibility to do business with SUNY. The Contractor may, however,
assign its right to receive payments without SUNY’s prior written consent unless
this contract concerns Certificates of Participation pursuant to Article 5-A of the
State Finance Law.

3. COMPTROLLER'S APPROVAL. In accordance with Section 112 of the State
Finance Law and Section 355 of the Education Law, if this contract exceeds
$250,000, or, if this is an amendment for any amount to a contract which, as so
amended, exceeds said statutory amount, or if, by this contract, the State agrees
to give something other than money when the value or reasonably estimated
value of such consideration exceeds $25,000, it shall not be valid, effective or
binding upon the State, and the State shall bear no liability, uniil it has been
approved by the State Comptroller and filed in his or her office, or the pertinent
pre-audit review period has elapsed. However, such pre-approval shall not be
required for any contract established as a centralized contract through the Office
of General Services or for a purchase order or other transaction issued under
such centralized contract.

4. WORKERS' COMPENSATION BENEFITS. [n accordance with Section 142
of the State Finance Law, this contract shall be void and of no force and effect
unless the Contractor shall provide and maintain coverage during the life of this
contract for the benefit of such employees as are required to be covered by the
provisions of the Workers' Compensation Law.

5. NON-DISCRIMINATION REQUIREMENTS. To the extent required by Article
15 of the Executive Law (also known as the Human Rights Law) and all other
State and Federal statutory and constitutional non-discrimination provisions, the
Contractor will not discriminate against any employee or applicant for
employment, nor subject any individual to harassment, because of age, race,
creed, color, national origin, sexual orientation, gender identity or expression,
military status, sex, disability, predisposing genetic characteristics, famitial status,
marital status, or domestic violence victim status or because the individual has
opposed any practices forbidden under the Human Rights Law or has filed a
complaint, testified, or assisted in any proceeding under the Human Rights Law.
Furthermore, in accordance with Section 220-e of the Labor Law, if this is a
contract for the construction, alteration or repair of any public building or public
work or for the manufacture, sale or distribution of materials, equipment or
supplies, and to the extent that this contract shall be performed within the State
of New York, Contractor agrees that neither it nor its subcontractors shall, by
reason of race, creed, color, disability, sex, or national origin: (a) discriminate in
hiring against any New York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate any employee hired for
the performance of work under this contract. If this is a building service contract
as defined in Section 230 of the Labor Law, then, in accordance with Section 239
thereof, Contractor agrees that neither it nor its subcontractors shall by reason of
race, creed, color, national origin, age, sex or disability: (a) discriminate in hiring
against any New York State citizen who is qualified and available to perform the
work; or (b) discriminate against or intimidate any employee hired for the
performance of work under this contract. Contractor is subject to fines of $50.00
per person per day for any violation of Section 220-e or Section 239 as well as
possible termination of this contract and forfeiture of all moneys due hereunder
for a second or subsequent violation

6. WAGE AND HOURS PROVISIONS. If this is a public work contract covered
by Article 8 of the Labor Law or a building service contract covered by Article 9
thereof, neither Contractor's employees nor the employees of its subcontractors
may be required or permitted to work more than the number of hours or days
stated in said statutes, except as otherwise provided in the Labor Law and as set
forth in prevailing wage and supplement schedules issued by the State Labor
Department. Furthermore, Contractor and its subcontractors must pay at least
the prevailing wage rate and pay or provide the prevailing supplements, including
the premium rates for overtime pay, as determined by the State Labor
Department in accordance with the Labor Law. Additionally, effective April 28,
2008, if this is a public work contract covered by Article 8 of the Labor Law, the
Contractor understands and agrees that the filing of payrolls in a manner
consistent with Subdivision 3-a of Section 220 of the Labor Law shall be a
condition precedent to payment by the State of any State- -approved sums due

and owing for work done upon the project.

7. NON-COLLUSIVE BIDDING CERTIFICATION. In accordance with Section 139-
d of the State Finance Law, if this coniract was awarded based upon the
submission of competitive bids, Contractor affirms, under penalty of perjury, that its
bid was arrived at independently and without collusion aimed at restricting
competition. Contractor further affirms that, at the time Contractor submitted its bid,
an authorized and responsible person executed and delivered to SUNY a non-
collusive bidding certification on Contractor’s behalf.

8. INTERNATIONAL BOYCOTT PROHIBITION. In accordance with Section 220-f
of the Labor Law and Section 139-h of the State Finance Law, if this contract
exceeds $5,000, the Contractor agrees, as a material condition of the contract, that
neither the Contractor nor any substantially owned or affiliated person, firm,
partnership or corporation has participated, is participating, or shall participate in an
international boycott in viotation of the federal Export Administration Act of 1979 (50
USC App. Sections 2401 et seq.) or regulations thereunder. If such Contractor, or
any of the aforesaid affiliates of Contractor, is convicted or is otherwise found to
have violated said laws or regulations upon the final determination of the United
States Commerce Department or any other appropriate agency of the United
States subsequent to the contract's execution, such contract, amendment or
modification thereto shall be rendered forfeit and void. The Contractor shall so
notify the State Comptroller within five (5) business days of such conviction,

determination or disposition of appeal (2 NYCRR § 105.4).

9. SET-OFF RIGHTS. The State shall have all of its common law, equitable and
statutory rights of set-off. These rights shall include, but not be limited to, the State
's option to withhold for the purposes of set-off any moneys due to the Contractor
under this contract up to any amounts due and owing to the State with regard to
this contract, any other contract with any State department or agency, including any
contract for a term commencing prior to the term of this contract, plus any amounts
due and owing to the State for any other reason including, without limitation, tax
delinquencies, fee delinquencies or monetary penalties relative thereto. The State
shall exercise its set-off rights in accordance with normal State practices including,
in cases of set-off pursuant to an audit, the finalization of such audit by SUNY, its
representatives, or the State Comptroiler.

10. RECORDS. The Contractor shall establish and maintain complete and
accurate books, records, documents, accounts and other evidence directly
pertinent to performance under this contract (hereinafter, collectively, "the
Records"). The Records must be kept for the balance of the calendar year in which
they were made and for six (6) additional years thereafter. The State Comptroller,
the Attorney General and any other person or entity authorized to conduct an
examination, as well as SUNY and any other agencies involved in this contract,
shall have access to the Records during normal business hours at an office of the
Contractor within the State of New York or, if no such office is available, at a
mutually agreeable and reasonable venue within the State, for the term specified
above for the purposes of inspection, auditing and copying. SUNY shall take
reasonable steps to protect from public disclosure any of the Records which are
exempt from disclosure under Section 87 of the Public Officers Law (the "Statute")
provided that: (i) the Contractor shall timely inform an appropriate SUNY official, in
writing, that said Records should not be disclosed; and (ii) said Records shall be
sufficiently identified; and (iii) designation of said Records as exempt under the
Statute is reasonable. Nothing contained herein shall diminish, or in any way
adversely affect, SUNY’s or the State's right to discovery in any pending or future
litigation.

11. IDENTIFYING INFORMATION AND PRIVACY NOTIFICATION.

(a) Identification Number(s). Every invoice or New York State Claim for
Payment submitted to SUNY by a payee, for payment for the sale of goods or
services or for transactions (e.g., leases, easements, licenses, etc.) related to real
or personal property must include the payee's identification number. The number is
any or all of the following: (i) the payee’s Federal employer identification number,
(i) the payee’s Federal social security number, and/or (jii) the payee's Vendor
\dentification Number assigned by the Statewide Financial System. Failure to
include such number or numbers may delay payment. Where the payee does not
have such number or numbers, the payee, on its invoice or Claim for Payment,
must give the reason or reasons why the payee does not have such number or
numbers.

(b) Privacy Notification. (1) The authority to request the above personal
information from a seller of goods or services or a lessor of real or personal
property, and the authority to maintain such information, is found in Section 5 of the
State Tax Law. Disclosure of this information by the seller or lessor to SUNY or the
State is mandatory. The principal purpose for which the information is collected is
to enable the State to identify individuals, businesses and others who have been
delinquent in filing tax returns or may have understated their tax liabilities and to
generally identify persons affected by the taxes administered by the Commissioner
of Taxation and Finance. The information will be used for tax administration
purposes and for any other purpose authorized by law. (2) The personal
information is requested by the purchasing unit of SUNY contracting to purchase
the goods or services or lease the real or personal property covered by this







contract or lease. The information is maintained in the Statewide Financial
System by the Vendor Management Unit within the Bureau of State
Expenditures, Office of the State Comptroller, 110 State Street, Albany, New
York 12236.

12.  EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND
WOMEN.

In accordance with Section 312 of the Executive Law and 5 NYCRR Part 143, if
this contract is: (i) a written agreement or purchase order instrument, providing
for a total expenditure in excess of $25,000.00, whereby a contracting agency is
committed to expend or does expend funds in return for labor, services, supplies,
equipment, materials or any combination of the foregoing, to be performed for, or
rendered or furnished to the contracting agency; or (i) a written agreement in
excess of $100,000.00 whereby a contracting agency is committed to expend or
does expend funds for the acquisition, construction, demolition, replacement,
major repair or renovation of real property and improvements thereon; or (jii) a
written agreement in excess of $100,000.00 whereby the owner of a State
assisted housing project is committed to expend or does expend funds for the
acquisition, construction, demolition, replacement, major repair or renovation of
real property and improvements thereon for such project, then the following shall
apply and by signing this agreement the Contractor certifies and affirms that it is
Contractor’s equal employment opportunity policy that:

(a) The Contractor will not discriminate against employees or applicants for
employment because of race, creed, color, national origin, sex, age, disability or
marital status, shall make and document its conscientious and active efforts to
employ and utilize minority group members and women its workforce on State
contracts and wilt undertake or continue existing programs of affirmative action to
ensure that minority group members and women are afforded equal employment
opportunities without discrimination. Affirmative action shall mean recruitment,
employment, job assignment, promotion, upgrading, demotion, transfer, layoff, or
termination and rates of pay or other forms of compensation;

(b) at SUNY’s request, Contractor shall request each employment agency,
labor union, or authorized representative of workers with which it has a collective
bargaining or other agreement or understanding, to furnish a written statement
that such employment agency, fabor union or representative will not discriminate
on the basis of race, creed, color, national origin, sex, age, disability or marital
status and that such union or representative will affirmatively cooperate in the
implementation of the Contractor's obligations herein; and

(c) the Contractor shall state, in all solicitations or advertisements for
employees, that, in the performance of the State contract, all qualified applicants
will be afforded equal employment opportunities without discrimination because
of race, creed, color, national origin, sex, age, disability or marital status.
Contractor will include the provisions of "a," "b,” and "¢" above, in every
subcontract over $25,000.00 for the construction, demolition, replacement, major
repair, renovation, planning or design of real property and improvements thereon
(the "Work") except where the Work is for the beneficial use of the Contractor.
Section 312 does not apply to: (i) work, goods or services unrelated to this
contract; or (i) employment outside New York State. The State shall consider
compliance by a contractor or sub-contractor with the requirements of any federal
law concerning equal employment opportunity which effectuates the purpose of
this clause. SUNY shall determine whether the imposition of the requirements of
the provisions hereof duplicate or conflict with any such federal law and if such
duplication or conflict exists, SUNY shall waive the applicability of Section 312 to
the extent of such duplication or conflict. Contractor will comply with all duly
promulgated and lawfu! rules and regulations of the Department of Economic
Development's Division of Minority and Women's Business Development
pertaining hereto.

13. CONFLICTING TERMS. In the event of a conflict between the terms of the
contract (including any and all attachments thereto and amendments thereof) and
the terms of this Exhibit A, the terms of this Exhibit A shall control.

14, GOVERNING LAW. This contract shall be governed by the laws of the State
of New York except where the Federal supremacy clause requires otherwise.

15. LATE PAYMENT. Timeliness of payment and any interest to be paid to
Contractor for late payment shall be governed by Article 11-A of the State
Finance Law to the extent required by law.

16. NO ARBITRATION. Disputes involving this contract, including the breach or
alleged breach thereof, may not be submitted to binding arbitration (except where
statutorily authorized) but must, instead, be heard in a court of competent
jurisdiction of the State of New York.

17. SERVICE OF PROCESS. In addition to the methods of service allowed by
the State Civil Practice Law & Rules ("CPLR"), Contractor hereby consents to
service of process upon it by registered or certified mail, return receipt requested.
Service hereunder shall be complete upon Contractor's actual receipt of process
or upon the State's receipt of the return thereof by the United States Postal
Service as refused or undeliverable. Contractor must promptly notify the State, in
writing, of each and every change of address to which service of process can be
made. Service by the State to the last known address shall be sufficient.
Contractor will have thirty (30) calendar days after service hereunder is complete
in which to respond.

18. PROHIBITION ON PURCHASE OF TROPICAL HARDWOODS. The
Contractor certifies and warrants that all wood products to be used under this
contract award will be in accordance with, but not limited to, the specifications
and provisions of State Finance Law §165 (Use of Tropical Hardwoods), which
prohibits purchase and use of tropical hardwoods, unless specifically exempted,

by the State or any governmental agency or political subdivision or public benefit
corporation. Qualification for an exemption under this faw will be the responsibility
of the contractor to establish to meet with the approval of the State.

In addition, when any portion of this contract involving the use of woods, whether
supply or installation, is to be performed by any subcontractor, the prime Contractor
will indicate and certify in the submitted bid proposal that the subcontractor has
been informed and is in compliance with specifications and provisions regarding
use of tropical hardwoods as detailed in Section 165 of the State Finance Law.
Any such use must meet with the approval of the State, otherwise, the bid may not
be considered responsive. Under bidder certifications, proof of qualification for
exemption will be the responsibility of the Contractor to meet with the approval of
the State.

19. MACBRIDE FAIR EMPLOYMENT PRINCIPLES. In accordance with the
MacBride Fair Employment Principles (Chapter 807 of the Laws of 1992) , the
Contractor hereby stipulates that the Contractor either (a) has no business
operations in Northern Ireland, or (b) shall take lawful steps in good faith to conduct
any business operations in Northern Ireland in accordance with the MacBride Fair
Employment Principles (as described in Section 1650f the New York State Finance
Law), and shall permit independent monitoring of compliance with such principles.

20. ONMNIBUS PROCUREMENT ACT OF 1992.

It is the policy of New York State to maximize opportunities for the participation of
New York State business enterprises, including minority and women-owned
business enterprises as bidders, subcontractors and suppliers on its procurement
contracts.

Information on the availability of New York State subcontractors and suppliers is
available from:

NYS Department of Economic Development
Division for Small Business
Albany, NY 12245
Tel: 518-292-5100
email: opa@esd.ny.gov
A directory of certified minority and women-owned business enterprises is available
from:
NYS Department of Economic Development
Division of Minority and Women'’s Business Development
633 Third Avenue
New York, NY 10017
212-803-2414
email: mwhecertification@esd.ny.gov
hitps://ny.newnycontracts.com/FromtEnd/VendorSearchPublic. asp

Fax: 518-292-5884

The Omnibus Procurement Act of 1992 (Chapter 844 of the Laws of 1992, codified
in State Finance Law § 139-i and Public Authorities Law § 2879(3)(n)—(p)) requires
that by signing this bid proposal or contract, as applicable, Contractors certify that
whenever the total bid amount is greater than $1 million:

(a) The Contractor has made reasonable efforts to encourage the participation
of New York State Business Enterprises as suppliers and subcontractors, including
certified minority and women-owned business enterprises, on this project, and has
retained the documentation of these efforts to be provided upon request to SUNY;

(b) The Contractor has complied with the Federal Equal Employment
Opportunity Act of 1972 (P.L. 92-261), as amended;

(c) The Contractor agrees to make reasonable efforts to provide notification to
New York State residents of employment opportunities on this project through
listing any such positions with the Job Service Division of the New York State
Department of Labor, or providing such notification in such manner as is consistent
with existing collective bargaining contracts or agreements. The Contractor agrees
to document these efforts and to provide said documentation to the State upon
request; and

(d) The Contractor acknowledges notice that the State may seek to obtain
offset credits from foreign countries as a result of this contract and agrees to
cooperate with the State in these efforts.

21. RECIPROCITY AND SANCTIONS PROVISIONS. Bidders are hereby notified
that if their principal place of business is located in a country, nation, province, state
or political subdivision that penalizes New York State vendors, and if the goods or
services they offer will be substantially produced or performed outside New York
State, the Omnibus Procurement Act of 1994 and 2000 amendments (Chapter 684
and Chapter 383, respectively, codified in State Finance Law § 165(6) and Public
Authorities Law § 2879(5)) require that they be denied contracts which they would
otherwise obtain.

NOTE: As of October 2019, the list of discriminatory jurisdictions subject to this
provision includes the states of South Carolina, Alaska, West Virginia, Wyoming,
Louisiana and Hawaii.

22, COMPLIANCE WITH BREACH NOTIFICATION AND DATA SECURITY
LAWS. Contractor shall comply with the provisions of the New York State
Information Security Breach and Notification Act (General Business Law § 899-aa;
State Technology Law § 208) and commencing March 21, 2020 shall also comply
with General Business Law § 899-bb.

23. COMPLIANCE WITH CONSULTANT DISCLOSURE LAW. If this is a contract
for consulting services, defined for purposes of this requirement to include analysis,
evaluation, research, training, data processing, computer programming,
engineering, environmental health and mental health services, accounting, auditing,
paralegal, legal or similar services, then in accordance with Section 163(4)(g) of the
State Finance Law (as amended by Chapter 10 of the Laws of 2008), the
Contractor shall timely, accurately and properly comply with the requirement to
submit an annual employment report for the contract to SUNY, the Department of
Civil Service and the State Comptroller.




24. PURCHASES OF APPAREL AND SPORTS EQUIPMENT. In accordance
with State Finance Law Section 165(7), SUNY may determine that a bidder on a
contract for the purchase of apparel or sports equipment is not a responsible
bidder as defined in State Finance Law Section 163 based on (a) the labor
standards applicable to the manufacture of the appare! or sports equipment,
including employee compensation, working conditions, employee rights to form
unions and the use of child labor; or (b) bidder's failure to provide information
sufficient for SUNY to determine the labor conditions applicable to the
manufacture of the apparel or sports equipment.

25. PROCUREMENT LOBBYING. To the extent this contract is a “procurement
contract” as defined by State Finance Law §§ 139- and 139-k, by signing this
contract the Contractor certifies and affirms that all disclosures made in
accordance with State Finance Law §§ 139-j and 139-k are complete, true and
accurate. In the event such certification is found to be intentionally false or
intentionally incomplete, the State may terminate the contract by providing written
notification to the Contractor in accordance with the terms of the contract.

26, CERTIFICATION OF REGISTRATION TO COLLECT SALES AND
COMPENSATING USE TAX BY CERTAIN STATE CONTRACTORS,
AFFILIATES AND SUBCONTRACTORS. To the extent this contract is a
contract as defined by Tax Law §5-a, if the Contractor fails to make the
certification required by Tax Law § 5-a or if during the term of the contract, the
Department of Taxation and Finance or SUNY discovers that the certification,
made under penalty of perjury, is false, then such failure to file or false
certification shall be a material breach of this contract and this contract may be

https://ogs.ny.gov/ist-entities-determined -be-non-responsive-biddersofferers-
pursuant-nys-iran-divestment-act-2012

Contractor further certifies that it will not utilize on this contract any subcontractor
that is identified on the Prohibited Entities List. Contractor agrees that should it
seek to renew or extend this contract, it must provide the same certification at the
time the contract is renewed or extended. Contractor also agrees that any
proposed Assignee of this contract will be required to certify that it is not on the
Prohibited Entities List before the contract assignment will be approved by the
State.

During the term of the contract, should SUNY receive information that a person (as
defined in State Finance Law §165-a) is in violation of the above-referenced
certifications, SUNY will review such information and offer the person an
opportunity to respond. If the person fails to demonstrate that it has ceased its
engagement in the investment activity which is in violation of the Act within 90 days
after the determination of such violation, then SUNY shall take such action as may
be appropriate and provided for by law, rule, or contract, including, but not limited
to, imposing sanctions, seeking compliance, recovering damages, or declaring the
Contractor in defauit.

SUNY reserves the right to reject any bid, request for assignment, renewal or
extension for an entity that appears on the Prohibited Entities List prior to the
award, assignment, renewal or extension of a contract, and to pursue a
responsibility review with respect to any entity that is awarded a contract and
appears on the Prohibited Entities list after contract award.

terminated, by providing written notification to the Contractor in accordance with
the terms of the contract, if SUNY determines that such action is in the best
interests of the State.

28. ADMISSIBILITY OF REPRODUCTION OF CONTRACT. Notwithstanding the
best evidence rule or any other legal principle or rule of evidence to the contrary,
the Contractor acknowledges and agrees that it waives any and all objections to
the admissibility into evidence at any court proceeding or to the use at any
in accordance with State Finance Law §165-a that it is not on the "Entities examination before trial of an electronic reproduction of this contract, in the form
Determined to be Non-Responsive Bidders/Offerers pursuant to the New York approved by the State Comptrolier, if such approval was required, regardless of
State Iran Divestment Act of 2012" (“Prohibited Entities List”) posted at: whether  the  original of  said contract s in existence.

27. IRAN DIVESTMENT ACT. By entering into this contract, Contractor certifies

THE FOLLOWING PROVISIONS SHALL APPLY ONLY TO THOSE CONTRACTS TO WHICH A HOSPITAL OR OTHER HEALTH SERVICE FACILITY IS A PARTY

29. Notwithstanding any other provision in this contract, the hospital or other health service facility remains responsible for insuring that any service provided pursuant to
this contract complies with all pertinent provisions of Federal, state and local statutes, rules and regulations. In the foregoing sentence, the word "service" shall be construed
to refer to the health care service rendered by the hospital or other health service facility.

30. (a) In accordance with the 1980 Omnibus Reconciliation Act (Public Law 96-499), Contractor hereby agrees that until the expiration of four years after the furnishing of
services under this agreement, Contractor shall make available upon written request to the Secretary of Health and Human Services, or upon request, to the Comptroller
General of the United States or any of their duly authorized representatives, copies of this contract, books, documents and records of the Contractor that are necessary to
certify the nature and extent of the costs hereunder.

(b) If Contractor carries out any of the duties of the contract hereunder, through a subcontract having a value or cost of $10,000 or more over a twelve-month period,
such subcontract shall contain a clause to the effect that, until the expiration of four years after the furnishing of such services pursuant to such subcontract, the subcontractor
shall make available upon written request to the Secretary of Health and Human Services or upon request to the Comptroller General of the United States, or any of their duly
authorized representatives, copies of the subcontract and books, documents and records of the subcontractor that are necessary to verify the nature and extent of the costs of
such subcontract.

(¢) The provisions of this section shall apply only to such confracts as are within the definition established by the Health Care Financing Administration, as may be
amended or modified from time to time.

31. Hospital Retained Authority: Hospital Retained Authority: The Hospital retains direct, independent authority over the appointment and/or dismissal, in its sole
discretion, of the facility's management level employees {including but not limited to, the Facility/Service Administrator/Director, the Medical Director, the Director of Nursing,
the Chief Executive Officer, the Chief Financial Officer and the Chief Operating Officer) and all licensed or certified health care staff. The Hospital retains the right to adopt
and approve, at its sole discretion, the facility’s operating and capital budgets. The Hospital retains independent control over and physical possession of the facility's books
and records. The Hospital retains independent control over and physical possession of the facility's operating policies and procedures. The Hospital retains full authority and
responsibility for, and control over, the operations and management of the facility. The Hospital retains the right and authority to independently adopt, approve and enforce, in
its sole discretion, policies affecting the facility’s delivery of health care services. The Hospital retains the right to independently adopt, approve and enforce, at its sole
discretion, the disposition of assets and authority to incur debts. The Hospital retains the right to approve, at its sole discretion, contracts for administrative services,
management and/or clinical services. The Hospital retains the right to approve, at its sole discretion, any facility debt. The Hospital retains the right to approve, at its sole
discretion, settflements of administrative proceeding or litigation to which the facility is a party. No powers specifically reserved to the Hospital may be delegated to, or shared
by, the Contractor or any other person. In addition, if there is any disagreement between the parties to this Agreement regarding contro! between the Hospital and the
Contractor, the terms of this Section shail control.




Affirmative Action Clauses
State University of New York

EXHIBIT A-1

March 31, 2020

1. DEFINITIONS. The following
terms shall be defined in accordance
with Section 310 of the Executive
Law:

STATE CONTRACT herein referred
to as "State Contract”, shall mean: (a)
a written agreement or purchase order
instrument, providing for a total
expenditure in excess of twenty-
five thousand dollars ($25,000.00),
whereby the State University of New
York (“University”) is committed to
expend or does expend funds in
return for labor, services including
but not limited to legal, financial
and other professional services,
supplies, equipment, materials or a
combination of the foregoing, to be
performed  for, or rendered or
furnished to the University; (b) a
written agreement in excess of one
hundred thousand dollars
($100,000.00) whereby the
University is committed to expend or
does expend funds for the acquisition,
construction, demolition,
replacement, major  repair  or
renovation of real property and
improvements thereon; (c) and ( d) a
written agreement in excess of one
hundred thousand dollars
($100,000.00)  whereby the
University as an owner of a state
assisted housing project is committed
to expend or does expend funds for
the acquisition, construction,
demolition, replacement, major repair
or renovation of real property and
improvements thereon for such
project.

SUBCONTRACT herein referred to
as "Subcontract”, shall mean any
agreement for a total expenditure in
excess of $25,000 providing for
services, including non-staffing
expenditures, supplies or materials
of any kind between a State agency
and a prime contractor, in which a
portion of the prime contractor’s
obligation under the State contract is

undertaken or assumed by a business
enterprise not controlled by the
prime contractor.

WOMEN-OWNED BUSINESS
ENTERPRISE herein referred to as
"WBE", shall mean a business
enterprise,  including a  sole
proprietorship, partnership or
corporation that is: (a) at least fifty-
one percent (51%) owned by one or
more United States citizens or
permanent resident aliens who are
women; (b) an enterprise in which the
ownership interest of such women
is real, substantial and continuing; (c)
an enterprise in which such women
ownership has and exercises the
authority to control independently the
day-to-day business decisions of the
enterprise; (d) an enterprise
authorized to do business in this
state and independently owned and
operated; (e) an enterprise owned

by an individual or individuals,
whose  ownership, control and
operation are relied upon for

certification, with a personal net
worth that does not exceed fifteen
million dollars ($15,000,000), as
adjusted annually on the first of
January for inflation according to
the consumer price index of the
previous year; and (f) an enterprise
that is a small business pursuant to
subdivision twenty of this section.

A firm owned by a minority group
member who is also a woman may be
certified as a minority-owned
business  enterprise, a  women-
owned business enterprise, or both,
and may be counted towards either
a  minority-owned business
enterprise goal or a women-owned
business entferprise goal, in regard to
any Contract or any goal, set by an
agency or authority, but such
participation may not be counted
towards both such goals. Such an
enterprise's participation in a Contract

"may not be divided between the

minority-owned business enterprise
goal and the women-owned business
enterprise goal.

MINORITY-OWNED  BUSINESS
ENTER- PRISE herein referred to as

"MBE", shall mean a business
enterprise,  including a  sole
proprietorship, partnership or

corporation that is: (a) at least fifty-
one percent (51%) owned by one or
more minority group members; (b)
an enterprise in which such
minority  ownership is real,
substantial and continuing; (¢) an
enterprise in which such minority
ownership has and exercises the
authority to control independently the
day-to-day business decisions of the
enterprise; (d) an enterprise
authorized to do business in this
state and independently owned and
operated; (e) an enterprise owned

by an individual or individuals,
whose  ownership, control and
operation are relied upon for

certification, with a personal net
worth that does not exceed fifteen
million dollars ($15,000,000.00), as
adjusted annually on the first of
January for inflation according to the
consumer price index of the
previous year; and (f) an enterprise
that is a small business pursuant to
subdivision twenty of this section.

MINORITY GROUP MEMBER
shall mean a United States citizen or
permanent resident alien who is and
can demonstrate membership in one
of the following groups: (a) Black
persons having origins in any of the
Black African racial groups; (b)
Hispanic persons of Mexican, Puerto
Rican, Domini- can, Cuban, Central
or South American of either Indian
or Hispanic origin, regardless of
race; (c) Native American or
Alaskan native persons having
origins in any of the original peoples
of North America. (d) Asian and
Pacific Islander persons having




origins in any of the Far East
countries, South FEast Asia, the
Indian Subcontinent or Pacific
Islands.

CERTIFIED ENTERPRISE OR
BUSINESS shall mean a business
verified as a minority or women-
owned business enterprise pursuant
to section 314 of the Executive Law.
A Dbusiness enterprise which has
been approved by the New York
Division of Minority & Women
Business Development (“DMWBD”)
for minority or women-owned
enterprise  status subsequent to
verification that the business
enterprise is owned, operated, and
controlled by minority group
members or women, and that also
meets the financial requirements set
forth in the regulations.

2. TERMS. The parties to the
attached State Contract agree to be
bound by the following provisions
which are made a part hereof (the
word "Contractor" herein refers to
any party other than the University:

1(a) Contractor and its
Subcontractors shall undertake or
continue  existing programs  of

affirmative action to ensure that
minority group members and women
are afforded equal employment
opportunities without discrimination.
For these purposes, affirmative action
shall apply in the areas of
recruitment, employment,  job
assignment, promotion, upgrading,
demotion, transfer, layoff, or
termination and rates of pay or other
forms of compensation.

(b) Prior to the award of a State
Contract, the Contractor shall submit
an equal employment opportunity
(EEO) policy statement to the
University within the time frame
established by the University.

(c) As part of the Contractor’s
EEO  policy statement, the
Contractor, as a precondition to
entering into a valid and binding
State Contract, shall agree to the

following in the performance of the
State Contract: (i) The Contractor
will not discriminate against any
employee or applicant for
employment, will undertake or
continue  existing programs of
affirmative action to ensure that
minority group members and women
are afforded equal employment
opportunities without discrimination,
and shall make and document its
conscientious and active efforts to
employ and utilize minority group
members and women in its work
force on State Contracts;(ii) The
Contractor  shall state in all
solicitations or advertisements for
employees that, in the performance of
the State Contract, all qualified
applicants will be afforded equal
employment opportunities without
discrimination; (iii) At the request of
the University the Contractor shall
request each employment agency,
[abor union, or authorized
representative of workers with which
it has a collective bargaining or other
agreement or understanding, to
furnish a written statement that such
employment agency, labor union, or
representative will not discriminate,
and that such union or representative
will affirmatively cooperate in the
implementation of the Contractor’s
obligations herein.

(d) Form 108 - Staffing Plan To
ensure compliance with this Section,
the Contractor shall submit a staffing
plan to document the composition of
the proposed workforce to be utilized
in the performance of the Contract by
the specified categories listed,
including ethnic background, gender,
and Federal occupational categories.
Contractors  shall complete the
Staffing plan form and submit it as
part of their bid or proposal or within
a reasonable time, but no later than
the time of award of the contract.

(e) Form 112 - Workforce
Employment Utilization Report
(“Workforce Report™)

(i) Once a contract has been awarded
and during the term of Contract,
Contractor is responsible for updating

and providing notice to SUNY of any
changes to the previously
submitted  Staffing  Plan.  This
information is to be submitted on a
quarterly basis during the term of the
contract to report the actual
workforce utilized in the performance
of the contract by the specified

categories listed including ethnic
background, gender, and Federal
occupational categories. The

Workforce Report must be submitted
to report this information.
(ii) Separate forms shall be completed
by Contractor and any subcontractor
performing work on the
Contract.
(iii) In limited instances, Contractor
may not be able to separate out the
workforce utilized in the
performance of the Contract from
Contractor's and/or
subcontractor’s total
workforce. When a separation can be
made, Contractor shall submit the
Workforce Report and indicate that
the information provided related to
the actual workforce utilized
on the Contract. When the workforce
to beutilized on the  contract
cannot be separated out from
Contractor's and/or subcontractor's
total workforce, Contractor
shall submit the Workforce Report
and indicate that the
information provided is Contractor's
total workforce during the subject
time  frame, not limited to work
specifically under the contract.
(f) Contractor shall comply with the
provisions of the Human Rights Law,
all other State and Federal statutory
and constitutional non-discrimination
provisions, Contractor  and
subcontractors shall not discriminate
against any employee or applicant for
employment because of race, creed
(religion), color, sex, national origin,
sexual orientation, military status,
age, disability, predisposing genetic
characteristic, marital status or
domestic violence victim status, and
shall also follow the requirements of
the Human Rights Law with regard to
non-discrimination on the basis of




prior criminal conviction and prior
arrest,

(g) The Contractor shall include
the provisions of this section in every
Subcontract in such a manner that the
requirements of the provisions will be
binding upon each Subcontractor as
to work in connection with the State
Contract, including the requirement
that Subcontractors shall undertake or
continue  existing programs of
affirmative action to ensure that
minority group members and women
are afforded equal employment
opportunities without discrimination,
and, when requested, provide to the
Contractor information on the ethnic
background, gender, and Federal
occupational  categories of the
employees to be utilized on the State
Contract.

(h) To ensure compliance with
the requirements of this paragraph,
the University shall inquire of a
Contractor whether the work force to
be utilized in the performance of the
State Contract can be separated out
from the Contractor’s and/or
Subcontractors' total work force and
where the work of the State Contract
is to be performed. For Contractors
who are unable to separate the
portion of their work force which
will be utilized for the performance
of this State Contract, Contractor
shall provide reports describing its
entire work force by the specified
ethnic background, gender, and
Federal Occupational Categories, or
other appropriate categories which
the agency may specify.

(i) The University may require
the Contractor and any Subcontractor
to submit compliance reports,
pursuant to the regulations relating to
their operations and implementation
of their affirmative action or equal
employment opportunity program in
effect as of the date the State Contract
is executed.

) If a Contractor or
Subcontractor does not have an
existing affirmative action program,
the University may provide to the
Contractor or Subcontractor a model

plan of an affirmative action program.
Upon request, the Director of
DMWBD shall provide a contracting
agency with a model plan of an
affirmative action program.

(k) Upon request, DMWBD shall
provide  the  University  with
information on specific recruitment
sources for minority group members
and woman, and contracting agencies
shall make such information available
to Contractors

3. Contractor must provide the
names, addresses and federal
identification numbers of certified
minority- and women-owned
business enterprises which the
Contractor intends to use to perform
the State Contract and a description
of the Contract scope of work which
the Contractor intends to structure to
increase the participation by Certified
minority- and/or  women-owned
business enterprises on the State
Contract, and the estimated or, if
known, actual dollar amounts to be
paid to and performance dates of each
component of a State Contract which
the Contractor intends to be
performed by a certified minority- or
woman-owned business enterprise. In
the event the Contractor responding
to University solicitation is joint
venture, teaming agreement, or other
similar arrangement that includes a
minority-and women owned business
enterprise, the Contractor must
submit for review and approval: i. the
name, address, telephone number and
federal identification of each partner
or party to the agreement; ii. the
federal identification number of the
joint venture or entity established to
respond to the solicitation, if
applicable; iii. A copy of the joint
venture, teaming or other similar
arrangement which describes the
percentage of interest_owned by each
party to the agreement and the value
added by each party; iv. A copy of
the mentor-protégé agreement
between the parties, if applicable, and
if not described in the joint venture,

teaming agreement, or other similar
arrangement.

4, PARTICIPATION BY
MINORITY GROUP MEMBERS
AND WOMEN. The University
shall determine whether Contractor
has made conscientious and active
efforts to employ and utilize
minority group members and women
to perform this State Contract based
upon an analysis of the following
factors:

(a) Whether Contractor
established and maintained a current
list of recruitment sources for
minority group ~members and
women, and whether Contractor
provided written notification to such
recruitment sources that contractor
had employment opportunities at the

time such opportunities became
available.
(b) Whether Contractor sent

letters to recruiting sources, labor
unions, or authorized representatives
of workers with which contractor has
a collective bargaining or other
agreement or understanding
requesting assistance in locating
minority group members and women
for employment.

(©) Whether Contractor
disseminated its EEO policy by
including it in any advertising in the
news media, and in particular, in
minority and women news media.

(d) Whether Contractor has
attempted to provide information
concerning its EEO policy to
Subcontractors with which it does
business or had anticipated doing
business.

(e) Whether internal procedures
exist for, at a minimum, annual
dissemination of the EEO policy to
employees, specifically to employees
having any responsibility for hiring,
assignment, layoff, termination, or
other employment decisions. Such
dissemination may occur through
distribution of employee policy
manuals and handbooks, annual
reports, staff meetings and public
postings.




® Whether Contractor
encourages and utilizes minority
group ~members and  women
employees to assist in recruiting
other employees.

(g) Whether Contractor has
apprentice training programs
approved by the N.Y.S. Department
of Labor which provides for training
and hiring of minority group
members and women.

(h) Whether the terms of this
section have been incorporated into
each Subcontract which is entered
into by the Contractor.

5. PARTICIPATION BY MINORITY
AND WOMEN-OWNED BUSINESS
ENTERPRISES. Based upon an
analysis of the following factors, the
University shall determine whether
Contractor has made good faith
efforts to provide for meaningful
participation by minority-owned and
women-owned business enterprises
which have been certified by
DMWRBD:

(a) Whether Contractor has

actively solicited  bids for
Subcontracts from qualified
M/WBEs, including those firms

listed on the Directory of Certified
Minority and Women- Owned
Business  Enterprises, and has
documented its good faith efforts
towards meeting minority and
women owned business enterprise
utilization plans by providing, copies
of solicitations, copies of any
advertisements for participation by
certified minority- and women-
owned business enterprises timely
published in appropriate general
circulation, trade and minority- or
women-oriented publications,
together with the listing(s) and
date(s) of the publications of such
advertisements; dates of attendance
at any pre-bid, pre-award, or other
meetings, if any, scheduled by the
University, with certified minority-
and women-owned business
enterprises, and the reasons why any
such firm was not selected to
participate on the project.

(b) Whether Contractor has
attempted to make project plans and
specifications available to firms who
are not members of associations with
plan rooms and reduce fees for firms
who are disadvantaged.

(¢) Whether Contractor has
utilized the services of
organizations which provide
technical assistance in connection
with M/WBE participation.

(d) Whether Contractor has
structured its Subcontracts so that
opportunities exist to complete
smaller portions of work.

e) Whether Contractor has
encouraged the formation of joint

ventures, partnerships, or other
similar arrangements among
Subcontractors.

(f) Whether Contractor has
requested the services of the
Department of Economic
Development (DED) to assist
Subcontractors' efforts to satisfy

bonding requirement.

(g) Whether Contractor has
made progress payments promptly to
its Subcontractors.

(h) Whether the terms of this
section have been incorporated into
each Subcontract which is entered
into by the Contractor. It shall be the
responsibility of Con- tractor to
ensure  compliance by  every
Subcontractor with these provisions.

6. MWBE Utilization Plan.

(a) The Contractor represents and
warrants  that  Contractor  has
submitted an MWBE Utilization
Plan prior to the execution of the
contract.

(b) MWBE Utilization Plan (Form
7557-107).
Contractors are required to submit a
Utilization Plan on Form 7557-107
with their bid or proposal. Complete
the following steps to prepare the
Utilization Plan:
i.  list NYS Certified minority-
and women-owned business
enterprises ~ which  the

Contractor intends to use to
perform the State contract;
ii. insert a description of the
contract scope of work
which the Contractor intends
to structure to increase the

participation by  NYS
Certified  minority- and
women-owned  enterprises

on the State contract;

iii.  insert the estimated or, if
known, actual dollar
amounts to be paid to and
performance dates of each

component of a State
contract which the
Contractor intends to be
performed by a NYS
Certified  minority-  or

women-owned business; and

(¢) Any modifications or changes to
the agreed participation by NYS
Certified MWBEs after the Contract
Award and during the term of the
contract must be reported on a
revised MWBE Utilization Plan and
submitted to the SUNY University-
wide MWBE Program Office.

(d) The University will review the
MWBE Utilization Plan and will
issue the Contractor a written notice
of acceptance or deficiency within
twenty (20) day of its receipt. A
notice of deficiency shall include
the:

i. . list NYS Certified minority-
and women-owned business
enterprises ~ which  the
Contractor intends to use to
perform the State contract;

ii.  name of any MWBE which
is not acceptable for the
purpose of complying with
the MWBE participation
goals;

iii. reasons why it is not an
acceptable element of the
Contract scope of work
which the MWBE Program
Office has determined can
be reasonably structured by
the Contractor to increase
the likelihood of




participation in the Contract
by MWBEs; and

iv. other information which the
MWBE Program Office
determines to be relevant to
the MWBE Utilization Plan.

(e) The Contractor shall respond to
the notice of deficiency within seven
(7) business days of receipt by
submitting to the University a
written remedy in response to the
notice of deficiency.

i.  If the written remedy that is
submitted is not timely or is
found to be inadequate, the
University-wide MWBE
Program Office shall notify
the Contractor and direct the
Contractor to submit, within
five (5) business days, a
request for partial or total
waiver of MWBE
participation goals on forms
provided by the University-
wide MWBE  Program
Office.

ii.  Failure to file the waiver
form in a timely manner
may be grounds for
disqualification of the bid or
proposal.

(f) The University may disqualify a
Contractor as being non-responsive
under the following circumstances:
i. If a Contractor fails to
submit a MWBE Ultilization
Plan;
ii. If a Contractor fails to
submit a written remedy to a
notice of deficiency in a
MWBE Utilization Plan;
iii. If a Contractor fails to
submit a request for waiver;

or

iv. If the MWBE Program
Office determines that the
Contractor has failed to
document Good Faith
Efforts.

(g) Contractor agrees to use such
MWBE Utilization Plan for the
performance of MWBEs on the

Contract pursuant to the prescribed
MWBE goals set forth in Section I1I-
A of this Appendix.

(h) Contractor further agrees that a
failure to submit and/or use such
MWBE  Utilization Plan shall
constitute a material breach of the
terms of the Contract. Upon the
occurrence of such a material breach,
SUNY shall be entitled to any
remedy provided herein, including
but not limited to, a finding of
Contractor non-responsiveness.

7. Waivers.

(a) For Waiver Requests Contractor
should wuse (Form 7557-114) -
Waiver Request.

(b) If the Contractor, after making
good faith efforts, is unable to
comply with MWBE goals, the
Contractor may submit a Request for
Waiver form documenting good faith
efforts by the Contractor to meet
such goals. If the documentation
included with the waiver request is
complete the University shall
evaluate the request and issue a
written notice of acceptance or
denial within twenty (20) days of
receipt.

(c) If University, upon review of the
MWBE Utilization Plan and updated
Quartertly  MWBE Contractor
Compliance Reports determines that
Contractor is failing or refusing to
comply with the Contract goals and
no waiver has been issued in regards
to such non-compliance, the
University may issue a notice of
deficiency to the Contractor. The
contractor must respond to the notice
of deficiency within seven (7)
business days of receipt.  Such
response may include a request for
partial or total waiver of MWBE
Contract Goals.

8. MWBE Contractor Compliance
Report.

Contractor is required to submit an
MWBE  Contractor Compliance

Report (Form 7557-112) to the
University by the 5" day following
each end of quarter over the term of
the Contract documenting the
progress made towards achievement
of the MWBE goals of the Contract.
Compliance Reports for construction
contracts (Form 7557-110) must be
submitted on a monthly basis.

9. GOALS. (a) GOALS FOR
MINORITY AND WOMEN WORK

FORCE PARTICIPATION.
(i) The University shall
include relevant work  force

availability data, which is provided
by the DMWBD, in all documents
which solicit bids for State Contracts
and shall make efforts to assist
Contractors in utilizing such data to
determine  expected levels of
participation for minority group
members and women on State
Contracts.

(i) Contractor shall exert good
faith efforts to achieve such goals for
minority and women's participation.
To successfully achieve such goals,
the employment of minority group
members and women by Contractor
must be substantially uniform during
the entire term of this State Contract.
In addition, Contractor should not
participate in the transfer of
employees from one employer or
project to another for the sole
purpose of achieving goals for
minority and women's participation.

(b) GOALS FOR MINORITY
AND WOMEN-OWNED BUSINESS
ENTERPRISES PARTICIPATION.
For all State Contracts in excess of
$25,000.00 whereby the University
is committed to expend or does
expend funds in return for labor,
services including but not limited

to legal, financial and other
professional  services,  supplies,
equipment,  materials or an

combination of the foregoing or all
State Contracts in excess of
$100,000.00 whereby the University
is committed to expend or does
expend funds for the acquisition,




construction, demolition,
replacement, major repair or
renovation of real property and
improvements thereon, Contractor
shall exert good faith efforts to
achieve a participation goal of
eighteen percent (18%) for Certified
Minority-Owned Business
Enterprises and twelve percent
(12%) for Certified Women-Owned
Business Enterprises.

10. ENFORCEMENT. The
University will be responsible for
enforcement of each Contractor's
compliance with these provisions.
Contractor, and each Subcontractor,
shall permit the University access to
its books, records and accounts for
the purpose of investigating and
determining whether Contractor or
Subcontractor is in compliance with
the requirements of Article 15-A of
the Executive Law. If the University
determines that a Contractor or
Subcontractor may not be in
compliance with these provisions,
the University may make every
reasonable effort to resolve the issue
and assist the Contractor

or Subcontractor in its efforts to
comply with these provisions. If the

University is unable to resolve the
issue  of noncompliance, the
University may file a complaint with
the DMWBD.

Failure to comply with all of the
requirements herein may result in a
finding of non-responsiveness, non-
responsibility and/or a breach of
contract, leading to the withholding
of funds or such other actions,
remedies or enforcement
proceedings as allowed by the
Contract.

11. DAMAGES
COMPLIANCE. ‘
Where the University determines that
Contractor is not in compliance with
the requirements of the Contract and
Contractor refuses to comply with
such requirements, or if Contractor is
found to have willfully and
intentionally failed to comply with
the MWBE participation goals,
Contractor shall be obligated to pay
liquidated damages to the University.
Such liquidated damages shall be
calculated as an amount equaling the
difference between:

FOR NON

a. All sums identified for payment
to MWBEs had the Contractor
achieved the contractual MWBE
goals; and

b. All sums actually paid to
MWBEs for work performed or
materials supplied under the Contract.

In the event a determination has been
made which requires the payment of

liquidated damages and  such
identified sums have not been
withheld by  the  University,

Contractor shall pay such liquidated
damages to the University within
sixty (60) days after such damages
are assessed, unless prior to the
expiration of such sixtieth day, the
Contractor has filed a complaint with
the Director of the Division of
Minority and Woman Business
Development pursuant to Subdivision
8 of Section 313 of the Executive
Law in which event the liquidated
damages shall be payable if Director
renders a decision in favor of the
University.
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BID BOND

BOND NO.

KNOW ALL PERSONS BY THESE PRESENTS, that

having an office at

(hereinafter called the “Principal”) and the

(hereinafter called the “Surety”) are held and firmly bound unto the State University of New York (hereinafter called the University)
in the full and just sum of

dollars ($ )

(in words) ] (in figures)

good and lawful money of the United States of America, or in the full and just sum of the difference between the Total Bid of
the Principal and the Total Bid of the bidder submitting the next lowest bid, whichever sum shall be higher, for the payment of
which said sum of money, well and truly to be made and done, the Principal binds itself, its heirs, executors, adminisirators,
successors and assigns and the Surety binds itself, its successors and assigns, jointly and severally, firnly by these presents.

WHEREAS, the Principal has submitted to the University a Proposal for Project No.

Titled

which Proposal is incorporated herein by reference and made a part hereof as fully and to the same extent as if set forth at length
herein;

NOW, THEREFORE, the condition of this obligation is such that in the event (1) the Principal's Total Bid is the lowest one submitted
and the Principal timely provides the Post-Bid Information required under Section 8 of the Information for Bidders or (2) the
University shall accept the Proposal of the Principal and the Principal shall enter into a Contract with the University in accordance with
the terms of such Proposal and/or enter into certain prescribed subcontracts in accordance with the terms of such Proposal and give
such Bond or Bonds as may be specified in the Bidding or Contract Documents, then this obligation shall be null and void, otherwise to

remain in full force and effect.

Page1of3 SUNY Procedure 7554
Revised: March 2016




Tra State Unbrersity
of New York

Form 7554-10

BID BOND

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its Bond shall be in no way
impaired or affected by any extension of the time within which the University may accept the Proposal of the Principal and said
Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal has hereunto set its hand and seal and caused this instrument to be signed by its

on this

day of , 20

Principal By

"IN WITNESS WHEREOF, the Surety has hereunto set its hand and seal and caused this instrument to be signed by its

on this

day of , 20

Surety By

Page 2 of 3 SUNY Procedure 7554
Revised: March 2016




The State University

of New Yok
Form 7554-10
ACKNOWLEDGMENTS FOR BID BOND j
(Acknowledgment by Principal, unless it is a Corporation)

STATE OF NEW YORK )
) ss. I I

COUNTY OF )

On this, day of , 20 , before me personally came

. to me known and known to me to be the person(s) described in and who
executed the foregoing instruments and acknowledged that he /she executed the same.

Notary Public
(Acknowledgment by Principal, if a Corporation)
STATE OF NEW YORK )
) ss.
COUNTY OF )
On this, day of , 20 . before me personally came

, to me known, who, being duly sworn, did depose and say

that he / she resides in

that he / she is the

of the ,
the corporation described in and which executed the foregoing instruments; that he / she knows the seal of said corporation; that the seal
affixed to said instruments is such corporate seal; that it was so affixed by order of the Board of Directors of said corporation and that he / she
signed their name thereto by like order.

Notary Public
(Acknowledgment by Surety Company)
STATE OF )
) ss.
COUNTY OF )
On this, day of, , 20 , before me personally came

, to me known, who, being by me duly sworn, did depose and say

that he / she resides in

that he / she is the

of the ,
the corporation described in and which executed the foregoing instruments; that he / she knows the seal of said corporation; that the
seal affixed to said instruments is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that
he / she signed their name thereto by like order; and that the liabilities of said company do not exceed its assets as ascertained in the manner
provided by the laws of the State of New York.

Notary Public

Page 3 of 3 * SUNY Procedure 7554
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The State University
of New York

PROSPECTIVE BIDDERS NOTICE
MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE REQUIREMENTS:
CONSTRUCTION CONTRACTS

To Prospective Bidders:

Consistent with the State University of New York (SUNY)’s commitment and in accordance with Article
15-A of the New York State Executive Law, contractors are required to ensure that good faith efforts are
made to include meaningful participation by Minority and Women-Owned Business Enterprises
(MWBE). These requirements apply to all SUNY construction contracts in excess of $100,000.

Receipt of the MWBLE utilization plan is required within seven (7) business days after the bid
opening, for construction contracts only, The Contract Administrator shall provide MWBE Utilization
Plan Form (107) to the campus MWBE Program Coordinator for review and approval for the three
apparent low bidders (“Contractor”). The MWBE forms identified below shall be submitted by all
bidders.

a. MWBE Utilization Plan (7557-107)
b. MWBE-EEO Staffing Plan (7557-108)
c. MWBE-EEO Policy (7557-104) or the vendor/contractor’s own EEO Policy Statement

If the Contractor’s MWBE participation rate shown on its MWBE Ultilization Plan is below 30%, the
campus MWBE Program Coordinator will provide a written notice of deficiency of the Utilization Plan
within twenty (20) business days of its submission to the contractor, as required under 5 NYCRR §142 4.

The notice will include, but not be limited to the following:
a. A list of NYS certified MWBESs that the contractor could potentially use within the contract scope
of work; ,
b. The name of any MWBE which is not acceptable for the purpose of complying with the MWB
participation goals; and
c. Any other information which the MWBE Program Coordinator determines to be relevant to
develop an approvable MWBE Utilization Plan.

The contractor shall respond to the notice of deficiency by submitting a revised MWBE Ultilization Plan
within seven (7) business days, as required by 5 NYCRR Part §142.6 (e) to the MWBE Program
Coordinator.

If the deficiency is not corrected and the MWBE participation rate on the MWBE Utilization Plan is still
below 30%, the contractor should request a waiver.

The Waiver Request Form submitted by the Contractor will include, but not be limited to, the following:

a. A request for partial or total waiver of MWBE goals as required by 5 NYCRR Part §142.6 (f) on
Request for Waiver Form (Form 7557-114) provided by the University-wide MWBE Program
Office.

b. Copy of the deficient Utilization Plan.

Form 7557-121B
Page 1 of 4




c. Work Scope of this contract. If there are subcontracting opportunities, please provide
- documentation d, e, and f.
Screenshot of searching results for available MWBEs in NYS M/WBE Directory.
Copy of email messages containing the request for quote, along with the responses from MWBEs.
f.  Forms required to obtain this information are:
7557-101 — MWBE Contractor Solicitation Letter
7557-102 - MWBE Participation Quote
7557-103 — MWBE Contractor Unavailability Certification

o &

Please submit the above documentations by mail, fax, or email:

The State University of New York at Fredonia
Gretchen Fronczak, Capital Project Assistant
Facilities Planning

280 Central Avenue

Fredonia, NY 14063

Phone: (716) 673-3722

Email: Gretchen.Fronczak@fredonia.edu

- OR -TF APPLICABLE
Please submit the above documentation to the University-wide MWBE Program Office:

SUNY System Administration at State University Plaza
Office of Diversity, Equity and Inclusion
University-wide MWBE Program

Albany, NY 12246

Fax: (518)-320-1548

Tel: (518)-320-1452

Email: MWBEProgram@suny.edu

Information regarding this legislation may be found at: Participation by Minority Group Members and
Women (MWBES) with Respect to State University of New York Contracts on the State University of
New York web site.

Form 7557-121B
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STATE UNIVERSITY OF NEW YORK
MWBE UTILIZATION PLAN INSTRUCTIONS
(FOR ALL CONTRACT TYPES)

A letter of explanation and documentation of efforts should accompany any MBE/WBE Utilization Plan that falls
short of the stated goals. Without an approved MBE/WBE Utilization Plan, SUNY’s Notice of Award and Contract
may be withheld.

If you have questions or need assistance related to the SUNY’s Minority and Women’s Business requirements call
the University-wide MWBE Program Office at 518-320-1189 or email MWBEprogram@suny.edu.

1.

The three low bidding contractors (“Contractors™) are required to submit a Utilization Plan (107) to the MWBE
Program Coordinator within seven (7) calendar days after the opening of bids for construction contracts
exceeding $100,000.

The MWBE Program Coordinator is required to submit the mandatory MWBE documentation to the
University-wide MWBE Program Office web based contract management system for commodity, service and
construction related consultant service contracts exceeding $25,000 for construction project exceeding $100,000
upon contract execution.

The MBE and WBE goals are separate and not to be treated as one combined goal.
The MBE and WBE firms included are businesses the bidder seriously expects to include in the project activity.

The contractor reasonably commits to the dollar values included in the plan for participation by MBE and WBE
subcontractors and suppliers.

MBE and WBE firms must be certified by the New York State Department of Economic Development,
Division of Minority and Women Business Development. A directory of certified minority and women-owned
business enterprises is available on the internet at
https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp.

Contractors utilizing MWBE firms for supplies/materials/equipment whose NYS certification profile designates
them as Broker will receive an MWBE utilization credit for the actual monetary value of the broker fees or the
actual markup percentage of the items brokered.

MBE and WBE Participation:

The actual services provided by the MBE or WBE must be essential in the performance of the scope of work for
the applicable contract. Utilization of a certified MBE or WBE as a conduit or pass through for participation
credit is strictly prohibited. 1t is the discretion of University-wide MWBE Program to determine whether
services are essential in the performance of the scope of work and offer a determination of the appropriateness
of work allowed for lower tier subcontracting in accordance with practices generally accepted in the
construction industry. The services the MBE or WBE will provide must be among those explicitly identified in
the profile (codes) of firm as listed in the NYS Empire State Development Directory of Certified MWBESs.
Firms submitted or who participate in the project outside of these conditions and without specific prior approval
by SUNY will not be credited toward the MWBE Utilization Plan and goals for the contract.

Prior to submitting the Plan, the bidders should confirm the following:
a. MBE and WBE firms are NYS certified;
b.MBE or WBE designation ~ Dual certified firms may be used as either but not both;
¢. MBE and WBE firms are being used for item(s) within their certification product codes;
d. MBE and WBE firms will perform work for which they have been submitted; and
e. 2nd tier subcontractors and/or suppliers are noted as such and the purchaser of the product identified (i.e.
purchase by electrical sub)

Form 7557-121B
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The prime Contractor is responsible for ensuring participation provided by subcontractors for 2nd and 3rd tier MBE
and WBE participation.

Submission of a Utilization Plan which fails to meet or exceed each goal shall be accompanied by documentation of
specific efforts undertaken both pre and post bid. The campus MWBE Program Coordinator will review and notify
Contractor of its assessment.

The University-wide MWBE Program Office in collaboration with the campus MWBE Program Coordinator will
review the Utilization Plan and notify the contractor of any deficiencies and determine necessary actions to bring the
Utilization Plan into compliance. The University-wide MWBE Program Office reserves the right to require the
contractor to provide sufficient docuinentation of the efforts made in the development of the Plan. The
documentation should meet the good faith efforts standard under 5 NYCRR Part §141.6, and demonstrate the
contractor’s commitment to providing opportunities for MBE and WBE firms in the development of the plan.

A copy of the approved Utilization Plan will be provided to the contractor after issuance of Notice of Award.

MWBE FORM (107) INSTRUCTIONS

Requested information must be completed and submitted within seven (7) days after the bid opening.

Subcontractor Name & Address
Name & Address of each MBE/WBE subcontractor ot supplier

MBE or WBE
Minority (MBE) or Women (WBE) Designation

Federal ID

' Provide accurate Federal ID number of each MBE/WBE subcontractor or supplier

Dollar Value of Subcontract or Purchase Order
This is the total value of the signed subcontract. If this value is different from the amount in the approved
MBE/WBE utilization plan, an explanation should be provided.

Description of Work or Supplies
Brief description of work performed or supplies provided by the MBE/WBE subcontractor or
supplier

Schedule
This is the anticipated start and completion dates for each MBE/WBE subcontractor or supplier. Do not
include the construction schedule for the life of the entire project.

Signature
To be signed by an Officer of the Company

> The information included on the form is subject to verification by the campus MWBE Program
Coordinator.

» The campus MWBE Program Coordinator must be notified prior to changes made to the approved
MBE/WBE Utilization Plan.

Questions regarding this form should first be directed to the campus MWBE Program Coordinator (click the link
and be directed to the SUNY MWBE Campus Contacts directory on the University-wide MWBE web site).

Questions regarding this form should be directed to the University-wide MWBE Program Office at (518) 320-
1189 or via e-mail: MWBEprogram@suny.edu.

Submit To:

State University of New York
Office of Diversity, Equity and Inclusion University-wide MWBE Program
353 Broadway
Albany, NY 12246
Or MWBEProgram@suny.edu

Form 7557-121B
Page 4 of 4




jo | ebeg L0z ‘AInp *201-26G/ Wlod

31va HOLVYNIQHO 0D NVHDOHEd 39MIN J-ANZ10143a O:aanodddv
"31ep € Jo1Us 01 949y I
H1va FHENLVYNODIS S H331440 ANVAINOD HINVN

|

8010 Welbold JgAMIAL epm-Alsianiun ay3 wouy ueld sjyi o) sabueyo Aue o} Joud [eacidde jsenbai pue Ajllou Ajgjeipawil [|eys J10}0B1[U0D 8Y1 "SAcde pajsy
~ suuy paijipe0 IGAVIGIAL POUIMSD SAN 2U) 9sh 0] s10adxs Ajsnouas wly AW ‘y-G | 901Uy MET SANOaXT pue SjUSN00( JOBIUOD ANNS 9Y] Ylim 80UBPIODOE U]

"a1ep e J91uUd
01 a3y 1D

'31Ep B ISR
01 242y PID

oagm O 39

:2uQ Y29yn
:$Salppy [leiN-3
3B JoBJU0H

:SSsalppy 193418
:oweN Auedwon

I -BEWIE
01 2434 311D

‘91ep e Uslus
01 819y 21D

O3Fam O 3din

:0UQ qo9ayH
:$S2IpPY [1eN-T
:aWeN Jorju0)

1SS2IpPY Jedd)s
roweN Auedwon

"21ep B I21Ud
01 343y 1D

"91ep e JIIUR
01 aJay I

O Fam [ J9iN

:2UQ Yo3yH
:SSaIPpPY [IeN-3
:owey 1oBju0)

:SSalppy 192118
soweN Auedwon

‘91ep e Jslus

‘9lep e jolus

O 3gam O 3an

:uQ Y99YH
1$S2IPPY [1eN-T
:sWeN 108jU0D

01 213y 21D 01 243y 21D -SSoIppPY 199135
roweN Auedwon
31va
NOLLIIINOD 31va 1yvLS HIQHO ASYHOUN
$3MddNS YO ¥HOM 40 NOILAIEOS3a HO LOVHLINOD #dl Tvd3aad "OLOVHINODENS
F10A3HOS 40 INTVA ¥vVT10a
H3NJdNSAOLOVEINGDENS
:sndwep % JgM % a9 $V09O
leiN-3 JaquINN xe4 JlequinN auoyd
:opon diz :2)e1g Hllp) ssalppy
JoRIUOD Alewild -lojoenuon
anjeA 1oBnuODAUsWSBIbY ‘3lep e Jslus 01 42y 2|3 Bjeq Plig "ON Jo8fold ANNS

NV7d NOILVZITILN
NVAO0Ud F9dMIN JAIM-ALISHIAINN

wmnmest | ANNS )







MINORITY AND WOMEN’S BUSINESS - EQUAL EMPLOYMENT
OPPORTUNITY PROGRAM POLICY STATEMENT

Policy Statement

The commits to carrying out the intent of the New York State
(Name of Campus, Consultant, Contractor)
Executive Law, Article 15-A which assures the meaningful participation of minority and

women’s business enterprises in contracting and the meaningful participation of minorities and
women in the workforce on activities financed by public funds.

Minority Business Officer

is designated as the Minority Business Enterprise Officer

(Name of Designated Officer)
responsible for administering the Minority and Women’s Business-Equal Employment

Opportunity (M/WBE-EEO) program.

Phone

Fmail

M/WBE Contract Goals

% Minority Business Enterprise Participation
% Women’s Business Enterprise Participation

EEQO Contract Goals

10% Minority Labor Force Participation

10% Female Labor Force Participation

(Authorized Representative)

Title;

Date:

MWBE Form 104
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The State University
| of New York

PROSPECTIVE BIDDERS NOTICE
ERVICE DISABLED VETERAN-OWNED BUSINESS ENTERPRISE REQUIREMENTS:
CONSTRUCTION CONTRACTS

To Prospective Bidders:

Consistent with the State University of New York (SUNY) ’s commitment and in accordance with Article
17-B of the New York State Executive Law and its implementing regulations, state agencies and
contractors are required to ensure that good faith efforts are made to include meaningful participation by
Service Disabled Veteran-Owned Business (SDVOB). The requirements apply to all SUNY construction
contracts in excess of $100,000.

Receipt of the SDVOB Utilization Plan is required witlin seven (7) business days after the bid opening,
for construction contracts. The SDVOB Utilization Plan Form No. 7654-107 shall be submitted by the
three apparent low bidders (“Contractor”) to the campus MWBE Program Coordinator.

If the Contractor’s SDVOB participation rate shown on its SDVOB Utilization Plan is below 6%, the
campus MWBE Program Coordinator will provide a written notice of deficiency of the Utilization Plan
within twenty (20) business days of its submission to the Contractor, as required under 9 NYCRR §
252.2(H(4).

The notice will include but not be limited to the following:
a. A list of NYS certified SDVOBs that the Contractor could potentially use within the contract
scope of work;
b. The name of any SDVOB that is not acceptable for the purpose of complying with the SDVOB
participation goals; and
¢. Any other information which the MWBE Program Coordinator determines to be relevant to
developing an approvable Utilization Plan.

The Contractor shall respond to the notice of deficiency by submitting a revised SDVOB Utilization Plan
within seven (7) business days, as required by 9 NYCRR § 252.2(1) (5) to the MWBE Program
Coordinator.

If the deficiency is not corrected and the SDVOB participation rate on the SDVOB Utilization Plan remains
below 6%, the Contractor should request a waiver.

The Waiver Request Form submitted by the Contractor will include but not limited to the following:

a. A request for partial or total waiver of SDVOB goals are required by (9 NYCRR § 252.2(m) (2)
on Request for Waiver Form (Form 7564-114) provided by the University- w1de MWBE Program
Office.

b. Copy of the deficient Utilization Plan.

c. Work Scope of this contract. If there are subcontracting opportunities, please provide

documentation d, e, and f.

Screenshot of searching result for available SDVOBs in Directory of NYS Certified SDVOBs.

Copy of email messages containing the request for quote along with the responses from MWBEs.

f. Forms required to obtain this information are:

7564-101 — SDVOB Contractor Solicitation Letter
7564-102 — SDVOB Participation Quote
7564-103 —~ SDVOB Contractor Unavailability Certification

o o
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Please submit the above documentations by mail, fax, or email:
Please submit the above documentation to the campus MWBE Program Coordinator:

The State University of New York at Fredonia
Gretchen Fronczak, Capital Project Assistant
Facilities Planning

280 Central Avenue

Fredonia, NY 14063

Phone: (716) 673-3722
Email: Gretchen.Fronczak@fredonia.edu

- OR -IF APPLICABLE

SUNY System Administration at State University Plaza,
Office of Diversity, Equity and Inclusion
University-wide MWBE Program

Albany, NY 12246

Fax: (518)-320-1548

Tel: (518)-320-1452

Email: MWBEProgram@suny.edu

Information regarding this legislation may be found at: Division of Service-Disabled Veterans’ Business
Development on the New York State Office General Services web site.

Form 7564-121B
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STATE UNIVERSITY OF NEW YORK
SDVOB UTILIZATION PLAN

A letter of explanation and documentation of efforts must accompany any SDVOB Utilization Plan that falls short of the
stated goals. Without an approved SDVOB Utilization Plan, SUNY’s Notice of Award and Contract may be withheld.

If you have questions or need assistance related to the SUNY’s Service-Disabled Veteran-Owned Business requirements call
the University-wide MWBE Program Office at 518-320-1452 or email MWBEprogram@suny.edu.

L.

The three low bidding contractors (“Contractors™) are required to submit a Utilization Plan (Form 7564-107) to the
MWRBE Program Coordinator within seven (7) calendar days after the opening of bids for construction contracts
exceeding $100,000.

. The MWBE Program Coordinator is required to submit the mandatory SDVOB documentation to the University-wide

MWBE Program Office web based contract management system for commodity, service and construction related
consultant service contracts exceeding $25,000 and for construction project exceeding $100,000 upon contract
execution .

. The SDVOB firms included are businesses the Contractor seriously expects to include in the project activity.

. The Contractor must reasonably commit to the dollar values included in the Utilization Plan for participation by

SDVOB subcontractors and suppliers.

. SDVOB firms must be certified by the Division of Service-Disabled Veterans’ Business Development. A directory of

certified minority and women-owned business enterprises is available on the internet at
https://online.ogs.ny.gov/SDVOB/search. If you would like to receive an excel file containing the current the List of
NYS Certified Service-Disabled Veteran-Owned Businesses and sign up to receive updates whenever we certify new
businesses, please send a request to yeteransdevelopment(@ogs.ny.gov.

. Contractors utilizing SDVOB firms for supplies/materials/equipment whose NYS certification profile designates them

as Broker will receive an SDVOB utilization credit for the actual monetary value of the broker fees or the actual
markup percentage of the items brokered.

. SDVOB Participation:

The actual services provided by the SDVOB must be essential in the performance of the scope of work for the
applicable contract. Utilization of a certified SDVOB as a conduit or pass through for participation credit is strictly
prohibited. It is the discretion of SUNY University-wide MWBE Program to determine whether services are essential
in the performance of the scope of work and to offer a determination of the appropriateness of work allowed for lower
tier subcontracting, in accordance with practices generally accepted in the construction industry. The services the
SDVOB will provide must be among those explicitly identified in the profile (codes) of the firm as listed in the
SDVOB directory Division of Service-Disabled Veterans’ Business Development. Firms submitted or firms that
participate in the project outside of these conditions and without specific prior approval by SUNY will not be credited
toward the SDVOB Utilization Plan and goals for the contract.

. Prior to submitting the Utilization Plan, the bidders should confirm the following:

a. SDVOB firms are NYS certified;

b. SDVOB firms are being used for item(s) within their certification product codes as indicated in their SDVOB
Directory firm profile;

¢. SDVOB firms will perform work for which they have been submitted; and

d. 2nd tier subcontractors and/or suppliers are identified as such and SDVOB Utilization credit shall be given for 60%
of the total contract value of supply purchases or services rendered (for example, when an electrical subcontractor
purchases from a 3rd party supplier an SDVOB utilization credit will be given for 60% of the total contract value).

The prime Contractor is responsible for ensuring participation provided by subcontractors for 2nd and 3rd tier SDVOB
participation.

Submission of a Utilization Plan which fails to meet or exceed each goal shall be accompanied by documentation of specific
efforts undertaken both pre- and post-bid. The campus MWBE Program Coordinator will review and notify Contractor of its
assessment.

Form 7564-121B
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The University-wide MWBE Program Office in collaboration with the campus MWBE Program Coordinator will review the
Utilization Plan and notify the Contractor of any deficiencies and determine necessary actions to bring the Plan into
compliance. The University-wide MWBE Program Office reserves the right to require the Contractor to provide sufficient
documentation of the efforts made in the development of the Utilization Plan. The documentation should meet the good faith
efforts standard under 9 NYCRR § 252.2, and demonstrate the Contractor’s commitment to providing opportunities for
SDVOB firms in the development of the Utilization Plan.

A copy of the approved Utilization Plan will be provided to the Contractor after issuance of Notice of Award.

SDVOB FORM (7564-107) UTILIZATION PLAN INSTRUCTIONS

Requested information must be completed and submitted within seven (7) days after the bid opening.

Subcontractor Name & Address
Name & Address of each SDVOB subcontractor or supplier.

Federal ID
Provide accurate Federal ID number of each SDVOB subcontractor or supplier.
Dollar Value of Subcontract or Purchase Order
This is the total value of the signed subcontract. If this value is different from the amount in the approved
SDVOB Utilization Plan, an explanation should be provided.
Description of Work or Supplies
Brief description of work performed or supplies provided by the SDVOB subcontractor or supplier.
Schedule
This is the anticipated start and completion dates for each SDVOB subcontractor or supplier. Do not
include the construction schedule for the life of the entire project.
Signature
To be signed by an Officer of the Company.

> The information included on the Form 7564-107 is subject to verification by the campus MWBE Program
Coordinator.
> The campus MWBE Program Coordinator must be notified prior to changes made to the approved

SDVOB Utilization Plan.

Questions regarding this form should first be directed to the campus MWBE Program Coordinator (click the link and be
directed to the SUNY MWBE Campus Contacts directory on the University-wide MWBE web site.

Questions regarding this form should be directed to the University-wide MWBE Program Office at (518) 320- 1340 or
via e-mail: MWBEprogram@suny.edu,

Submit To:

State University of New York
Office of Diversity, Equity and Inclusion University-wide MWBE Program

353 Broadway
Albany, NY 12246

Or MWBEProgram@suny.edu

Form 7564-121B
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R The State University
jf of New York

UNIVERSITY-WIDE SDVOB PROGRAM
UTILIZATION PLAN
SDVOB FORM (107) INSTRUCTIONS

A letter of explanation and documentation of efforts must accompany any SDVOB Utilization Plan that falls short of the stated goals. Without an approved SDVOB Utilization Plan,
SUNY’s Notice of Award and Contract may be withheld.

If you have questions or need assistance related to the SUNY’s Service-Disabled Veteran-Owned Business requirements call the University-wide MWBE Program Office at 518-320-
1340 or email MWBEprogram@suny.edu.

1.

W

The three low bidding contractors (“Contractors™) are required to submit an SDVOB Utilization Plan (Form 7465-107) to the MWBE Program Coordinator within
seven (7) calendar days after the opening of bids for construction contracts exceeding $100,000.

The MWBE Program Coordinator is required to submit the mandatory SDVOB documentation to the University-wide MWBE Program Office after the opening of bids
for commodity, service and construction related consultant service contracts exceeding $25,000 for the lowest bidding Contractor.

The SDVOB goals are not related to any other goals. Dual certified firms may be used to meet both MBE and SDVOB or WBE and SDVOB goals.
The SDVOB firms included are businesses the bidder seriously expects to include in the project activity.
The Contractor must reasonably commit to the values included in the Utilization Plan for participation by SDVOB subcontractors and suppliers.

SDVOB firms must be certified by the New York State Office of General Services Division of Service-Disabled Veterans’ Business Development. A directory of NYS
Certified Service-Disabled Veteran-Owned Businesses is available on the internet at http://ogs.ny.gov/Core/SDVOBA.asp.

Contractors utilizing SDVOB firms for supplies/materials/equipment whose NYS certification profile designates them as a Broker will receive an SDVOB utilization
credit for the actual monetary value of the broker fees or the actual markup percentage of the items brokered.

SDVOB Participation:

The actual services provided by the SDVOB must be essential in the performance of the scope of work for the applicable contract. Utilization of a certified SDVOB as
a conduit or pass through for participation credit is strictly prohibited. It is the discretion of the SUNY to determine whether services are essential in the performance o:
the scope of work and to offer a determination of the appropriateness of work allowed for lower tier subcontracting, in accordance with practices generally accepted ir
the construction industry. The services the SDVOB will provide must be among those explicitly identified in the profile (codes) of the firm as listed in the NYS Office
of General Services Directory of Certified SDVOBs. Firms submitted or firms that participate in the project outside of these conditions and without specific prior
approval by SUNY will not be credited toward the SDVOB Utilization Plan and goals for the contract. r

Prior to submitting the Utilization Plan, the bidders should confirm the following:

a. SDVOB firms are NYS certified;

b.SDVOB designation ~ Dual certified firms may be used as MBE/SDVOB and/or WBE/SDVOB;

¢. SDVOB firms are being used for item(s) within their certification product codes as indicated in their SDVOB Directory firm profile;

d. SDVOB firms will perform work for which they have been submitted; and

e. 2nd tier subcontractors and/or suppliers are identified as such and SDVOB Utilization credit shall be given for 60% of the total contract value of supply purchases or
“services rendered (for example, when an electrical subcontractor purchases from a 3rd party supplier an SDVOB utilization credit 'will be given for 60% credit of the
total contract value).

Form 7564-107, June, 2016 Page 1 of



10 omma‘ ‘ 9102 ‘eunp 209G/ wlod

"PIeAY JO 90TION JO S0UBNSSI JoJe J0J0BnU0)) 913 01 Papraoid oq [[im Ue[d uonezin ) peaoidde oyp Jo Adoo v

“ue[d UOWRZIN) 9 Jo Justmdoreasp oy uI sug gOAJS 1o seyruniioddo Surpraoid 03 JusUIurwos s, 10joenuo))
3} SJeISUOWSP PUB SHOHS Yire] pooS 01 oAlsuodssl 9q PINOYS UOHEIUSWNOOP U], “Ue[d UONRZI[() U} JO Juewido[oAdp oY) UI SPBWI SUOLS oY) JO UONBIUSTUNIOp JURIoLIns apiacid
7] I0J0BRIUOY) 93 a1mbal 03 JYSLI ST SOAISSAI 901 WeISold FEMIN OPIm-AIsIeAruy) oy, “oouelidwos OJul Ue[d UOHRZI[I)() oY) SULIQ 0] SUONIR AIBSSO9U SUITLISND PUB SOIOUSIOSP
(ue Jo 10j0BNUOY) oY) AJNOU pue U[J UOLRZI[L() O} MSIASI [[IM IOJRUWIPIOO)) WeISold HOMIA sndures oy) yis UONRIOQE[[0d UI 90J(O WeISold FIMIN opPIM-AISIoATu) oy]J,

*JUSWISSISSE S3T JO JOJOBIIUOY) AJIIOU PUR MOIASI [[IA I0JBUIPIO0)) WelSold A9 MIN
sndweo oy 7, ‘piq 1sod pue 21d [joq uedeLOpPUN SMIOLFe oIIoeds JO UonBIUOWNOOp AQ peruedwoode aq [[BUS [BOS UOBO PIOOX9 IO 109U 0} S[IB] UYOIUMm UB[J UONEZI[I}) B JO UOISSIUNS

-wonedionied gOAJS Jo1 pIE PUe pug Joj siojoenuooqns Aq pepraocid uoredonred Suumsus 107 sjqisuodsai st Jojoenuo)) ownid oy ]

NV1d NOLLVZITLLN
NVIOO0Ud OAAS AAIM-ALISHIAINN

JHOA MBN JO
Russonun ayeis au s

(Anns)




§ The State University
§ of New York

UNIVERSITY-WIDE SDVOB PROGRAM
UTILIZATION PLAN

Requested information must be completed and submitted within seven (7) days after the bid opening.

Subcontractor Name & Address
Name & Address of each SDVOB subcontractor or supplier.

SDVOB
Service-Disabled Veteran-Owned Designation.

Federal ID
Provide accurate Federal ID number of each SDVOB subcontractor or supplier.

Dollar Value of Subcontract or Purchase Order
This is the total value of the signed subcontract. If this value is different from the amount in the approved SDVOB Utilization Plan, an explanation should be provided.

Description of Work or Supplies
Brief description of work performed or supplies provided by the SDVOB subcontractor or supplier.

Schedule

This is the anticipated start and completion dates for each SDVOB subcontractor or supplier. Do not include the construction schedule for the life of the entire

project.
Signature
To be signed by an Officer of the Company.

> The information included on the form is subject to verification by the University-wide MWBE Program Office.
> The University-wide MWBE Program Office must be notified prior to changes made to the approved SDVOB Utilization Plan.

Questions regarding this form should be directed to the University-wide MWBE Program Office at (518) 320- 1452 or via e-mail: mwbeprogram@suny.edu.

Submit To:
-
State University of New York
Office of Diversity, Equity and Inclusion University-wide MWBE Program
353 Broadway
Albany, NY 12246
or MWBEProgram@sunv.edu

Form 7564-107, June, 2016 Page 1of ___



FORM A
Summary: Policy and Procedure of the State University of New York
Relating to State Finance Law §§139-j and 139-k

State Finance Law §§139-j and 139-k, enacted by Ch. 1 L. 2005, as amended by Ch. 596 L. 2005, effective
January 1, 2006, regulate lobbying on government procurement, including procurements by State University to obtain
commodities and services and to undertake real estate transactions.

Generally, the law restricts communications between a potential vendor or a person acting on behalf of
the vendor, including its lobbyist, to communications with the officers and employees of the procuring agency
designated in each solicitation to receive such communications. Further, the law prohibits a communication (a
“Contact”) which a reasonable person would infer as an attempt to unduly influence the award, denial or amendment
of a contract. These restrictions apply to each contract in excess of $15,000 during the “restricted period” (the time
commencing with the earliest written notice of the proposed procurement and ending with the later of approval of the
final contract by the agency, or, if applicable, the State Comptroller). The agency must record all Contacts, and,
generally, must deny an award of contract to a vendor involved in a knowing and willful Contact. Each agency must
develop guidelines and procedures regarding Contacts and procedures for the reporting and investigation of Contacts.
The agency’s procurement record must demonstrate compliance with these new requirements.

Accordingly, neither a potential vendor nor a person acting on behalf of the vendor should contact any
individual at State University other than the person designated in this solicitation as State University’s Designated
Contact, nor attempt to unduly influence award of the contract. State University will make a record of all Contacts,
and such records of Contact will become part of the procurement record for this solicitation. A determination that a
vendor or a person acting on behalf of the vendor has made intentionally a Contact or provided inaccurate or
incomplete information as to its past compliance with State Finance Law §§139-j and 139-k is likely to result in denial
of the award of contract under this solicitation. Additional sanctions may apply.

A complete copy of the State University of New York Procurement Lobbying Policy and Procedure is available
for review at www.suny.edu/sunypp/.







FORM B
Affirmation with respect to State Finance Law §§139-j and 139-k

A complete copy of the State University of New York Procurement Lobbying Policy and Procedure is available for

review at www.suny.edu/sunypp/.

Procurement Description/ID No.

Offerer AFFIRMS that it has reviewed and understands the Policy and Procedure of the State University of New
York, relating to State Finance Law §§139-j and 139-k, and agrees to comply with State University’s procedure
relating to Contacts with respect to this procurement.

Name of Offerer:
Address:

Person Submitting Form:
Name:

Title:







FORM C
Disclosure and Certification with respect to State Finance Law §§139-j and 139-k

Procurement Description/ID No.

L. Has a Governmental Entity, as defined in State Finance Law §139-j(1)(a), made a determination of non-
responsibility with respect to the Offerer within the previous four years where such finding was due to a violation of
State Finance Law §139-j or the intentional provision of false or incomplete information with respect to previous
determinations of non-responsibility?

No
Yes

If yes, provide the following details:
Governmental Entity which made the finding:
Date of finding:

Basis of finding:

2. Has a Governmental Entity terminated or withheld a procurement contract with the Offer because of violations
of State Finance Law §139-j or the intentional provision of false or incomplete information with respect to previous
determinations of non-responsibility ?

No
Yes

If yes, identify the following:

Governmental Entity which terminated the contract:
Date of contract termination or withholding:
Identify the related procurement contract:

Offerer CERTIFIES that all information provided by Offerer with respect to its compliance with State Finance Law
§§139-j and 139-k is complete, true and accurate.

Name of Offerer:
Address:

Signature of Person Submitting Form:

Name:
Title:
Date:







Bidder’s Certifications

NY HUMAN RIGHTS LAW EXECUTIVE ORDER 177 CERTIFICATION

In accordance with Executive Order No. 177, the Bidder hereby certifies that it does not have
institutional policies or practices that fail to address the harassment and discrimination of individuals on
the basis of their age, race, creed, color, national origin, sex, sexual orientation, gender identity,
disability, marital status, military status, or other protected status under the Human Rights Law.

Executive Order No. 177 and this certification do not affect institutional policies or practices that are
protected by existing law, including but not limited to the First Amendment of the United States
Constitution, Article 1, Section 3 of the New York State Constitution, and Section 296(11) of the New
York State Human Rights Law.

Bidder Name:

By (signature):

Name:

Title:

Date: , 20

SUNY Procedure 7554 & 7555 Form 7554-20 & 7555-18
September 2020




Bidder’s Certifications

NEW YORK STATE FINANCE LAW 139-L CERTIFICATION

By submission of this bid, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of a joint bid, each party thereto certifies as to its own organization, under penalty of perjury,
that the Bidder has and has implemented a written policy addressing sexual harassment prevention in
the workplace and provides annual sexual harassment prevention training to all of its employees. Such
a policy shall, at a minimum, meet the requirements of section two hundred one-g of the Labor Law.

If the Bidder cannot make the foregoing certification, such Bidder shall so state and shall furnish with
the bid a signed statement that sets forth in detail the reasons that the Bidder cannot make the
certification.

‘Bidder Name:

By (signature}:

Name:

Title:

Date: , 20

SUNY Procedure 7554 & 7555 Form 7554-20 & 7555-18
September 2020




Bidder’s Certifications

NON-COLLUSIVE BIDDING CERTIFICATION

By submission of this bid, Bidder and each person signing on behalf of Bidder certifies, and in the case of
a joint bid, each party thereto certifies as to its own organization, under penalty of perjury, that to the
best of their knowledge and belief:

1. The prices of this bid have been arrived at independently, without collusion, consultation,
communication, or agreement, for the purposes of restricting competition, as to any matter relating to
such prices with any other Bidder or with any competitor;

2. Unless otherwise required by law, the prices which have been quoted in this bid have not been
knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to opening,
directly or indirectly, to any other Bidder or to any competitor; and

3. No attempt has been made or will be made by the Bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where [1], [2], [3] above have
not been complied with; provided however, that if in any case the Bidder(s) cannot make the foregoing
certification, the Bidder shall so state and shall furnish below a signed statement which sets forth in
detail the reasons therefor:

Subscribed to under penalty of perjury under the laws of the State of New York, this day of

, 20 as the act and deed of said corporation of partnership.

IF BIDDER IS A SOLE PROPRIETER OR PARTNERSHIP, COMPLETE THE FOLLOWING:

NAMES OF PARTNERS OR PRINCIPALS LEGAL RESIDENCE

IF BIDDER IS A CORPORATION, COMPLETE THE FOLLOWING:
NAME LEGAL RESIDENCE

President:

Secretary:

Treasurer:

Joint or combined bids by companies or firms
must be certified separately on behalf of each
participant.

SUNY Procedure 7554 & 7555 Form 7554-20 & 7555-18
September 2020




Bidder’s Certifications

Identifying Data:

Bidder
Address

Telephone

Name of Responsible Corporate Officer

Title of Responsible Corporate Officer

Joint or combined bids by companies or firms
must be certified separately on behalf of each
participant.

Legal name of person, firm or corporation

By (signature):

Name:

Title:

Address:

SUNY Procedure 7554 & 7555 Form 7554-20 & 7555-18
September 2020




State University of New York
Public Officers Law

Form XIlil

Purchasing and Contracting Procedures
(Procurement)

Inquiry to determine compliance with the provisions of Public Officers Law
§73(4)

Please indicate if you or any officer of your organization, or any party owning or controlling
more than 10 percent of your stock if you are a corporation, or any member if you are a firm
or association, is an officer or employee of the State of New York or of a public benefit
corporation of the State of New York.

Yes No

Effective: April 02, 2007 Page 1 of 1
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LABOR AND MATERIAL BOND

KNOW ALL PERSONS BY THESE PRESENTS, that

(hereinafter called the “Principal”) and

(hereinafter called the "Surety") are held and firmly bound to the State University of New York (hereinafter called the University) in the full and
just sum of:

dollars ($ )
(in words) (in figures)

good and lawful money of the United States of America, for the payment of which sum of money, well and truly to be made and done, the
Principal binds itself, its heirs, executors, administrators, successors and assigns and the Surety binds itself, its successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract bearing date on the day of
,20 . with the University for the work contained in Project No. ,
a copy of which Contract is annexed to and hereby made a part of this Bond as though herein set forth in full; and

WHEREAS, the University has required this Bond guaranteeing prompt payment of monies due to all persons furnishing the Principal or any
subcontractor of the Principal with labor or materials in the prosecution of the work provided in such Contract;

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall promptly pay all monies due to all persons
furnishing the Principal or any subcontractor of the Principal with labor or materials in the prosecution of the Contract, then this
obligation shall be null and void, otherwise to remain in full force and effect.

PROVIDED, HOWEVER, the said Surety, for value received, hereby stipulates and agrees that no change, extension, alteration or
addition to the terms of the said Contract or Specifications accompanying the same, shall in any way affect its obligations under this Bond,
and it does hereby waive notice of any such change, extension, alteration or addition; and further.

PROVIDED, HOWEVER, the place of trial of any action on this Bond shall be in the county in which the said Contract was to be
performed, or if said Contract was to be performed in more than one county, then in any such county, and not elsewhere; and further

PROVIDED, HOWEVER, this Bond shall be enforceable in accordance with the terms and provisions of Section 137 of the State
Finance Law.

IN WITNESS WHEREOF, the Principal has hereunto set its hand and seal and the Surety has caused this instrument to be signed by its attorney

in-fact on this day of ,20,
Principal By
Surety By
Page 1 of 4 SUNY Procedure 7554
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS, that

(hereinafter called the “Principal”) and

(hereinafter called the "Surety”) are held and firmly bound to the State University of New York (hereinafter called the University) in the
full and just sum of:

dollars ($ )
(in words) (in figures)

good and lawful money of the United States of America, for the payment of which sum of money, well and truly to be made and
done, the Principal binds itself, its heirs, executors, administrators, successors and assigns and the Surety binds itself, its successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract bearing date on the day of
, 20 , with the University for the work contained in Project No.
a copy of which Contract is annexed to and hereby made a part of this Bond as though herein set forth in full; and

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, its representatives or assigns, shall well and
faithfully comply with and perform all the terms, covenants and conditions of said Contract on its part to be kept and performed and
all maodifications, amendments, additions and alterations thereto that may hereafter be made, according to the true intent and meaning
of said Contract, including repair and/or replacement of defective work and guarantees of maintenance for the periods stated in the
Contract, and shall fully indemnify and save harmless the University from all cost and damage which it may suffer by reason of failure
to do so, and shall fully reimburse and repay the University for all outlay and expense which the University may incur in making
good any such default, and shall protect the said University against, and pay any and all amounts, damages, costs and judgments
which may or shall be recovered against said University or its trustees, officers, agents or employees or which the said University may
be called upon to pay to any person or corporation by reason of any damages arising or growing out of the doing of said work, or
the repair of maintenance thereof, or the manner of doing the same, or the neglect of the said Principal, or its agents, or the
improper performance of the said work by the said Principal, or its agents, or the infringement of any patent or patent rights by

reasan of the use of any materials furnished or work done as aforesaid or otherwise, then this obligation shall be null and void,
otherwise to remain in full force and effect;

PROVIDED, HOWEVER, the said Surety, for value received, hereby stipulates and agrees, if requested to do so by the University,
to fully perform and complete the work mentioned and described in said Contract, pursuant to the terms, conditions, and covenants
thereof, if for any cause the Principal fails or neglects to so fully perform and complete such work and the Surety hereby further
agrees to commence such work of completion within ten (10) calendar days after written notice thereof from the University and to
complete such work within ten (10) calendar days from the expiration of the time allowed the Principal in the Contract for the
completion thereof. The surety shall fully perform and complete said work an its own, or through a contractor approved by the
University, according to the terms, conditions and covenants of said Contract and specifications.

PROVIDED, HOWEVER, the Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees
that the obligation of said Surety and its Bond shall be in no way impaired or affected by an extension of time, modification,
omission, addition, or change in or to the said Contract or the work o be performed thereunder, or by any payment thereunder before
the time required therein, or by any waiver of any provisions thereof, or by any assignment, subletting or other

transfer of any work to be performed or any monies due or to become due thereunder or by the University's takeover, use,

Page 2 of 4 SUNY Procedure 7554
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PERFORMANCE BOND (Page 2)

occupancy or operation of any part or all of the work covered by the Contract; and said Surety does hereby waive notice of any and
all of such extensions, modifications, omissions, additions, changes, payments, waivers, assignments, subcontracts, transfers,
takeovers, uses, occupancies or operations, and hereby expressly stipulates and agrees that any and all things done and omitted to be
done by and in relation to assignees, subcontractors, and other transferees shall have the same effect as to said Surety as though done
or omitted to be done by or in relation to said Principal.

IN WITNESS WHEREOF, the Principal has hereunto set its hand and seal and the Surety has caused this instrument to be

signed by its attorney-in-fact on this day. of,20__ .
Principal By
Surety ' By
Page 3 of 4 SUNY Procedure 7554
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ACKNOWLEDGMENTS FOR LABOR AND MATERIAL BOND AND
PERFORMANCE BOND

(Acknowledgment by Principal, unless it is a Corporation)

STATE OF NEW YORK )
) ss.
COUNTY OF
On this day of , 20 , before me personally came

, to me known and known to me to be the person(s) described in and who
executed the foregoing instruments and acknowledged that he/she executed the same.

Notary Public
(Acknowledgment by Principal, if a Corporation)
STATE OF NEW YORK )
) ss.
COUNTY OF )
On this day of , 20 , before me personally came

, to me known, who, being duly sworn, did depose and say

that he / she resides in

]

that he / she is the

of the )
the corporation described in and which executed the foregoing instruments; that he / she knows the seal of said corporation; that the seal
affixed to said instruments is such corporate seal; that it was so affixed by order of the Board of Directors of said corporation and that he / she
signed their name thereto by like order.

Notary Public
(Acknowledgment by Surety Company) :
STATE OF NEW YORK )
) ss.
COUNTY OF )
On this day of, , 20 , before me personally came

, to me known, who, being by me duly sworn, did depose and say

that he / she resides in

that he / she is the

of the )
the corporation described in and which executed the foregoing instruments; that he / she knows the seal of said corporation; that the

seal affixed to said instruments is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that

he / she signed their name thereto by like order; and that the liabilities of said company do not exceed its assets as ascertained in the manner

provided by the laws of the State of New York.

Notary Public

Page 4 of 4 SUNY Procedure 7554
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Insurance Forms

Evidence of insurance MUST be submitted on the ACORD Certificate of Liability Insurance Form (ACORD 25) and
NYS required Workers’ Compensation/NYS Disability Insurance forms. The certificates:

e MUST be signed by an authorized representative of the insurance carrier or producer authorized to write coverage
in the State of New York
o Excess Line, or non admitted carriers are NOT permitted *
e  MUST disclose any deductible, self-insured retention or aggregate limit
e MUST indicate the Additional Insureds and Named Insureds on the form
o An additional insured endorsement CG 20 10 11 85 or equivalent is provided
o Additional Insureds must include the State of New York, State University of New York, and State
University Construction Fund
e  MUST make reference to the project, contract or agreement number on the form

SUNY will accept insurance forms by electronic submission to the campus representative identified as the designated
contact within the IFB or RFQ.
e All attachments must be in adobe .pdf format
o  ACORD Forms will only be accepted if the email is sent directly by the insurance company, agent or broker to the
designated contact
e Insurance forms received via email by the Campus from, or forwarded by consultants and contractors will not be
accepted
e Disability and Worker’s Compensation forms may be emailed by consultants, contractors, agents or carriers to the
designated contact
e The campus representative reviewing the certificate will take reasonable steps to verify that the email is from an
authorized insurance company, agent or broker. For example, the domain (e.g. “@insurance broker.com”) may be
verified on the NYS DFS insurance licensing public website where the brokers email address and license number
can be found.

SUNY’s Insurance Checklist must be completed by the campus representative responsible for reviewing insurance
certificates, and kept as part of the procurement record.

Required documentation includes:

1. ACORD 25 - Certificate of Liability Insurance Form
2. NYS-required Workers’ Compensation/NYS Disability Insurance Forms
3. SUNY Insurance Checklist (see page 3 of this form)

The Council of Contracting Agencies is developing guidance to state agencies on the ACORD 855 NY - Construction
Certificate of Liability Addendum form. Once guidance is available SUNY will provide information and training on how
to use and review the ACORD 855 form, and it will be added as an insurance requirement for SUNY’s construction
contracts.

Expiration and Renewal of Insurance Policies:

If any policies will expire during the term of the agreement, the campus representative responsible for reviewing
insurance certificates must request proof of renewal 30 days prior to the expiration of the insurance policy. At that time, if

Page 1 of 5 Form 7555-09 and 7554-12
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proof of renewal or replacement of coverage has not been received, the campus will send a letter to the Contractor stating
that the Agency requires receipt of a new Certificate of Insurance before the existing coverage expires.

*In the event that insurance cannot be obtained from an insurance company authorized to write coverage in the State of New York the campus may
consider the use of an excess line or non admitted carrier only if the following conditions are met.

¢  The insurance agent or broker has provided written evidence of no less than five requests for insurance quotes made to insurance cartiers
authorized to write coverage in the State of New York, and has provided copies of the written responses from those insurance carriers
indicating those carriers are declining to offer coverage.

e  The insurance agent or broker has provided an excess line insurance affidavit (Form - Exhibit A.10 of the Council of Contracting Agencies
Insurance Procedure Manual).

e Campus Counsel has approved such documentation.

Page 2 of 5 Form 7555-09 and 7554-12
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Notice of a potential claim:

When a campus learns of a potential lawsuit, whether by receipt of a communication or pleading from a private attorney
or by a communication from the Office of the Attorney General, it should immediately identify any applicable insurance
and notify all applicable insurance carrier(s) of the potential lawsuit. This notification needs to be done even if the
accident or incident was previously reported to the same carrier or carriers.

In addition, upon receipt of a Notice of Intention, Claim, Summons with Notice, or Complaint or letter threatening
litigation, the campus must notify Albany Claims Bureau or the New York City Claims Bureau of the Office of the
Attorney General, depending where the incident occurred. Provide proof of insurance coverage and notification to the
applicable insurance company(s).

Liability insurance policies typically have two notification provisions. The first is notification of an incident, i.e., the
insurance company requires that it be notified of an accident or incident at the time of or shortly after it occurs. The
second notification is that of a potential or existing lawsuit. Both notification provisions require the insurance company to
be notified as soon as "reasonably practical” or as set forth in the policy. Campuses should establish procedures for
identifying any applicable insurance and providing written notice to all applicable insurance carriers of situations causing
potential claims. Failure to notify the insurance company under one or both of these required notification provisions
allows the insurance company to argue denial of coverage. Campuses should also, in consultation with campus counsel,
establish a process for preserving evidence.

Page 3 of 5 Form 7555-09 and 7554-12
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INSURANCE REVIEW CHECKLIST

Risk Management Review Checklist for Insurance Certificates
For Construction and Construction Related Consultant Services Contracts

Name of Contractor/Professional/Vendor

Project Name

Contract # Project # Date Contract Rec’d

Contract Type: Construction Design Other (Specify)

Insurance Requirements: Standard per SUNY Contract Yes No
Environmental Liability Coverage required Yes No
Renewal Certificates Yes No

Insurance Carriers Licensed in NYS (Rating must be A- or better)

e Carrier A Yes_ No_ Rating
e Carrier B Yes No_ Rating
e Carrier C Yes_  No__ Rating
e Carrier D Yes_ _No__ Rating
e Carrier E Yes___No__ Rating
o  Worker’s Comp Carrier Yes_ _No__ Rating
e Disability Carrier Yes_  No__ Rating

Per the Certificate(s) provided, the following insurance is in compliance with the contract documents:

Initials Date
e General Liability
o Additional Insureds include the
State of New York, State University of New York, and
State University Construction Fund
o Occurrence based policy
o Limits are adequate
e  Automobile Liability (Endorsements included)
e Excess/Umbrella Liability
e Workers’ Compensation and Disability
o SUNY is listed as certificate holder
o Campus verified coverage on the Workers Compensation
Board Website :
o Endorsements of the policy are included
e Builder’s Risk (for Construction)
e Owners Protective Liability (for Construction)
o SUNY is listed as a named insured
e Asbestos (where applicable) ,
o Limits are in addition to required CGL/Excess Limits
o Limits match the contract,
o SUNY is a named insured
e Professional Liability (for architecture and engineering) ~ Per Claim $ Deductible $

Name and signature (Campus Representative)

Date Reviewed

Page 4 of 5
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BUILDERS RISK' INSURANCE BREAKDOWN

Title of Project:
Location of Project:
Project No.:

Name of Contractor:
Address of Contractor:
Estimated Completion Date:

Contract Amount:

Non-insurable items

(amounts to be determined from Contractor’s
approved breakdown):

L.

2.

Cost of the contractor’s Performance and Labor and Materials Bonds
Cost of trees, shrubbery, lawn grass, plants and the maintenance of same
Cost of demolition

Cost of excavation

Cost of foundations, piers or other supports which are

below the undersurface of the lowest basement floors,

or where there is no basement, which are below the

surface of the ground. Concrete and Masonry Work

Cost of Underground flues, pipes or wiring

Cost of earthmoving, grading, and the cost of paving,
roads, walks, parking lots and athletic fields

Cost of bridges, tunnels, dams, piers, wharves, docks,
retaining walls and radio and/or television towers and antennas

Total Non-insurable items:
Amount of Builder’s Risk Insurance to be procured:

Date:

Page 5 of 5
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Office of the State Comptroller
DIVISION OF PRE-AUDIT AND ACCOUNTING RECORDS
BUREAU OF STATE EXPENDITURES

New York State Labor Law, Section 220-a
Prime Contractor’s Certification (AC 2947)

1. ThatIam an officer of
and am duly authorized to make this affidavit on behalf of the prime contractor on public contract
No.

2. ThatI fully comprehend the terms and provisions of Section 220-a of the Labor Law.
3. That, except as herein stated, there are no amounts due and owing to or on behalf of laborers
employed on the project by the contractor. (Set forth any unpaid wages and supplements, if none,

so state).

Name Amount

4. That the contractor hereby files every verified statement(s) required to be obtained by the
contractor from the subcontractor(s).

5. That, upon information and belief, except as stated herein, all laborers (exclusive of executive
or supervisory employees) employed on the project have been paid the prevailing wages and
supplements for their services through , (if more than one subcontractor
list name and date separately) the last day worked on the project by their subcontractor(s), (Set
forth any unpaid wages and supplements, if none, so state and utilize clause 5 (A)).

Name Amount

(5A) That the contractor has no knowledge of amounts owing to or on behalf of any laborers of its
subcontractor(s).

Page 1 of 4 SUNY Procedure 7554
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New York State Labor Law, Section 220-a
Prime Contractor’s Certification (AC 2947) — page 2

6. Inthe event it is determined by the Commissioner of Labor that the
wages or supplements or both of any such subcontractor(s) have not
been paid or provided pursuant to the appropriate schedule of wages
and supplements, then the contractor shall be responsible for payment
of such wages and supplements pursuant to the provision of Section
223 of the Labor Law.

Signature
Print Name
Title

ACKNOWLEDGEMENT:

STATE OF NEW YORK

COUNTY OF : SS.:
On this day of 20
Before me personally came to me

known and known to me to be the person described in and who executed for foregoing instrument
and acknowledged that she/he executed the same

Notary Public

County

If this affidavit is verified by an oath administered by a notary public in a foreign country other
than Canada, it must be accompanied by a certificate authenticating the authority of the notary who
administers the oath. (See CPLR 2309(c); Real Property Law, 311, 312).
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Rev. Oct 2016




The State University
Jj of New York

Form 7554-13

Office of the State Comptroller
DIVISION OF PRE-AUDIT AND ACCOUNTING RECORDS
BUREAU OF STATE EXPENDITURES

New York State Labor Law, Section 220-a
Subcontractor’s Certification (AC 2948)

1. That I am an officer of

a subcontractor on public contract No. and [ am
duly authorized to make this affidavit on behalf of the firm.

2. That I make this affidavit in order to comply with the provisions of Section 220-a of the Labor Law.

3. Thaton we received from
the prime contractor a copy of the initial/revised schedule of wages and supplements

Prevailing Rage Schedule Case Number (PRC) specified in the public
improvement contract. '

4. That I have reviewed such schedule(s), and agree to pay the applicable prevailing wages and
to pay or provide the supplements specified therin.

Signature
Print Name
Title

ACKNOWLEDGEMENT:

STATE OF NEW YORK

COUNTY OF : SS.:
On this day of 20
before me personally came to me

known and known to me to be the person described in and who executed for for egomg instrument and
acknowledged that she/he executed the same.

Notary Public

County

If this affidavit is verified by an oath administered by a notary public in a foreign country other
than Canada, it must be accompanied by a certificate authenticating the authority of the notary who
administers the oath. (See CPLR 2309(c); Real Property Law, 311, 312).
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Office of the State Comptroller
DIVISION OF PRE-AUDIT AND ACCOUNTING RECORDSD
BUREAU OF STATE EXPENDITURES

New York State Labor Law, Section 220-a
Sub-subcontractor’s Certification (AC 2958)

1. That I am an officer of

a subcontractor to a subcontractor
of , the prime contractor on public improvement
contract No. and I am duly authorized to make this affidavit on behalf of the
firm,

2. That I make this affidavit in order to comply with the provisions of Section 220-a of the Labor Law.

3. Thaton we received from
the (subcontractor of the) (contractor) a copy of the (initial) (revised) schedule of wages and
supplements Prevailing Rate Schedule Case Number (PRC) specified in the public

improvement contract.

4, That I have reviewed such schedule(s), and agree to pay the applicable prevailing wages and
to pay or provide the supplements specified therein.

Signature
Print Name
Title
ACKNOWLEDGEMENT:
STATE OF NEW YORK
COUNTY OF :SS.:
On this day of - 20 before me personally came

‘ to me
known and known to me to be the person described in and who executed for foregoing instrument
acknowledged that she/he executed the same.

Notary Public

County

If this affidavit is verified by an oath administered by a notary public in a foreign country other
than Canada, it must be accompanied by a certificate authenticating the authority of the notary who
administers the oath. (See CPLR 2309(c); Real Property Law, 311, 312).
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FREDONIA INSPECTION REQUEST FORM

Facilities Planning Environmental Heath & Safety
Markus Kessler: Code Manager Sarah Laurie: Code Coordinator
Tel: 716.673.3722 Fax: 716.673.3103 Tel: 716.673.3796 Fax: 716.673.4860

INSPECTION REQUEST

The Inspection Request Form needs to be submitted by 3:00 p.m. in order for the inspection
to occur within the next five business days to allow for scheduling.

Project: Date:
Project #: Permit #:
Inspection Type: Location:

See Building Permit for Required Inspections Related to this Project

Date Requested Time Requested
For Inspection: For Inspection:
Contractor; Facilities Services Outside Contractor

Department Labor

All work requested for inspection has been reviewed for compliance with the construction
documents by prior to this request for inspection.

Requested By: Phone #:

Code Compliance Manager/Coordinator Use Only

Date Received:

Date of Inspection: Time of Inspection: AM PM

Inspection Conducted By:

Inspection Result: ( ) Passed ( ) Conditional ( ) Partial ( ) Failed { ) Not Ready

Comments:

Inspection Report Attached: Yes No







The State University of New York at Fredonia
Environmental Health & Safety& Sustainability Department

Title: Fire Prevention in Use of Cutting and Welding Processes (Hot Work Program)
Effective Date: 6/05/08 Revision Date: 9/15/2015 Page: 10f6
I INTRODUCTION

II.

This program has been implemented to ensure compliance with NFPA standard 51B and
OSHA Standard 29CFR 1926.352.

Cutting and certain arc welding operations produce literally thousands of ignition sources
in the form of sparks and hot slag. The electric arc or the oxy-fuel gas flame and the hot
work pieces are also inherent ignition sources.

Anything that is combustible or flammable is susceptible to ignition by cutting, heating,
and welding processes. The most common materials likely to become involved in fire are
combustible building construction such as floors, partitions, and roofs; combustible
contents such as wood, paper, textiles, plastics, chemicals, and flammable liquids and
gases; and combustible ground cover such as grass and brush.

Preventing cutting, heating, and welding fires can best be achieved by implementing a

hot work program which requires the separation of combustibles from ignition sources or
the shielding of combustibles from sparks and molten slag.

RESPONSIBILITTY

A. Management

EH&S&S&S at The State University of New York at Fredonia shall recognize its
responsibility for the safe usage of cutting, heating and welding equipment on its

property and:
1. Based on fire poténtials, establish approved areas for cutting,
heating and welding. _
2. Design and implement a Hot Work Permit Program

3. Designate an EH&S&S&S Professional Staff member as the
individual responsible for authorizing cutting, heating and welding
operations in areas not specifically designed or approved for such
processes.

4, Ensure that the person welding, cutting, heating and their
supervisors are suitably trained in the safe operation of their
equipment, the safe use of the process, and emergency procedures
in the event of fire.

5. Insist that only approved equipment be used.

EH&S&S&S Department — 140 Hendrix Hall - Phone: 673-3796 — Fax: 673-3103 — E-mail: Sarah.Laurie@fredonia,edu "
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Environmental Health & Safety& Sustainability Department

Title: Fire Prevention in Use of Cutting and Welding Processes (Hot Work Program)
Effective Date: 6/05/08 Revision Date: 9/15/2015 Page: 2 of 6
6. Select contractors to perform cutting, welding, heating who have
suitably trained personnel and who have an awareness of the
magnitude of the risks involved.
7. Advise all contractors about flammable materials or hazardous
conditions of which they may not be aware.
B. Supervisors

The supervisor of cutting, welding, heating operations in areas not designed or
approved for such processes may be a foreman, plant manager, contractor, or
other qualified individual. The supervisor shall:

1. Be responsible for the safe handling of the cutting, welding, or
heating equipment and for the safety during the cutting, welding,
heating process.

2. Determine the combustible materials and hazardous areas present
or likely to be present in the work location.

3. Protect combustibles from ignition by the following:

a) Have the work moved to a location free from dangerous
combustibles.

b) If the work cannot be moved, have the combustibles moved
to a safe distance from the work or have the combustibles
properly shielded against ignition.

c) See that cutting, welding, heating are so scheduled that
operations that might expose combustibles to ignition are
‘not started during cutting, welding, heating.

4. Secure authorization for the cutting, welding, heating from an
EH&S&S&S Professional Staff member.

5. Determine that the person cutting, welding, heating, etc. secures
approval that conditions are safe before going ahead with cutting,
welding, heating.

6. Determine that fire protection and extinguishing equipment are
properly located at the site.

7. Where firewatchers are required, see that they are available at the
site.

8. Where a firewatcher is not required, make a final check-up one-

half hour after the completion of cutting, welding, heating
operations to detect and extinguish possible smoldering fires.

C. Cutting, Welding, Heating, etc.

EH&S&S&S Department — 140 Hendrix Hall — Phone: 673-3796 — Fax: 673-3103 — E-mail: Sarah.Laurie@fredonia.edu
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Effective Date: 6/05/08
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The person cutting, welding, heating shall handle the equipment safely and use it
so as not to endanger lives and property, as follows:

1. Have approval by the supervisor before starting to cut or weld.
2. Cut or weld only where conditions are safe.
3. Continue to cut or weld only so long as conditions are unchanged from

those under which approval was granted.

III. PERMISSIBLE AREAS

Cutting, welding, heating shall be permitted only in areas that are or have been made fire-

safe.

Permitted areas include:

1. Specific areas designed or approved for cutting, welding, heating.
Designated welding, cutting, heating areas shall:

a)
b)

©)

d)

Be authorized as a designated cutting, welding, heating area by an
EH&S&S&S Professional Staff member, and;

Not be permitted in sprinklered buildings while such protection is
impaired, and; '
Not be permitted in the presence of explosive atmospheres
(mixtures of flammable gases, vapors, liquids, or dusts with air) or
explosive atmospheres that may develop inside unclean or
improperly prepared drums, tanks, or other containers and
equipment that have previously contained such materials, and;
Not be permitted in areas where flammable materials are used or
stored.

Not permitted in areas where heavy dust concentrations are
present. ‘

Not be permitted within 35 feet of exposed combustible materials.

Iv. HOT WORK PERMITS

A. A Hot Work Permit determination is required to be performed for welding,
cutting, heating in any area not designated as a welding, cutting, heating area per

this program.
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If it is determined that a Hot Work Permit is required, a permit for the scope of

work must be obtained from an EH&S&S&S Professional Staff member.

Before applying for a Hot Work Permit, and daily thereafter until work is

completed, the supervisor (or designee) must inspect the area to ensure that it is a
fire safe area. The following must be verified:

1.

2.

W

10.

Cutting, heating, welding equipment to be used shall be in satisfactory
operating condition and in good repair.

Where combustible materials such as paper clippings, wood shavings, or
textile fibers are on the floor, the floor shall be swept clean for a radius of
35 feet.

Combustible floors shall be kept wet, covered with damp sand, or
protected by fire-resistant shields. Where floors have been wet down,
personnel operating arc welding, cutting, heating equipment shall be
protected from possible shock.

Where practical, all combustibles shall be relocated at least 35 feet
horizontally from the work site. Where relocation is impractical,
combustibles shall be protected with flameproofed covers or otherwise
shielded with metal or fire-resistant guards or curtains. Edges of covers at
the floor shall be tight to prevent sparks from going under them. This
precaution is also important at overlaps where several covers are used to
protect a large pile.

All flammable materials and liquids will be removed from the area.

All empty containers, which formerly held a flammable liquid, will be
removed from the area.

Heavy concentrations of dust will be eliminated to reduce potential fire
hazard.

Openings or cracks in walls, floors, or ducts within 35 feet of the site shall
be tightly covered to prevent the passage of sparks to adjacent areas.
Conveyor systems that might carry sparks to distant combustibles shall be
suitably protected.

Where cutting, heating, welding is done near walls, partitions, ceiling, or
roof of combustible construction, fire-resistant shields or guards shall be
provided to prevent ignition. If welding, cutting, heating is to be done on

~ a metal wall, partition, ceiling, or roof precautions shall be taken to

prevent ignition of combustibles on the other side, due to conduction or
radiation, preferably by relocating combustibles. Where combustibles are
not relocated, a fire watch on the opposite side from the work shall be
provided. Welding, cutting, heating shall not be attempted on a metal
partition, wall, ceiling, or roof having combustible covering, nor on walls
or partitions of combustible sandwich-type panel construction.
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11.  Cutting, welding, heating on pipes or other metal in contact with
combustible walls, partitions, ceilings, or roofs shall not be undertaken if
the work is close enough to cause ignition by conduction.

12. Fully charged and operable fire extinguishers, appropriate for type of
possible fire, shall be available at the work area. Where hose lines are
available, they shall be connected and ready for service.

13. When welding, heating, cutting is done in close proximity to a sprinkler
head, a wet rag shall be laid over the head and then removed at the
conclusion of the welding, heating, cutting operation. Special precautions
shall be take to avoid accidental operation of automatic fire detection or
suppression systems. -

14.  Nearby personnel shall be suitably protected against heat, sparks, slag, etc.

D. The Supervisor must use the “Pre-Hot Work Permit Checklist” found in this
program to verify the items listed above. ‘

E. The Supervisor must send the completed “Pre-Hot Work Checklist” along with a
completed “Temporary Hot Work Permit” to an EH&S&S&S Professional Staff
member for review.

F. An EH&S&S&S Professional Staff member will review the application. If
approved the application will be sent back to the supervisor who must post it in
the area where the hot work is to be preformed.

G. Upon completion of the hot work, the supervisor will verify that the area was
checked for smoldering fire one ¥ hour after completion of hot work then send
the completed Hot Work Permit and checklists back to an EH&S&S&S
Professional Staff member for close out of the project.

H. An EH&S&S Professional Staff member will keep copies of all applicable
paperwork pertaining to the project on file in the EH&S&S office.

L. An EH&S&S Professional Staff member or designated representative may inspect
the work area prior, during, and after the job has been complete.

V. FIRE WATCHERS

A. The supervisor responsible for the cutting, heating, welding process to take place
in a non-designated cutting, heating, welding area will be required to use fire
watchers where the following conditions exist:

1. Combustible material is in the building construction or combustible
contents stored in the area are closer than 35 feet to the point of operation,
or;

2. Combustibles are stored more than 35 feet away but are easily ignited by

sparks, or;

|| EH&S&S&S Department — 140 Hendrix Hall — Phone: 673-3796 — Fax: 673-3103 — E-mail: Sarah.Laurie@fredonia.edu ||




The State University of New York at Fredonia
Environmental Health & Safety& Sustainability Department

Title:

Fire Prevention in Use of Cutting and Welding Processes (Hot Work Program)

Effective Date: 6/05/08 Revision Date: 9/15/2015" Page: 60f 6

VI.

3. Wall or floor openings within a 35-foot radius expose combustible
material in adjacent areas including concealed spaces in walls or floors, or;

4. Combustible materials are adjacent to the opposite side of metal partitions,
walls ceilings, or roofs and are likely to be ignited by conduction or
radiation, or;

5. The fire suppression and/or detection system in the area has been disarmed
or is disabled.

Firewatchers shall have fire-extinguishing equipment readily available and be
trained in its use, including practice on test fires.

Firewatchers shall be familiar with the facilities and procedures for sounding an
alarm in the event of a fire.

Firewatchers shall watch for fires in all exposed areas, and try to extinguish them
only when obviously within the capacity of the equipment available, or otherwise
they must sound the alarm immediately.

A fire watch shall be maintained for at least a half-hour after completion of
cutting, heating, welding operations to detect and extinguish smoldering fires.

ADDITIONAL PRECAUTIONS

A.

For the elimination of possible fire in enclosed spaces as a result of gas escaping
through leaking or improperly closed torch valves, the gas supply to the torch
shall be positively shut off at some point outside the enclosed space whenever the
torch is not to be used or whenever the torch is left unattended for a substantial
period of time, such as during the lunch period. Overnight and at the change of
shifts, the torch and hose shall be removed from the confined space. Open end
fuel gas and oxygen hoses shall be immediately removed from enclosed spaces
when they are disconnected from the torch or other gas-consuming device.
Drums, containers, or hollow structures which have contained toxic or flammable
substances shall, before welding, cutting, or heating is undertaken on them, either
be filled with water or thoroughly cleaned of such substances and ventilated and
tested.

- Before heat is applied to a drum, container, or hollow structure, a vent or opening

shall be provided for the release of any built-up pressure during the application of
heat.

EH&S&S&S Department — 140 Hendrix Hall — Phone: 673-3796 - Fax: 673-3103 — E-mail: Sarah.Laurie@fredonia.edu
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PRE-HOT WORK CHECK LIST

Complete this check list and bring it, along with the requested permit, to the office of Environmental Health
& Safety, 140 Hendrix Hall at least 24 hours before work is to begin.
This checklist must also be completed each day prior to beginning work. All completed checklists should be
turned in to the EH&S office at the end of the project.

Follow these precautions:

Sprinklers Operational

Available sprinklers, hose streams and extinguishers are in service and good repair
Have extinguishers available at work site

Have work equipment in good repair -

Are covers off smoke detectors

I

Within 35 foot (11M) of work:

Wet down combustible floors. Cover with damp sand or other shield.
Remove flammable liquids, dust, lint, and oily deposits

Cover all wall and floor openings

Suspend fire resistant covers beneath work

Cover or move combustible materials with fire resistive bamels
Contractor ID issued and current

Cover smoke heads with covers

Fire extinguisher available and in place

Ooooooooaodg

Work on or near walls or ceilings:

[1 Move combustibles away from sides of walls
00 When working with suspended ceilings be sure to protect concealed spaces

Floors:
O Sweep floor clean of combustibles
Wotk on enclosed equipment:

1 Clean equipment removing all combustibles
00 Purge equipment of flammable vapors -

Fire watch and work monitoring;:

O Fire watch should be provided during the hot work and one half hour after work is completed
O Train fire watch in use of hot work equipment and alarm systems
O A fire watch may be required above, below and in adjacent areas where work takes place

Signature of Supervisor (or designee) Date

Assigned Permit #
HWP-7
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